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ABBREVIATIONS: 
 

Sl. No. Abbreviation Expansion 

1. BIS Bureau of Indian Standards 

2. BOQ Bill of Quantities 

3. CESC Calcutta Electric Supply Corporation 

4. CPCB Central Pollution Control Board 

5. RfP Request for Proposal 

6. EIC Engineer-In-Charge 

7. EMD Earnest Money Deposit 

8. EPC Engineering, Procurement and Construction 

9. GCC General Conditions of Contract  

8. GPS Global Positioning System 

10. HUF Hindu Undivided Family 

11. I&WD Irrigation & Waterways Department 

12. ICICI Bank Industrial Credit and Investment Corporation of India Bank 

13. ISI Indian Standards Institute 

14. JV Joint Venture 

15. KMC Kolkata Municipal Corporation 

16. KMDA Kolkata Metropolitan Development Authority 

17. LoA Letter of Acceptance 

18. LoI Letter of Intent 

19. MoA Memorandum of Agreement 

20. MoEFCC Ministry of Environment, Forest & Climate Change 

21. MoU Memorandum of Understanding 

22. NABL 
National Accreditation Board for Testing and Calibration Laboratories, 
Government of India 

23. NEFT National Electronic Fund Transfer 

24. NIT Notice Inviting Tender 

25. PAN/GSTIN Permanent Account Number/ Goods & Services Tax Identification Number 

26. PRO Public Relations Officer 

27. PWD Public Works Department 

28. QC Quality Control 

29. RTGS Real Time Gross Settlement 

30. SCC Special Conditions of Contract  
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31. SE(NC) Superintending Engineer (North Circle) 

32. SOP Standard Operating Procedure 

33. SOR Schedule of Rates 

34. SUDA State Urban Development Agency 

35. SWM Solid Waste Management 

36. TIA Tender Inviting Authority 

37. ULB Urban Local Body 

38. WBSEDCL West Bengal State Electricity Distribution Company Limited 

39. WBPCB West Bengal Pollution Control Board 

40. WB West Bengal 
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OFFICE OF THE SUPERINTENDING ENGINEER 

NORTH CIRCLE, SOLID WASTE MANAGEMENT SECTOR 
KOLKATA METROPOLITAN DEVELOPMENT AUTHORITY 

bkpal.kmda09@gmail.com 
BLOCK - A, 5TH FLOOR, UNNAYAN BHAWAN, SALT LAKE, KOLKATA - 700 091 

 
URBAN DEVELOPMENT AND MUNICIPAL AFFAIRS DEPARTMENT 

GOVERNMENT OF WEST BENGAL 
 
 
 
Memo No.: 897/SE(NC)/SWM/KMDA/G-27                          Date: 24.09.2025 

 
ABRIDGED e- NOTICE INVITING TENDER 

 
1. Invitation: The Superintending Engineer (Civil), North Circle, SWM Sector, KMDA invites online e-

tenders in two part system (Part-I Technical Bid and Part-II Financial Bid) from eligible, reliable, 
resourceful and experienced agencies/firms/companies/individual contractors with sufficient financial 
ability, having credential and acumen in executing any civil work, in any Government/Government 
Undertaking/Autonomous Bodies/Semi-Government/Statutory Authorities and or Local Bodies etc., 
within the last 5 (five) years from the date of issue of this e-NIT, for the below-mentioned works: 
 

Sl. 
No. 

Name of Work 
Estimated Value 

of the work 
(₹) 

Earnest 
Money 
Deposit 

(₹) 

Time of 
Completion 

Cost of 
Tender 

Document 

Engineer-
In-Charge 

& 
Concerned 

Division 

(1) 

Site development work for 
proposed Solid Waste 
Management plant for 
Panihati Municipality 
under Bilkanda - I Gram 
Panchayat, near 
Debrupayan Nagar, Dist.- 
North 24 Parganas 

₹1,82,54,086.71 
[Say 

₹1,82,54,087.00] 
 

₹3,65,082.00 

180 days 
(One 

Hundred 
Eighty days) 

Nil 

Executive 
Engineer, 
Central 

Division, 
SWM Sector, 

KMDA 

 

Corrigendum/addendum if any would be published on the website only. 
 

2. Intending bidders may download the tender documents from https://wbtenders.gov.in on 29.09.2025 
from 18:45 hours directly with the help of his/her Digital Signature Certificate and the Earnest Money 
should be deposited online either by Net Banking (through any Nationalised Bank/Scheduled Bank) or 
through RTGS/NEFT as per requirement of the system, as per GO no. 3975-F(Y) dt. 28.07.2016 of 
Finance Department, Government of West Bengal. Further details may be available from the office of 
the undersigned or from the KMDA website: https://kmda.wb.gov.in/.  
 

3. Last date & time of submission of bids through online is 30.10.2025 up to 14:55 hours. 
 
 
 
 
 

BIJAY KRISHNA PAL 
Superintending Engineer (Civil), North Circle 

Solid Waste Management Sector 
Kolkata Metropolitan Development Authority 

e-NIT No.: 04/SE(NC)/SWM/KMDA of 2025-2026 
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Memo No.: 897/1(12)/SE(NC)/SWM/KMDA/G-27                     Date: 24.09.2025 
 
Copy forwarded for kind information and necessary action to: 
 

1. The Chairman, Panihati Municipality 
 

2. The Chief Executive Officer, KMDA 
3. The Secretary, KMDA 
4. The Director, SUDA 
5. The Director General (SWM), KMDA 
6. The Chief Engineer, SWM Sector, KMDA (RS) 
7. The Chief Engineer, SWM Sector, KMDA (AI) 
8. The Director of Finance, KMDA 
9. The Accounts Officer, SWM Sector, KMDA. 
10. The Deputy Secretary, P.R.O., KMDA  
11. Notice Board, North Circle, SWM Sector, KMDA 
12. Office copy 

 
 
 
 
 

Superintending Engineer (Civil) 
North Circle 

Solid Waste Management Sector 
Kolkata Metropolitan Development Authority 
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OFFICE OF THE SUPERINTENDING ENGINEER 

NORTH CIRCLE, SOLID WASTE MANAGEMENT SECTOR 
KOLKATA METROPOLITAN DEVELOPMENT AUTHORITY 

bkpal.kmda09@gmail.com 
BLOCK - A, 5TH FLOOR, UNNAYAN BHAWAN, SALT LAKE, KOLKATA - 700 091 

 
URBAN DEVELOPMENT AND MUNICIPAL AFFAIRS DEPARTMENT 

GOVERNMENT OF WEST BENGAL 
 
 
 
Memo No.: 897/SE(NC)/SWM/KMDA/G-27                          Date: 24.09.2025 

 
DETAILED e- NOTICE INVITING TENDER 

 
1. Invitation: The Superintending Engineer (Civil), North Circle, SWM Sector, KMDA invites online e-

tenders in two part system (Part-I Technical Bid and Part-II Financial Bid) from eligible, reliable, 
resourceful and experienced agencies/firms/companies/individual contractors with sufficient financial 
ability, having credential and acumen in executing any civil work, in any Government/Government 
Undertaking/Autonomous Bodies/Semi-Government/Statutory Authorities and or Local Bodies etc., 
within the last 5 (five) years from the date of issue of this e-NIT, for the below-mentioned works: 
 

Sl. 
No. 

Name of Work 
Estimated Value 

of the work 
(₹) 

Earnest 
Money 
Deposit 

(₹) 

Time of 
Completion 

Cost of 
Tender 

Document 

Engineer-
In-Charge 

& 
Concerned 

Division 

(1) 

Site development work for 
proposed Solid Waste 
Management plant for 
Panihati Municipality 
under Bilkanda - I Gram 
Panchayat, near 
Debrupayan Nagar, Dist.- 
North 24 Parganas 

₹1,82,54,086.71 
[Say 

₹1,82,54,087.00] 
 

₹3,65,082.00 

180 days 
(One 

Hundred 
Eighty days) 

Nil 

Executive 
Engineer, 
Central 

Division, 
SWM Sector, 

KMDA 

 
Corrigendum/addendum if any would be published on the website only. 

  
2. Intending bidders may download the tender document from https://wbtenders.gov.in directly with the 

help of his/her Digital Signature Certificate and the Earnest Money should be deposited online either 
by Net Banking (through any Nationalised Bank/Scheduled Bank) or through RTGS/NEFT as per 
requirement of the system, as per GO no. 3975-F(Y) dt. 28.07.2016 of Finance Department, 
Government of West Bengal. Further details may be available from the office of the undersigned or 
from the KMDA website: https://kmda.wb.gov.in/.  
 

3. Submission of Tender:  
 

(a) Pre-qualification/Technical Bid and Financial Bid both will have to be submitted online 
concurrently duly digitally signed in the website https://wbtenders.gov.in, as per time schedule 
stated herein under. Time will be recorded as per service clock.  
 

(b) Financial Bid of the prospective tenderers will be opened only if the tenderer qualifies in the 
Technical Bid. The decision of the Tender Inviting Authority (TIA) will be final and in no case 
challenge against such decision will be entertained.         

e-NIT No.: 04/SE(NC)/SWM/KMDA of 2025-2026 
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4. Time schedule and important information for downloading, uploading, and opening of the 

Tender Documents: 
 

No. Item Detailed time schedule 

a) 
Date & time of uploading 
(publishing) of e-NIT and other 
documents (online) 

: 29.09.2025 at 18:45 hours 

b) 
Documents download starting 
date (Online) 

: 29.09.2025 from 18:45 hours 

c) 
Documents download ending date 
(Online) 

: 30.10.2025 up to 14:45 hours 

d) 

Last date for bidders/ 
contractors/agencies to submit 
Supplementary Questions/Queries 
(arising out of site visits only) 
e-mail: 
bkpal.kmda09@gmail.com 

: 

09.10.2025 up to 16:00 hours 
 
Queries are to be submitted to: 
Superintending Engineer (Civil) 
North Circle, SWM Sector, KMDA  
Block - A, 5th Floor, Unnayan Bhawan, Salt Lake 
City, Kolkata – 700 091 
Contact: +91/0 94323 78545 
Note: All queries are needed to be submitted 
through e-mail only. 

e) Pre-bid meeting : 

09.10.2025 from 16:00 hours 
Venue: 
Office of the Superintending Engineer (Civil), 
SWM Sector, KMDA at Unnayan Bhawan, Block- 
A, 5th Floor, Salt Lake City, Kolkata – 700 091 

f) 
Issue of response (corrigendum, if 
any) 

: 
09.10.2025 after 18:00 hours 
[visit Govt. website: https://wbtenders.gov.in] 

g) 
Starting date & time for sub-
mission of tender through on line 

: 29.09.2025 from 18:55 hours 

h) 
Last date & time limit for sub-
mission of tender through on line 

: 30.10.2025 up to 14:55 hours 

i) 
Scheduled date & time for 
opening the Part-I tender 
document (Technical Bid) 

: 03.11.2025 after 15:00 hours 

j) 
Date of uploading the List of 
technically qualified bidders 
(Online) 

: To be notified later in https://wbtenders.gov.in 

k) 
Scheduled date & time for 
opening Part-II tender document 
(Financial Bid) 

: To be notified later in https://wbtenders.gov.in 

No financial information should be uploaded to the folder marked for technical bid. 
 
Tenders will be opened by the Superintending Engineer (Civil), North Circle, SWM Sector, KMDA 
or his authorized representative in presence of the tenderer or their authorized representatives who may 
like to be present. 
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5. Eligibility criteria for the bidders: 
 
A) The bidder should have the credentials as detailed below: 

 
(i) Technical: 

 
The prospective bidder shall have satisfactorily completed, as a prime agency during the last 5 
(five) years, prior to date of issue of this notice, at least 1 (one) contract of any type of civil 
work, of minimum of 40% of the estimated amount put to tender, or must have completed 
multiple contracts (two or more) of any type of civil work, each of minimum of 30% of the 
estimated amount put to tender or must have completed at least 80% of work of any running 
project of civil work, in a single tender, amounting to 40% of the estimated amount put to tender, 
under the authority of State/Central Government, State/Central Government 
undertaking/Autonomous Bodies/ Statutory bodies constituted under the statute of the 
State/Central Government or local bodies. 

Technical: 
 

Sl.  
No. 

Name of work 

Estimated 
Value of the 

work 
(₹) 

The prospective bidders shall have satisfactorily 
completed as a prime agency during the last 5 (five) 
years, prior to date of issue of this notice, contract of 
any civil work, for the amount of: - 

1 (one) 
completed 

work of 

Completed 
multiple works 

of  
(two or more) 

Completed 80% 
of any single 

running work of 

Minimum 
amount (₹) 

Minimum 
amount (₹) 

Minimum 
amount (₹) 

(1) 

Site development work 
for proposed Solid 
Waste Management 
plant for Panihati 
Municipality under 
Bilkanda - I Gram 
Panchayat, near 
Debrupayan Nagar, 
Dist.- North 24 
Parganas. 

₹1,82,54,087.00 ₹73,01,634.80 ₹54,76,226.10 ₹73,01,634.80 

 
(ii) Financial: 

 
In the Financial Year immediately preceding the last date for submission of tender through on 
line, the Bidder’s net worth (as per the annual financial statements) should be positive (Net 
Worth), as certified by the statutory auditor of the Bidder. 
 
The Bidder shall have an average Annual Turnover of at least 40% of estimated amount put to 
tender, in the last 3 (three) Financial Years, immediately preceding the last date of submission 
of bid, (as per the annual financial statements) (Average Annual Turnover), as certified by the 
statutory auditor of the Bidder. 
 
Bidder shall submit a Bank Solvency Certificate of minimum of 25% of estimated amount put 
to tender, obtained within last six months from the last date of submission of bid online. 
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Financial: 
 

Sl.  
No. 

Name of work 

Estimated 
Value of the 

work 
(₹) 

The prospective bidders shall have the following 
Financial Credential to participate in the Bidding 

Process 
Annual Average 
Turnover for the 

last three FY: 
2021-22, 2022-23 

& 2023-24 

Net Worth 
for the FY: 

2023-24 

Bidder shall 
submit Solvency 
Certificate from 
any Nationalised 
Bank in India of  

Minimum 
amount (₹) 

Minimum 
amount (₹) 

Minimum 
amount (₹) 

1. 

Site development work for 
proposed Solid Waste 
Management plant for 
Panihati Municipality under 
Bilkanda - I Gram 
Panchayat, near 
Debrupayan Nagar, Dist.- 
North 24 Parganas. 

₹1,82,54,087.00 ₹73.02 lakh Positive ₹45.64 lakh 

 
 

B) Other terms and conditions of the credentials: 
 
i) Payment certificate will not be treated as credential. 

 
ii) Completion Certificate issued by the Executive Engineer or equivalent competent authority 

of a State/Central Government, State/Central Government undertaking, 
Autonomous/Statutory bodies constituted under the statute of the State/Central 
Government or local bodies on the executed value of completed/running works will be 
considered as Credential. 

 
iii) No credential will be considered as valid unless it is supported by work order, price 

schedule or BOQ of work and completion certificate mentioning the date of completion 
issued by the competent authority not below the rank of the Executive Engineer or 
equivalent or competent authority of a State/Central Government, State/Central 
Government undertaking, Autonomous/Statutory bodies constituted under the statute of the 
State/Central Government or local bodies. The Completion Certificate should indicate the 
value of the work (equal to booked expenditure). 
 
N.B.: Estimated amount, Date of Completion of the project & detail communicational 
address of Client must be indicated in the Credential Certificate. 
 

C) Scanned copy of Certificate of Incorporation/Registration of firm or company(Memorandum and 
Articles of Association, if any), PAN Card, Professional Tax Certificate with up-to-date challan, 
valid Income Tax Returns (for last 3 financial years), valid 15 digit Goods and Services Taxpayer 
Identification Number (GSTIN) under GST Act, 2017 and up-to-date challan, latest valid Trade 
License, last 3 financial years’ audited Balance Sheet, Credentials, Work Orders, Completion 
Certificates, Payment Certificates, Bank Solvency Certificate (of minimum 25% of estimated 
amount put to tender) within six months from the last date of submission of bid online, valid 
Provident Fund Registration Certificate with up-to-date challan, ESI Registration Certificate with 
up-to-date challan and other supporting documents must be submitted duly digitally signed at 
desired location in the website  https://wbtenders.gov.in. 
 



 

[Page 13 of 86] 
 

D) Scanned Copy of one affidavit before the 1st Class Executive Magistrate will have to be submitted 
mentioning the correctness of the documents and a declaration of penalty debarment etc. faced by 
him under any Government/Semi-Government/Autonomous Body/Institution through online at 
desired location. 

 
E) Joint Ventures/Consortiums are not allowed to participate in the bid. 
 
F) A prospective bidder shall be allowed to participate in a particular job either in the capacity of 

Individual or as a partner of a firm. If found to have an applied severally in a single job, all his 
applications will be rejected for that job without assigning any reason thereof. 

 
G) Earnest Money: The tenderer shall have to deposit requisite initial earnest money along with the 

tender document in prescribed manner failing which the tender shall be rejected and treated as non-
responsive. The balance earnest money if any to fulfill 2 (two) percent of the estimated value is to 
be deposited before the time of execution of formal agreement. 

 
6. Security Deposit:  

 
The amount of Security Deposit shall be 10% of the contract value. The amount already deposited as 
Earnest Money Deposit (EMD) will be converted as initial security deposit. The successful bidder must 
submit the balance amount of 2% of the contract price, i.e., the tendered amount, if submitted EMD is 
less than 2% of the contract value, before execution of formal agreement. Balance security of 8% of the 
amount of each running account bill, will be recovered from each and subsequent bill till the balance of 
the amount of security deposit is realised. 

 
7. Security Period (SP)/Defect Liability Period (DLP) 

 
Security Period (SP)/Defect Liability Period (DLP) of the work shall be considered as 3 (three) years 
from the date of actual completion of work. During the pendency of DLP, the agency/contractor is liable 
to make good of any kind of damage happen, at his own cost. Before completion of DLP, the project 
must be handed over to concerned ULB, with full satisfaction of the Authority. 
 

8. Release of Security Deposit 
 
(i) 30% of the security deposit shall be refunded to the contractor on expiry of 2 (two) years from 

the date of actual completion of work; 
 

(ii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of 3 
(three) years from the date of actual completion of work; 

 
This period of 3 (three) years, from the date of actual completion of work, may be treated as the 
Security Period/Defect Liability Period of the contract. This supersedes the clause 17 of KMDA 
tender form no.1. 

 
 

9. Additional Performance Security 
 
As per Order no. 4608-F(Y) dated 18.07.2018, an Additional Performance Security shall have to be 
submitted by the successful bidder, when the Bid rate is 80% or less of the estimated amount put to 
tender and no increase in scope of work of project during execution phase. 
 
To ensure the quality and proper execution of the work, in public interest, the Additional Performance 
Security @ 10% of the tendered amount shall have to be submitted by the successful bidder, if the 
accepted bid value is 80% or less of the estimated amount put to tender.  
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The Additional Performance Security shall have to be submitted in form of Bank Guarantee from a 
Scheduled Bank, valid up to the date of completion of the contract (including Security/Defect Liability 
Period), before issuance of Work Order.  
 
If the bidder fails to submit the Additional Performance Security within 7 (seven) working days from 
the date of issue of Letter of Acceptance/Letter of Intent or the time period as mentioned by the tender 
inviting authority, his Earnest Money will be forfeited and other necessary action as per NIT/RfP, like 
blacklisting of the contractor, may be taken. The Bank Guarantee shall have to be valid up to end of the 
contract period (including Security Period/Defect Liability Period) and shall have to be renewed 
accordingly, if required.  
 
The Bank Guarantee shall be returned on successful completion of the contract, i.e., on completion of 
Security Period/Defect Liability Period only. If the bidder fails to complete the work successfully, the 
Additional Performance Security along with Security Deposit lying with KMDA, shall be forfeited at 
any time during the pendency of contract period as per relevant Clauses of the Contract, after serving 
proper notice to the contractor. Necessary provisions regarding deductions of Security Deposit from the 
progressive bill of the Contractor as per relevant clauses of the contract shall in no way affected/altered 
by provision of this Additional Performance Security. 
 
While issuing Bank Guarantee (BG) in favour of Kolkata Metropolitan Development Authority 
(KMDA), the issuing applicant must mention receiver's details as ICICI Bank, IFSC: ICIC0006950, 
Branch- Salt Lake, Sector- I, in the BG text at which SFMS IFIN 760 message to be sent by the issuing 
bank to establish the authenticity of the given BG. 
 

10. List of common documents shall have to be uploaded by each tenderer at the time of Tender 
through online: 
 

i) All annexures as annexed. 
ii) Certificate of Incorporation/Registration of firm or company 

(Memorandum and Articles of Association, if any) 
iii) Deed of Partnership (constituted/reconstituted/amended, if any)  

(only for Partnership Firms) 
iv) Income Tax Return (for the last 3 financial years) 
v) Audited Balance Sheet (for the last 3 financial years) 
vi) PAN Card 
vii) GST registration certificate with up-to-date challan 
viii) Latest Professional Tax paid challan and P-Tax Enrollment Certificate. 
ix) Latest valid Trade License 
x) Provident Fund Registration Certificate with up-to-date challan 
xi) ESI Registration Certificate with up-to-date challan 
xii) Technical Credential 

a) Work Order 
b) Completion Certificate for the work completed/running 
c) BOQ of work or price-breakup schedule 
d) Payment Certificate of the said work 

xiii) Current Bank Solvency Certificate (of minimum 25% of estimated amount put to tender) 
from a scheduled bank recognized by the Government of India, obtained within six months 
from the last date of submission of bid online. 

xiv) Affidavit before the 1st Class Executive Magistrate mentioning the correctness of the 
documents and declaration of penalty or debarment etc., before the issuance of this NIT. 
 

11. The prospective bidders shall quote their rate in percentage above or below the estimated value of the 
work, maximum 2 (two) digits beyond/after the point, if any. If percentage rate quotation received 
beyond 2 (two) digits, after the point, from the lowest quoted bidder, the next lower value for above 
and higher value for below the contractual percentage (2 (two) digits after point) will be considered and 
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restricted, e.g., if rate received between 2.771% and 2.779% above the estimated amount, the rate will 
be revised to 2.770% above only, and if rate received between 19.991% and 19.999% below the 
estimated value, the rate will be revised to 20.000% below the estimated amount and if so, the 
Additional Performance Security, as per norms, should have to be submitted by the lowest quoting and 
selected bidder. The tendered amount will be calculated based on the revised contractual percentage, as 
above. 
 

12. The prospective bidders shall have in their full-time engagement experienced technical personnel with 
the sufficient knowledge of PERT/CPM, the minimum being one Civil Engineering Degree holder and 
one Civil Engineering Diploma holder (authenticated documents in respect of qualification and 
engagement shall be furnished for Technical Evaluation). 

 
13. The prospective bidders must not have been debarred to participate in any tender invited by the KMDA 

during the last 5 (five) years prior to the date of this NIT. Such debar will be considered as 
disqualification towards eligibility (a declaration in this respect has to be furnished by the prospective 
bidders as per prescribed format without which the Technical Bid shall be treated as non-responsive). 

 
14. Language of Tender: 

 
The bid and all related correspondences and documents shall be written in the English language. 
Supporting documents and printed literature furnished by the eligible bidder with the proposal may 
be in any other language if they are accompanied by an appropriate translation into English. 
Supporting materials that are not translated into English shall not be considered. For the purpose 
of interpretation and evaluation of the Proposal, the English language translation shall prevail. 
 

15. Adjustment of Price (increase or decrease) shall never be applicable. The tenderer will quote their rate 
(percentage above/below/at par) accordingly, considering that no escalation and/or price adjustment 
will be allowed by the department thereto, under any circumstances. Furthermore, no claim will be 
entertained in any case of change of rate of taxes, GST, cess etc., during the execution of work. 

 
16. No Mobilization Advance or Secured Advance will be allowed. 

 
17. Agencies shall have to arrange required land for installation of Plant & Machineries (if required for the 

awarded work), storing of materials etc., labour shed, laboratory etc. at their own cost and responsibility 
nearest to the worksite. 

 
18. All materials required for execution of the work (as per BOQ) shall have to be procured and supplied 

by the contractor at their own risk and cost. Challans for procured materials and test reports, if required, 
may be produced by the agency if asked for. All tests should be done by the agency from Government 
Laboratory(s)/ Government Engineering College(s) or NABL accredited laboratory at his/her/their own 
cost. 
 

19. Bid validity 
 
Bid shall remain valid for a period not less than 120 calendar days (one hundred twenty calendar 
days) from the last date of submission of financial bid/sealed bid. If the bidder withdraws the bid during 
the period of bid validity, the earnest money as deposited will be forfeited without assigning any reason 
thereof. 

 
20. The Tender Notice along with other documents like Tender Form-1, Terms and Conditions, BOQ and 

Corrigendum, if any etc. whatever documents uploaded by the department concern, shall be part and 
parcel of the Tender. The agency must go through carefully the Special Terms and Conditions uploaded 
by the department before quoting his/her rate. 
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21. The Tender Inviting Authority reserves the right to cancel the NIT due to unavoidable circumstances or 
may accept or reject any or all the tenders without assigning any reason what so ever.  No claim in this 
respect will be entertained. 
 

22. During scrutiny, if it is come to the Tender Inviting Authority that the credential or any other papers 
found incorrect/manufactured/fabricated, that tenderer will not be allowed to participate in the tender 
and that application will be out rightly rejected without any prejudice with forfeiture of earnest money 
forthwith. 

 
23. Debarment, suspension or restraining of the bidder   

 
Detailed procedure for taking penal measures for suspension, debarment or restraining of suppliers, 
contractors or consultants have been delineated in memorandum no. 547-W(C)/1M-387/15 dated 
16.11.2015 and its subsequent addendum notified vide memorandum no. 724-W(C)/1M-953/19 dated 
19.12.2019 of Works Branch, Public Works Department, Government of West Bengal, and as detailed 
in Clause 41 of General Conditions of Contract in this bidding documents.  
 
The procedure shall be followed for debarment or suspension of bidders selected for executing public 
works for their false declaration or forgery or falsification of records submitted or failure to execute 
committed contract or for their failure to perform contractual obligations and thereby resulting delay in 
execution of public works or execution of faulty works. 
  

24. List of technically qualified bidders will be published in the web portal only. Financial Bid will be 
opened within a short period after such publication. Therefore, bidders are requested to view the tender 
status on a regular basis. In case if there be any objection regarding pre-qualification/list of technically 
qualified bidders, that objection should be lodged to the Chairman, Tender/Bid Evaluation Committee 
within 24 hours from the date and time of publication of the list of qualified agencies and beyond that 
time schedule no objection will be entertained by the Tender/Bid Evaluation Committee. 
 

25. Bid Evaluation: 

Financial bids of only those bidders who have Minimum Eligibility Criteria and are technically qualified 
& responsive, will be opened. Method of selection of the agency/contractor will be Cost Based Selection 
(CBS).  

The Authority may select the bidder with the lowest quoted price amongst those bidders who are 
technically qualified and responsive. 

26. Before issuance of the Letter of Intent (LOI), the tender inviting authority may verify the credential and 
other documents of the lowest tenderer if found necessary. After verification, if it is found that such 
documents submitted by the lowest tenderer is either manufactured or false, in that case, LOI will not 
be issued in favour of the tenderer under any circumstances. 
 
For detailed information please visit the Government website: https://wbtenders.gov.in. 

 
 

 
Superintending Engineer (Civil) 

North Circle 
Solid Waste Management Sector 

Kolkata Metropolitan Development Authority 
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SECTION 1:  
GENERAL INSTRUCTIONS FOR E-TENDERING 

 
 

1. General guidance for e-tendering: 
 
Instructions/guidelines for electronic submission of the tenders have been detailed above for assisting 
the contractors to participate in e-tendering. 

 
i. Registration of Contractors: 

 
Any contractor willing to take part in the process of e-tendering will have to be enrolled and 
registered with the Government e-Procurement system, through login onto 
https://wbtenders.gov.in.The Contractor is to click on the link for e-tendering site. 

 
ii. Digital Signature Certificate (DSC) 
 

Each contractor is required to obtain a Class-II or Class-III Digital Signature Certificate (DSC) for 
submission of tenders, from the approved service provider of the Controller of Certifying 
Authority, Government of India (http://cca.gov.in) on payment of requisite amount. The Contractor 
can search the tender and download NIT and other tender documents electronically from computer, 
once he/she logs onto the website https://wbtenders.gov.in. This is the only mood of collection of 
the tender documents. A prospective Bidder shall be allowed to participate in the job either in the 
capacity of the individual or as a partner of a firm. If it is found applied several in single job all his 
applications will be rejected for that job. 

 
iii. Submission of Tenders: 
 

General Process submission: 
 
Tenders are to be submitted through online to the website stated in Sl. No. 3 (a) of the e-NIT, two 
folders at a time for each work, one is technical bid and the other is financial bid before the 
prescribed date and time using his/her Digital Signature Certificate. 
 

2. Technical Bid:  
 
Technical bid contains scanned copies of the following further in two folders. 
 
a) Statutory cover containing: 

 
i. NIT with all addendum & corrigendum (download & upload the same digitally signed) 

 
b)  Non-statutory cover containing: 

 
i. All annexures as annexed. 
ii. Certificate of Incorporation/Registration of firm or company 

(Memorandum and Articles of Association, if any). 
iii. Deed of Partnership (constituted/reconstituted/amended, if any)  

(only for Partnership Firms) 
iv. Income Tax Return (for the last 3 financial years) 
v. Audited Balance Sheet (for the last 3 financial years) 
vi. PAN Card 
vii. GST registration certificate with up-to-date challan 
viii. Latest Professional Tax paid challan and P-Tax Enrollment Certificate. 
ix. Latest valid Trade License 
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x. Provident Fund Registration Certificate with up-to-date challan 
xi. ESI Registration Certificate with up-to-date challan 
xii. Technical Credential 

a) Work Order 
b) Completion Certificate for the work completed/running 
c) BOQ of work or price-breakup schedule 
d) Payment Certificate of the said work 

xiii. Current Bank Solvency Certificate (of minimum 25% of estimated amount put to tender) 
from a scheduled bank recognized by the Government of India, obtained within six months 
from the date of publishing of NIT. 
 

xiv. Affidavit before the 1st Class Executive Magistrate mentioning the correctness of the 
documents and declaration of penalty debarment etc. 

xv. Technical Manpower details (to be deployed at project). 
 

xvi. Confirmation of supply of minimum number of manpower during Operation & 
Maintenance (if any). 

 
xvii. Local office address for communication.  

 
NOTE:  
 
Failure of submission of any of the above-mentioned documents, as stated in 24.2.a) & 24.2.b) of the 
General Instructions for e-tendering, will render the tender liable to summarily rejected for both 
statutory and non- statutory cover. 

 
3. Financial Bid 

 
The financial Bid should contain the following documents in one folder, i.e., Bill of Quantities (BOQ). 
The Contractor is to mention the percentage rate inclusive of all incidental fees, taxes etc. through online 
in space marked for quoting rate in the BOQ. 
 
Only downloaded copies of the above documents are to be uploaded, virus scanned & digitally signed 
by the contractor. 

 
4. Opening & Evaluation of Tender     

 
Technical Bid will be opened by the Superintending Engineer (Civil), North Circle, SWM Sector, 
KMDA. Intending tenderer may remain present if he/she so desire. Statutory Cover would be opened 
first and if found in order and correct, Non-Statutory Cover will be opened. If there is any deficiency in 
the Statutory and Non-Statutory documents, the tender will be summarily rejected. 
 
Decrypted (transformed in to a readable formats) documents of the non-statutory folder will be 
downloaded & handed over to the evaluation committee. 

 
List of technically qualified bidders will be uploaded only onto the designated Government website - 
https://wbtenders.gov.in. 

 
NB: 
 
While evaluation, the Evaluation Committee may summon of the tenders and seek 
clarification/information or additional documents or original hard copy of any of the documents already 
submitted and if they couldn’t produce the same within the stipulated time frame, their bid will liable 
for rejection. 
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5. Opening and evaluation of financial bid: 
 

Financial bid of Tenderers, declared technically eligible by the Tender Evaluation Committee, will be 
opened electronically from the web portal on the prescribed date and time. 
 
 

6. Penalty for suppression/distortion of facts: 
 
Submission of false document by tenderer is strictly prohibited. 
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SECTION 2: INSTRUCTIONS TO BIDDER (ITB) 
 

Sl. 
No. 

Item Description 

a) Name of work : 
Site development work for proposed Solid Waste Management 
plant for Panihati Municipality under Bilkanda - I Gram 
Panchayat, near Debrupayan Nagar, Dist.- North 24 Parganas. 

b) Tender Inviting Authority (TIA)  : 

Superintending Engineer (Civil) 
North Circle, Solid Waste Management Sector 
Kolkata Metropolitan Development Authority 
5rd Floor, Unnayan Bhavan, Salt Lake City,  
Kolkata – 700 091 
Phone no.: (+91/0) 94323 78545 

c) 
Cost of Bidding (Tender) 
Document 

: 

Nil. 
Intending bidder will not have to pay the cost of tender 
documents for the purpose of participating in e-tendering as 
per notification no. 199-CRC/2M-10/2012 dated 21.12.2012 of 
the Secretary, Public Works Department, CRC Branch, 
Government of West Bengal.  
 
However, the successful bidder will have to pay the cost for 5 
(five) sets of certified copies for formal agreement, including 
the printed Tender Form - 1 @₹600.00 (Rupees six hundred) 
per set. 
 

d) Eligible Bidders : 

i) Intending bidders should produce credential(s) of a 
similar nature of completed work of the minimum value 
of 40% of estimated amount put to tender (refer Clause 5 
A) (i) of Detailed e-NIT) during the last 5(five) years 
prior to the date of issue of the tender notice. 

Or; 
ii) Intending bidders should produce credential(s) of similar 

nature of multiple works (more than one) each of the 
minimum value of 30% of estimated amount put to tender 
(refer Clause 5 A) (i) of Detailed e-NIT) during the last 
5(five) years prior to the date of issue of the tender notice. 

Or; 
iii) Intending bidders should produce credential(s) of one 

single running work of similar nature which has been 
completed to the extent of 80% or more and the value of 
which is not less than the desired value of (i) above, in 
any State/Central Government, State/Central Government 
undertaking, Statutory/Autonomous Bodies constituted 
under the Central/State Statue/Local Bodies etc. 
 
In case of running works, only those bidders, who will 
submit the certificate of satisfactory running work from 
the concerned Executive Engineer, or equivalent 
competent authority will be eligible for the tender. In the 
required certificate it should be clearly stated that the 
work is in progress satisfactorily and also that no penal 
action has been initiated against the executed agency i.e. 
the tenderer. 
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Sl. 
No. 

Item Description 

Similar nature of work- 
Similar nature of work means, any type of civil work. 

e) Joint Ventures/Consortiums : 
Joint Ventures/Consortiums are not allowed to participate in 
the bid. 

f) Earnest Money Deposit (EMD) : 

The tenderer shall have to deposit requisite initial earnest 
money along with the tender document in prescribed manner 
failing which the tender shall be rejected and treated as non-
responsive. The balance earnest money if any to fulfill 2 (two) 
percent of the estimated value is to be deposited before the 
time of execution of formal agreement. 

g) 
Performance Security/ 
Security Deposit 

: 

The amount of Security Deposit shall be 10% of the contract 
value. The amount already deposited as Earnest Money 
Deposit (EMD) will be converted as initial security deposit. 
The successful bidder must submit the balance amount of 2% 
of the contract price, i.e., the tendered amount, if submitted 
EMD is less than 2% of the contract value, before execution of 
formal agreement. Balance security of 8% of the amount of 
each running account bill, will be recovered from each and 
subsequent bill till the balance of the amount of security 
deposit is realised. 

h) 
Security Period/Defect Liability 
Period 

: 
Security Period/Defect Liability Period (DLP) of the work 
shall be considered as 3 (three) years from the date of actual 
completion of work. 

i) Release of Security Deposit : 

(i) 30% of the security deposit shall be refunded to the 
contractor on expiry of 2 (two) years from the date of 
actual completion of work; 

(ii) The balance 70% of the security deposit shall be refunded 
to the contractor on expiry of 3 (three) years from the date 
of actual completion of work; 

j) 
Additional Performance 
Security 

: 

An Additional Performance Security shall have to be submitted 
by the successful bidder, when the Bid rate is 80% or less of 
the estimated amount put to tender and no increase in scope of 
work of project during execution phase. 
 
To ensure the quality and proper execution of the work, in 
public interest, the Additional Performance Security @ 10% of 
the tendered amount shall have to be submitted by the 
successful bidder, if the accepted bid value is 80% or less of 
the estimated amount put to tender.  
 
The Additional Performance Security shall have to be 
submitted in form of Bank Guarantee from a Scheduled Bank, 
valid up to the date of completion of the contract (including 
Security/Defect Liability Period), before issuance of Work 
Order.  
 
If the bidder fails to submit the Additional Performance 
Security within 7 (seven) working days from the date of issue 
of Letter of Acceptance/Letter of Intent or the time period as 
mentioned by the tender inviting authority, his Earnest Money 
will be forfeited and other necessary action as per NIT/RfP, 
like blacklisting of the contractor, may be taken. The Bank 
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Sl. 
No. 

Item Description 

Guarantee shall have to be valid up to end of the contract 
period (including Security Period) and shall have to be 
renewed accordingly, if required.  
 
The Bank Guarantee shall be returned on successful 
completion of the contract, i.e., on completion of Security 
Period only. If the bidder fails to complete the work 
successfully, the Additional Performance Security along with 
Security Deposit lying with KMDA, shall be forfeited at any 
time during the pendency of contract period as per relevant 
Clauses of the Contract, after serving proper notice to the 
contractor. Necessary provisions regarding deductions of 
Security Deposit from the progressive bill of the Contractor as 
per relevant clauses of the contract shall in no way 
affected/altered by provision of this Additional Performance 
Security. 
 
While issuing Bank Guarantee (BG) in favour of Kolkata 
Metropolitan Development Authority (KMDA), the issuing 
applicant must mention receiver's details as ICICI Bank, IFSC: 
ICIC0006950, Branch- Salt Lake, Sector- I, in the BG text at 
which SFMS IFIN 760 message to be sent by the issuing bank 
to establish the authenticity of the given BG. 

k) 
Claims under Additional 
Performance Security 

: 

Claim Period of the BG shall not be less than 6 (six) months, 
from the date of successful completion of Work. 
 
Prior to making a claim for encashment of Bank Guarantee 
provided by the Contractor as the Addl. Performance Security, 
Authority will notify the Contractor stating the nature of 
default in respect of which the claim is to be made. 
Encashment of the bank guarantee shall not be questioned or 
contested either by the Contractor or by the issuing Institution 
(Bank) on the ground of dispute if any. 

l) Language of Tender : 
The bid and all related correspondences and documents 
shall be written in the English language. 

m) Bid validity : 

Bids will remain valid for 120 (one hundred twenty) 
calendar days from the last date of submission of financial 
bid. 
During this period, bidders shall maintain the availability of 
manpower and assets committed in the proposal.  
 
The Authority may request the bidder(s) to extend the 
validity period of their bid, if situation arises. Bidders are 
advised to extend the validity of their bids. 

n) Withdrawal of Bid : 

A Bid once submitted shall not be withdrawn within its 
validity period. If any Bidder/Bidders withdraw his/their 
Bid(s) within the validity period then Earnest Money as 
deposited by him/them will be forfeited. 

o) Technical Bid : 

 
Technical bid contains scanned copies of the following 
further in two folders: 
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Sl. 
No. 

Item Description 

a) Statutory cover containing: 
 

i. NIT with all addendum & corrigendum (download & 
upload the same digitally signed) 

 
b)  Non-statutory cover containing: 

 
i. All annexures as annexed. 
ii. Certificate of Incorporation/Registration of firm or 

company (Memorandum and Articles of 
Association, if any). 

iii. Deed of Partnership 
(constituted/reconstituted/amended, if any)  
(only for Partnership Firms) 

iv. Income Tax Return (for the last 3 financial years) 
v. Audited Balance Sheet (for the last 3 financial 

years) 
vi. PAN Card 
vii. GST registration certificate with up-to-date challan 
viii. Latest Professional Tax paid challan and P-Tax 

Enrollment Certificate. 
ix. Latest valid Trade License 
x. Provident Fund Registration Certificate with up-to-

date challan 
xi. ESI Registration Certificate with up-to-date challan 
xii. Technical Credential 

a) Work Order 
b) Completion Certificate for the work 

completed/running 
c) BOQ of work or price-breakup schedule 
d) Payment Certificate of the said work 

xiii. Current Bank Solvency Certificate (of minimum 
25% of estimated amount put to tender) from a 
scheduled bank recognized by the Government of 
India, obtained within six months from the date of 
publishing of NIT. 

xiv. Affidavit before the 1st Class Executive Magistrate 
mentioning the correctness of the documents and 
declaration of penalty debarment etc. 

xv. Technical Manpower details (to be deployed at 
project). 

xvi. Confirmation of supply of minimum number of 
manpower during Operation & Maintenance (if 
any). 

xvii. Local office address for communication.  
 

p) Technical Bid (cont.) : 

The technical proposal to be submitted as Simplified 
Technical Proposal (STP) with the following documents:  
 
Form TECH-1: Covering Letter 

Form TECH-2: General information of the bidder 
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Sl. 
No. 

Item Description 

Form TECH-3: Power of Attorney for Signing the Bid 

Form TECH-4: Affidavit (before the 1st class Executive 
Magistrate mentioning the correctness of the documents  

and declaration of penalty, debarment etc.) 

Form TECH-5: Certificate 

Form TECH-6: Declaration by the Bidder 

Form TECH-7: Financial Capacity of the Applicant 

q) Financial Bid : 

The financial Bid should contain the following documents 
in one folder, i.e., Bill of Quantities (BOQ). The Contractor 
is to mention the percentage rate inclusive of all incidental 
fees, taxes etc. through online in space marked for quoting 
rate in the BOQ. 
 
Only downloaded copies of the above documents are to be 
uploaded, virus scanned & digitally signed by the 
contractor. 

r) 
Opening & Evaluation of 
Tender 

: 

Technical Bid will be opened by the Superintending 
Engineer (Civil), North Circle, SWM Sector, KMDA. 
 
On evaluation, the list of technically qualified bidders will 
be uploaded only at the designated Government web portal - 
https://wbtenders.gov.in. 
 
Please note: 
While evaluation, the Evaluation Committee may ask the 
bidder and seek clarification/information or request additional 
documents or original hard copy of any of the documents 
already submitted. 

s) 
Opening and evaluation of 
financial bid 

: 

Financial bid of tenderers, having minimum eligibility 
criteria and declared technically qualified& responsive by 
the Tender Evaluation Committee, will be opened 
electronically from the web portal on the prescribed date 
and time. 
Method of selection of an agency/contractor will be Cost 
Based Selection (CBS). The Authority may select the bidder 
with the lowest quoted price amongst those bidders who are 
technically eligible. 

t) Disqualification : 

Even though a Bidder meets the technical qualifying 
criteria, it could be disqualified if it has:  
a) Made misleading or false representations in the forms, 

statements and experiences submitted in proof of the 
qualification requirements. 

b) Submitted the bid, which is not accompanied by the 
required documents.  

c) Failed to provide any clarifications related thereto. 

d) Where the bidder has already submitted the Bid and/or 
is a member of entity, which has already submitted the 
bid, or vice versa. 



 

[Page 25 of 86] 
 

Sl. 
No. 

Item Description 

e) Violates any other condition mentioned herein before/ 
herein after. 

f) Bid received in incomplete form. 

g) Bid not in accordance with the procedure & format and 
bidder tries to influence for receiving the proposal in 
offline mode after due date and time.  

h) Bidder tries to influence the proposal evaluation 
process. 

i) Bidder or any person acting on its behalf indulges in 
corrupt and/or fraudulent practices. 

j) If any such information which would have entitled the 
authority to reject or disqualify the bidder, becomes 
known even after award of contract, KMDA/the 
authority reserves the right to cancel the contract at any 
stage without assigning any reason thereof. 

k) Bidders who canvass or attempt to influence the 
qualification or selection process shall necessarily be 
disqualified from the process at any stage. 

l) Where the bidder has been declared as defaulter or 
blacklisted by the Government Agencies or any other 
municipal committees/ULBs etc., before the date of 
opening of financial Bid. 

m) Any other condition/situation which holds the 
paramount interest of the Authority/KMDA during the 
overall selection process. 

n) Where the bidder is engaged in any criminal act and/or 
for which criminal case of any nature is initiated. 

u) 

Suspension/Debarment/ 
Restriction of the bidder from 
participating in any tender in 
KMDA 

: 

Penal measures for suspension/debarment/restriction of the 
bidder(s) or contractor(s) or agency(ies) have been proposed 
in memorandum no. 547-W(C)/1M-387/15 dated 
16.11.2015 and its subsequent addendum notified vide 
memorandum no. 724-W(C)/1M-953/19 dated 19.12.2019 
of Works Branch, Public Works Department, Government 
of West Bengal, and as detailed in Clause 41 of General 
Conditions of Contract in this bidding documents. 

v) Acceptance of Bid : 

The Superintending Engineer, North Circle, SWM Sector 
will accept the bid after due approval of Financial 
Evaluation sheet by the Tender Committee(s) in the 
Department/Authority. The committee(s) do not bind itself 
to accept otherwise the lowest Bid and reserves to itself the 
right to reject any or all of the Bids received without 
assigning any reason thereof. 
 
In the event of acceptance of lowest tendered rate, the 
memorandum, vide no. 2320- F(Y) dated 07.06.2022 of the 
Finance Department, Audit Branch, Group- T, Government of 
West Bengal, shall be followed. 
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Sl. 
No. 

Item Description 

In case of Tie Bid: 
 
The following procedure shall be adopted when there is a tie 
among the Ll Bidders, keeping the discovered L1 rate as ceiling, 
sealed bids may be invited from all the lowest quoting bidders 
and out of those, the lowest one may be selected.  
 
If none of the LI bidders is ready to offer further reduced rates,  
i. The work may be distributed equally among the consenting 

Ll bidders. In this case, period of completion shall be 
reduced accordingly.  

ii. If none of the L1 bidders is ready to accept reduced 
quantity, the bidder with higher credential based on the 
following parameters, may be selected among L1 bidders 
in the following manner:  
 
In this case, value of single work of similar nature 
completed during the last 3 years shall be considered. 
 

w) Intimation : 

The successful Bidder will be notified in writing of the 
acceptance of his Bid. The Bidder then becomes the 
“Contractor” and he shall forthwith take steps to execute 
Formal Contract Agreement in appropriate KMDA Form 
available with The Engineer-In-Charge, fulfilling all his 
obligations as required for the Contract. 

x) Escalation of Cost : 
There will be no escalation in cost for materials or labour and 
the contract price mentioned in the contract agreement. 

y) 
Engineer-In-Charge (EIC) of the 
Work 

: 
Executive Engineer, Central Division, SWM Sector, KMDA 
Block - A, 5th Floor, Unnayan Bhawan, Salt lake, Kolkata - 
700 091 

z) Execution of Work : 
The Contractor is liable to execute the whole work as per 
direction and instruction of the Engineer-In-Charge. 

aa) Payment terms : 

Payment shall be made to the selected agency, on completion 
of the work or part thereof, on recommendation of the EIC, as 
and when fund is available from the concerned source. No 
claim whatsoever for delay in payment, if any, will be 
entertained. Retention money towards Security deposit will be 
deducted from the running account bill as per prevailing norms 
and guidelines. No interest will be paid on security deposit. 
 
As per statutory order of the Labour Department, Government 
of West Bengal, 1% (one percent) cess on the cost of 
construction will be deducted from each of the contractor’s 
progressive bill. 
 
All payments to the Contractor shall be subject to deduction of 
GST, Income Tax, Royalty, and any other Taxes as may be 
prevalent at the time of payment. For each such deduction the 
Contractor will be furnished a Certificate to enable him to 
make requisite adjustment in his returns related to Income 
Tax/Sale Tax/Works Contract Tax or any other Tax as may be 
deducted.  
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Sl. 
No. 

Item Description 

 
Contractors, while quoting, are to consider all taxes, duties etc. 
as applicable and prevalent on the date of opening of the 
tender. If any other taxes or duties of statutory nature are 
imposed during the post-biding period, the said amount may be 
reimbursed on production of documentary proof of payment. 
Similarly, for reduction or withdrawal, a corresponding 
deduction shall be made. In both cases, the decision of the 
Employer shall be final as to the extent thereof and subject to 
approval of the competent authority. 
 
All payments to the Contractor shall be subject to all 
accounting and auditing provisions, procedures, rules, 
regulation, decrees, law etc. legislated, enacted or in force in 
India and as applicable to the State of West Bengal during the 
period of the Contract. 
 
The selected bidder should submit a No Claim Certificate, as 
per Annexure- 3 in Section 8, during submission of her/his 
Final Bill/Final claim, before the Engineer-In-Charge, without 
which, Final Claim will never be accepted by the Authority. 
 

ab) Minimum wages : 

Minimum wages to the workers shall be paid according to the 
rates notified and / or revised by the State Government from 
time-to-time under the Minimum Wages Act, 1948 in respect 
of scheduled employments, within the specified time as per 
law. Payment of bonus, wherever applicable, has to be made. 

ac) Influence : 
Any attempt to exercise undue influence in the matter of 
acceptance of bid is strictly prohibited and any bidder who 
resorts to this will render his bid liable to rejection. 

ad) 
Site visit and verification of 
Information 

: 

The tenderer’s own responsibility and risk is encouraged to 
visit and examine the site of works and its surroundings and 
obtain all information that may be necessary for preparing the 
bid and entering into a contract for the work as mentioned in 
the e- Notice Inviting Tender, the cost of visiting the site shall 
be at the tenderer’s own expense. 

ae) 
Conditional and/or incomplete 
tender 

: 

 
Conditional and/or incomplete tender will never be accepted 
under any circumstances.  
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SECTION 3:  

TECHNICAL PROPOSAL - STANDARD FORMS  
 

TECH - 1: 
 

Covering Letter 
<To be printed on the Letterhead of the Applicant including full postal address,  

telephone, faxes and e-mail address> 
 
Memo. No.         Date:  
 
To 
The Superintending Engineer (Civil), North Circle, 
Solid Waste Management Sector, 
Kolkata Metropolitan Development Authority, 
Unnayan Bhawan, Salt Lake City, Kolkata – 700 091 
 
Subject:  Submission of Tender for “Site development work for proposed Solid Waste Management 

plant for Panihati Municipality under Bilkanda - I Gram Panchayat, near Debrupayan 
Nagar, Dist.- North 24 Parganas.”. 

Dear Sir, 
 

1. We are submitting this tender for the work mentioned above and our Proposal is valid for a period of 
120 days from ‘bid submission closing date (online)’ as mentioned in the Notice Inviting Quotation 
above. 
 

2. We understand that KMDA is not bound to accept any or all quotations it may receive. 
 

3. We declare that we have disclosed all material information, facts and circumstances, which would be 
relevant to and have a bearing on the evaluation of our Quotation and qualification. 
 

4. We do, also, certify that all the statements made and/or any information provided in our bid, are true 
and correct and complete in all aspects. 
 

5. We declare that in the event that KMDA discovers anything contrary to our above declarations, it is 
empowered to disqualify us and our Quotation from further participation in the bid evaluation process 
and to cancel the contract at any time during the contract. 
 

6. We declare that if KMDA discovers any misrepresentation of facts at any point of time KMDA will 
have the right to forfeit the Earnest Money Deposit (EMD), Contract Performance Guarantee and debar 
us from participating in any bid in the future. 
 

7. If our Proposal is accepted, we will furnish the Performance Security Deposit as mentioned in this NIT 
before signing the Contract Agreement. 

 
Dated this _____date of ________________2025, 
 
(Signature) 
Name: 
Designation: 
Name of Firm:        Company Seal 
Communication address: 
Mobile no.: 
e-mail ID: 
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TECH - 2: 

 
General information of the bidder 

<To be printed on letterhead of the Applicant> 
 
 

Sl. 
No. 

Criteria Response Format Details 

1. Name of the Firm Name To be filled by the bidder 

2. Type of Firm 
1. Proprietorship Firm 
2. Partnership Firm 
3. Registered Company 

To be filled by the bidder 

3. 
Registered address of the 
bidder 

1. Registered Office address: 
2. Telephone number: 
3. e-mail ID: 
4. Fax: 

To be filled by the bidder 

4. Contact details 

1. Details of contact person (name, 
designation, address etc.)  

2. Communication address: 
3. Mobile number: 
4. e-mail ID: 

To be filled by the bidder 

5. 
Year and place of 
establishment of the Firm 

1. Year of establishment 
2. Place of establishment 

To be filled by the bidder 

6. 
Similar projects executed by 
the Firm 

Number of projects To be filled by the bidder 

7. 

List of major clients with 
whom the organisation has 
been/is currently associated 
with 

Name of the clients along with contact 
details 

To be filled by the bidder 

8. 
Have a local 
representation/office in 
Kolkata 

(Yes/No) To be filled by the bidder 

9. If so, please give the address 
Address and mention the number of years 
in operation from the local address 

To be filled by the bidder 

 
Authorised signatory of the bidder 
 
 
 
 
Name: 
Designation: 
Communication address: 
Mobile no.: 
e-mail ID: 
 
Name of Firm:        Company Seal 
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TECH - 3: 

 
Power of Attorney for Signing the Bid 

(if required) 
(To be executed on Non-Judicial Stamp Paper of appropriate value) 

 
POWER OF ATTORNEY 

Know all men by these presents, We, ________________ (name of Firm/Company) incorporated under the 
laws of India and having its registered office at 
_______________________________________________________________________________ do hereby 
constitute, nominate, appoint and authorize Mr./Ms._______________________(name), son/daughter/wife of 
________________________________ and presently residing 
at_______________________________________________________________________ who is presently 
employed with/retained by us and holding the position of ______________________________ as our true and 
lawful attorney (hereinafter referred to as the “Attorney”/“Authorized Representative”) to do in our name and 
on our behalf, all such acts, deeds, matters and things as are necessary or required in connection with or 
incidental to submission of our bid titled “NAME OF THE WORK”, a Notice Inviting Tender (NIT) issued 
by the Kolkata Metropolitan Development Authority (the “KMDA”) and subsequently for our selection as 
successful bidder including but not limited to signing of proposals and other documents and writings, 
participating in pre-bid meeting and other conferences and providing information/responses to the Authority, 
representing us in all matters before the Authority, signing and execution of all contracts including the 
Authorisation Agreement and undertaking consequent to acceptance of our proposal and generally dealing with 
the Authority in all matters in connection with or relating to or arising out of us Proposal for the said consultancy 
job and/or upon award thereof to us till the entering of the Agreement with the Authority. 
 

AND, we do hereby agree to ratify and confirm all acts, deeds and things lawfully done or caused to be done 
by our said Authorized Representative pursuant to and in exercise of the powers conferred by this Power of 
Attorney and that all acts, deeds and things done by our said Authorized Representative in exercise of the powers 
hereby conferred shall and shall always be deemed to have been done by us. 

 

IN WITNESS WHEREOF WE, ___________________________ THE ABOVE-NAMED PRINCIPAL 
HAVE EXECUTED THIS POWER OF ATTORNEY ON THIS ______ DAY OF ____________________, 
2025. 

 

For (Signature, Name, Designation and Address) 

Witnesses: 

1) ___________________ 

2) ___________________ 

3) ___________________ 

 

 

Notarized 

Accepted (Signature, name designation and address of the Attorney) 
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Instructions regarding Power of Attorney: 

1. The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, 
laid down by the applicable law and the charter documents of the executants(s) and when it is so 
required the same should be under common seal affixed in accordance with the required procedure. 
 

2. Wherever required, the executants(s) should submit for verification the extract of the charter documents 
and other documents such as a resolution/power of attorney in favor of the person  
 

3. executing this Power of Attorney for the delegation of power hereunder on behalf of the Applicant. 
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TECH - 4: 
 

AFFIDAVIT  
(BEFORE THE 1ST CLASS EXECUTIVE MAGISTRATE MENTIONING  

THE CORRECTNESS OF THE DOCUMENTS  
AND DECLARATION OF PENALTY, DEBARMENT ETC.) 

(To be executed on Non-Judicial Stamp Paper of any value, not less than ₹50/-) 
 
 
I/We ………………………………………………………………………………………, do hereby 
solemnly affirm and declare as follows: 
 
1. That I/we the …………………………… of the company in style and the name of “ 

……………………..” which is situated at “……………………….”  have duly authorized by and 
competent to affirm this affidavit on behalf of the said bidder. 

 
2. That I/we are not being under ineligibility for corrupt or fraudulent practices. 

 
3. That I/we were not blacklisted nor were any of the contract/services been debarred and/or terminated 

with/by any of the Central/State Government Ministries/Affiliates or UT Government/PSU 
Organisations for projects in India or elsewhere during the last 5 years, from the date of issue of the 
tender notices. 
 

4. That I/we have not been declared insolvent/bankrupt or have not filed for insolvency/ bankruptcy or 
in the process of being declared bankrupt before any designated authority in any country. 
 

5. That our organisation/company have no arbitration exists with any Government Organisation during 
last 5 (five) years from the date of issue of the tender notices. 
 

6. That all the submitted documents including statements uploaded in the tender are valid, genuine, 
true, correct and authenticate. Any information/statements uploaded in the tender if are found to be 
false/incorrect/fabricated/misrepresented/fraudulently made or concealed, the Bid will be liable to 
be rejected/cancelled/ terminated at any stage of the tender and the bidder shall also be liable to be 
prosecuted under relevant section of IPC/Bharatiya Nyaya Sanhiti and Indian Information and 
Technology Act 2008 & any other applicable law for the time being in force in addition to forfeiture 
of EMD/ Security Deposit. 

 
7. That I am a citizen of India. 
 
All above statements are true to the best of my knowledge and belief. 
 
 
Date: <insert date> 
Place: <insert place>      
              (Dated & Signature of the Tenderer) 
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TECH - 5: 
 

CERTIFICATE 
(To be submitted on Company Letterhead) 

 
 
I/We have inspected the sites of works and have made me/us fully acquainted with the local conditions in and 
round the sites of works. I/We shall be bound by conditions laid down in the Notice Inviting Tender, Special 
Conditions, Specification and also KMDA Form No. – 1. I/We have gone through the Schedule of Rates of 
Public Works Department, Government of West Bengal on Building Works for the year 2017, Sanitary, & 
Plumbing Works for the year 2017, Road & Bridge Works for the year 2018, Unified Schedule of Rates of 
Irrigation & Waterways Department for the year 2018, Schedule of Rates for Sewerage and Drainage Works, 
Water Supply Works and Solid Waste Management Works, 2018-2019, of Urban Development and Municipal 
Affairs Department and General Specifications, now in force in the Public Works Department, Government of 
West Bengal and the code of practice by ISI and shall follow them as required unreservedly. I/We shall also 
uniformly maintain such progress with the work, as any be directed by the Engineer-in-Charge of the work to 
ensure completion of the same within the target date. 

 
 
 
 
 
 
 
 

 
             
                             (Dated & Signature of the Tenderer) 
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TECH - 6: 
 

DECLARATION BY THE TENDERER 
(To be submitted on Company Letterhead) 

 
 

I. I / We have inspected the site of works and have made me / us fully acquainted with local conditions 
on and around the site of works. I / We shall be bound by the conditions laid down in the Notice 
Inviting Tenders, Special Terms & Conditions, Special Specifications, General Specifications, 
Specific Priced Schedule and also printed Tender Form No. – I (as amended). I/We have gone 
through the latest amended “P. W. D. (Roads) Schedule”, “P. W. D. (Bldg.) Schedule of Rates”, B. 
I. S. codes of practices, relevant MoRTH specification and IRC codes of practices of the Special 
Terms and Conditions. My / Our tenders is offered taking due consideration of all the stipulations 
of contract documents. I / We shall also uniformly maintain such progress with the works as may 
be directed by the Engineer – in – Charge of the work to ensure completion of same within the 
target date. 
 

II. My/Our Permanent Income Tax Account No. is …………………………….. 
 

III. My/Our Goods and Services Tax Registration No. is …………………..….. 
 

IV. a) I/We declare that I have no relative working under North Circle,  
     SWM Sector of KMDA. 

 
b) I/We declare that the under noted personnel of North Circle,  
     SWM Sector of KMDA is related to me/us. 

 
Name      Relationship   Designation with office  
                     address 
 
Sri ………………………………..….        …...………..……                ……………………………....... 
 
          
Postal Address with Telephone No. 
& Mobile No. of the tenderer 
 
       
              

                                 (Dated & Signature of the Tenderer) 
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TECH - 7: 
 

Financial Capacity of the Applicant 
(See Clause 5 of Detailed e-NIT) 

 

Applicant Type: Single entity Applicant/Partnership Firm 
 
Name of the Firm: 
Address: 
Contact no.: 
E-mail ID: 

(all figures are in ₹lakh) 
 

Year 
Financial Year 

2021 - 2022 
Financial Year 

2022 - 2023 
Financial Year 

2023 - 2024 
Average  

Total Annual 
Turnover 

    

Net worth X X  X 

 
Instructions: 
 

1. The Bidder shall provide the Audited Annual Financial Statements of the corresponding years. Failure 
to do so would result in the proposal being considered as non-responsive.  
 

2. A certificate from Statutory Auditor or may be from any Chartered Account (CA) firm should be 
provided as supporting document certifying the Financial Pre-Qualification.  
 

3. Turnover certificate issued by the Chartered Accountant should bear UDIN. 
 

Note: 
1. The financial year shall mean the period commencing from April 1 of any given year to March 31 of 

the succeeding year. 
 

2. For purpose of this NIT, turnover (“the turnover”) shall mean the average of annual revenues from 
execution of the projects during the preceding three financial years from the due date of submission of 
this bid. This shall not include capital grants/capital subsidies/donations/salaries/dividend/bonus 
/commission and interest income.  
 

3. For the purposes of this NIT, net worth (the "Net Worth") shall mean: 
 

(a) In case of Private Limited/Limited Companies incorporated under the Companies 1956 (or the 
Companies Act 2013) (or equivalent Act in case of Foreign bidder) shall mean the sum of 
subscribed and paid up equity and all reserves created out of the profits and securities premium 
account after deducting the aggregate value of the accumulated losses, deferred expenditure and 
miscellaneous expenditure not written off, as per the audited balance sheet, but does not include 
reserves created out of revaluation of assets,  write- back of depreciation and amalgamation (as 
prescribed in the Companies Act 2013). 

 

(b) In case of Partnership Firms means partners’ capital plus reserve & surplus. 
 

(c) In case of individuals, means sum of all assets less liability. 
s 

4. All entity, whether single or Partnership Firm, must submit their Financial Statement in the given 
format, and submit necessary papers/documents in support, for verification. 
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SECTION 4:  
FINANCIAL PROPOSAL - STANDARD FORMS 

 
FIN – 1: 

Covering Letter 
(On Applicant’s letter head) 

 
(Date and Reference) 

 
 
To    
The Superintending Engineer (Civil) 
North Circle 
Solid Waste Management Sector 
Kolkata Metropolitan Development Authority  
 
Dear Madam/Sir, 
 
We, the undersigned, offer to provide the services for [Insert title of assignment] in accordance with your Notice 
Inviting Tender dated [Insert Date] and our Technical Proposal. Our attached Financial Proposal is for the work 
of “Site development work for proposed Solid Waste Management plant for Panihati Municipality under 
Bilkanda - I Gram Panchayat, near Debrupayan Nagar, Dist.- North 24 Parganas” 
 
Our Financial Proposal shall be binding upon us subject to the modifications resulting from contract 
negotiations, up to expiration of the validity period of the proposal, i.e. 120 days from the last date of submission 
of bid. 
 
No fees, gratuities, rebates, gifts, commissions or other payments have been given or received in connection 
with this proposal. 
 
We understand you are not bound to accept any proposal you receive.  
 
We remain, 
 
Yours sincerely,  
 
 
 
Authorized Signature [In full and initials]  
___________________________________________________ 
 
Name and Title of Signatory: __________________________________  
 
Name of Firm:   __________________________________ 
 
Address:   __________________________________ 
 
 
Note: The Financial Proposal is to be submitted strictly as per the BOQ given in the NIT. 
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FIN-2:  
BILL OF QUANTITIES (BOQ) 

 
(THIS IS TO BE SUBMITTED AS PER THE FORMAT PROVIDED IN FINANCIAL FOLDER AND 

ONLINE MODE ONLY) 
 

 
 
Note: 
 
1. The bidder should quote percentage, in the Bill of Quantities (BOQ) in FINANCIAL PACKET ONLY. 

 
 
 

Sl. 
No. 

Item Quantity Rate 

Total Amount 
(inclusive of all 
taxes & duties 

and GST) in Rs. 

1. 

Embankment Construction with Fly ash / Pond 
ash available from coal or lignite burning 
Thermal Plants as waste material Construction of  
bankxment with fly ash conforming to table 1 of 
IRC: SP: 58 - 2001 obtained from coal or lignite 
burning thermal power stations as waste 
material, spread and compacted in layer of 
200mm thickness each at OMC, all as specified 
in IRC: SP: 58-2001 and as per approved plans 
with lead upto 1000 m as per Technical 
Specification Clause 306 for Rural Roads of 
MORD. 

10,050 
₹ 499.30 

/Cum 
₹ 50,17,965.00 

2. 

Earth work in filling in compound, tank, low land, 
ditches etc. with good earth, in layers not 
exceeding 150 mm. including breaking clods and 
consolidating the same by ramming and dressing 
complete. (Payment will be made on profile 
measurement before and after the work) 
 
(iii) With carried earth arranged by the 
contractor within a radius exceeding 5 km. but 
not exceeding 10 km. including cost of carried 
earth. 

20,100 
₹ 51,236.00 

/% Cum 
₹ 1,02,98,436.00 

3. 
Goods and Services Tax (GST) @ 18 % on Sl No. 
– 1 to 2 

1 ₹ 27,56,952.18 ₹ 27,56,952.18 

4. Cess @ 1 % on Sl No. - 1 to 3 1 ₹ 1,80,733.53 ₹ 1,80,733.53 

 Total: -   ₹ 1,82,54,086.71 

 
Rate to be quoted in percentage, in the Bill of Quantities (BOQ) 

 in FINANCIAL FOLDER ONLY 
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SECTION 5:  
TERMS OF REFERENCE (TOR) 

1. GENERAL 
 
All works are to be carried out in accordance with special terms and technical specifications as 
mentioned herein after. 
 

1.1. In addition to the above, General specifications of the Schedule of Rates of Public Works 
Department, Government of West Bengal on Building Works for the year 2017, Sanitary, & 
Plumbing Works for the year 2017 and Road & Bridge Works for the year 2018, shall be applicable 
for works not covered by above. 
 

1.2. In addition to the above General specifications of the schedule of rates of presidency Circle - I, 
P.W.D., Government of West Bengal (briefly referred to as the “P.C. Schedule” and as defined 
below) shall be applicable. The “P.C. Schedule” referred to above shall comprise the following two 
schedules (taken together) of Presidency Circle - I, P.W.D. Government of West Bengal for the 
year 2017. Schedule of rates for building materials and labour (briefly referred to as the building 
schedule). 

 
1.3. The specifications for works not covered by the specifications referred in Clause - 1.1. or 1.2. shall 

be governed by the Bureau of Indian Standards Code of Practices. MoRTH Specification, IRC 
Codes of Practices and as per base practice according to the direction of the Engineer-in-Charge. 

 
1.4. Unified Schedule of Rates of Irrigation & Waterways Department for the year 2018. 

 
1.5. The contract documents are to be considered as a whole. The several documents forming the 

contract, are to be taken as mutually explanatory of one another. If, however, the stipulations of the 
different documents be at variance in any respect, one will override the others (only in so far as 
these are at variance) in order of precedence as given below: 

 
(i) Letter of Intent (L.O.I.) 
(ii) Corrigendum and/or Addendums, if any 
(iii) Specific Priced Schedule/Bill of Quantities (BOQ) 
(iv) Special Condition of Contract 
(v) General Condition of Contract  
(vi) The Printed Tender Form (KMDA Form No.- I) 
(vii) Terms of Reference (ToR) 
(viii) Technical Proposal 
(ix) Instructions to Bidder (ITB) 
(x) General instructions for e-Tendering 
(xi) Miscellaneous (Annexures) 
(xii) Notice Inviting Tender 
(xiii) The Schedule (as defined on clauses - 1.1. above) 
(xiv) P. C. Schedule (as defined on clauses - 1.2. above) 

 
2. ENHANCEMENT OF TENDER RATE 

 
In no circumstances, the tendered rate shall be enhanced after acceptance of the tender. 

 
3. EXPLANATION OF TERMS 

 
Heading and marginal notes are only for convenience of reference and have no contractual significance. 
Words importing the singular also includes the plural and vice-versa where the context so requires. 
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3.1. The words “Approved” or “Direct” appearing anywhere in the tender documents shall indicate 
(unless specifically mentioned otherwise) the approval or direction of the Engineer-in-Charge. 

3.2. The term “At the site of work” or “Near the site of work” wherever it appears in the tender 
documents, shall mean anywhere within 150 (one hundred and fifty) meters from the actual site of 
work. 

3.3. The word “Department” appearing anywhere in the tender documents, shall mean “Kolkata 
Metropolitan Development Authority (KMDA in abbreviation)”. 

3.4. The Engineer-in-Charge shall mean the Executive Engineer of the Division concerned as mentioned 
in the tender notice. 

3.5. The Sub-divisional officer shall mean the concerned Assistant-in-Charge of the work authorised to 
carry out on behalf of the Engineer-in-Charge, general supervision, issue of day-to-day instructions 
and to approve materials and workmanship. 

3.6. The words “Superintending Engineer” and “Chief Engineer” appearing anywhere in the printed 
tender form shall mean the concerned Superintending Engineer and the Chief Engineer of the 
particular wing of Sector concerned respectively. 

 
4. CHARACTER OF SITE 

  
Before submission of tenders, the intending tenderer shall inspect the site of work and get them 
thoroughly acquainted with the local conditions and difficulties under which the work will have to be 
carried out. They should consider, among others, the nature of soil, climate conditions of the locality, 
dearth of water in the area of work, condition of the existing roads, transport facilities, nonexistence of 
roads in many places etc. Extra cost involved due to above factors to be borne by the contractor and 
should, thereof, be included in the rates to be quoted by them. 
 

5. INCIDENTAL FEES 
 

All rates to be quoted by the contractors shall be inclusive of all incidental fees and charges, e.g., 
Royalties, Ferry charges, Octroi and Toll Tax of Materials, Electricity, Water and other charges of 
Municipalities or Statutory Bodies, Sales Tax, Goods & Services Tax (GST), Income Tax etc. Nothing 
extra will be paid against such account. 

 

6. STATUTORY OBLIGATIONS 
 

6.1. The Contractor shall give all notices and pay all fees required to be given by any statute or any 
regulation or bye-law of any local or other statutory authority which may be applicable to the works 
and shall keep KMDA indemnified against all penalties and liabilities of every kind for breach of 
such statute, regulation or bye-laws. 

 

6.2. The Contractor shall indemnify the KMDA against any loss/harm and also against all claims, 
demands, suit and preceding on account of infringement of any patent rights, design, trademark or 
name of other protected rights in respect of any constructional plant, machine, work material thing 
process used for in connection with the work or temporary works. 

 

7. SAFETY PRECAUTIONS 
  

7.1. All necessary precautions are to be taken by the contractor for the safety of his workmen and of the 
general public. The work must be done in such a way as not to damage any property, existing 
structure or public utility services during work. Close cooperation must be ensured with other 
contractor or contractors working the area of work. All claims arising out of any damage to the 
existing structures or properties due to works of the contractor shall be borne by the contractor. 

 
7.2. The Contractor shall provide necessary fencing and lighting arrangements around the trench 

excavated by him and / or at the site of work for the safety of his workmen and of the general public. 
Such arrangement shall not be paid for separately and the cost thereof shall be included in the 
Contractor’s rate for the work. 
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8. IDLE LABOUR 
 

Whatever may be the reason no claim for idle labour, additional cost of establishment, hire and labour 
charges for Tools & Plants will be entertained and shall be borne by the tenderer. 
 

9. TRANSPORT 
 

The Contractor shall arrange all transport including Railway Wagons required for carriage of all tools 
& plants, implements and materials etc. at their own risk and cost. 

 

10. PUMPING, DEWATERING ETC. 
  

The Contractor shall provide all pumping and other arrangements that may be necessary to remove from 
or keep out of foundations, trenches or any part of the structure under construction, water free (whether 
canal water, sub – soil water and water from any source, whatsoever). Such pumping or other necessary 
arrangements shall not be paid for separately and the cost thereof is to be included in the contractor’s 
rate of relevant items of work. 
 

11. WATER AND ELECTRICITY 
 

The Contractor shall have to make his own arrangement for adequate supply of water and for electrical 
power that may be required for or in connection with execution of the work. All these will have to be 
done at contractor’s own cost and expense and no separate payment for any of these shall be made, the 
cost thereof being deemed to be included in the rate for the work. 
 

11.1. Arrangement for supply of piped water from existing service lines may not be possible. In that case 
the Contractor will have to make arrangements for supply of drinking water and all water required 
for execution of the work by sinking tube wells or other suitable alternatives that may be approved 
by the Engineer-in-Charge. Nothing extra will be paid for such account. 

 

11.2. Electrical power from usual supply agencies may not be available. In that case the Contractor will 
have to make his own arrangement for electrical power through generator. Nothing extra will be 
paid for such account. 

 

12. CLEARANCE OF SITE 
 

12.1. Before starting any work, the work site where necessary, must be properly dressed after cutting, 
cleaning and clearing all varieties of jungles and shrubs including bamboo clusters or any 
undesirable vegetation, rubbish, sludge etc. from the site of works for which nothing will be paid 
extra. 

 
12.2. The site must be cleared by the Contractor from time to time in the course of execution of the work. 
 
12.3. On completion of work, all temporary works shall be removed by the Contractor. All scars of 

construction shall be obliterated and the whole site left in a clean and workman like manner to the 
entire satisfaction of the Engineer – in – Charge. No separate payment shall be made for these, the 
cost thereof being deemed to have been included in the Contractor’s rate for the work. 

 
13. SERVICEABLE MATERIALS 

 
All serviceable materials obtained from excavation or from dismantling of existing structures shall 
remain the property of KMDA. The responsibility for stacking materials that are considered serviceable 
by the Engineer-in-Charge and hand delete over the same to the Engineer-in-Charge shall in custodian 
of with the Contractor and nothing will be paid on this account. In case of any loss or damage of 
serviceable materials prior to hand delete over the same as aforesaid full value thereof will be recovered 
from the Contractor’s bill at rates as assessed by the Engineer-in-Charge. 
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14. UNSERVICEABLE MATERIALS 

 
The contractor shall remove all unserviceable materials to the place as directed. He should level and 
dress the work site on completion of the relevant portion of work as per direction of the Engineer-in-
Charge of work. No extra payment will be made on this account. 

 
15. QUALITY OF MATERIALS 

 
All materials brought to the site must be to the approval of the Engineer-in-Charge. Rejected materials 
must be removed by the Contractor from the site within 24 hours of the issue of orders to that effect. In 
case of non-compliance with such orders the Engineer-in-Charge shall have the authority to cause 
removal at the cost and expense of the Contractor and the Contractor shall not be entitled to claim any 
loss or damage on that account. 

 
16. MATERIALS AND LABOUR 

 
All materials and labour (skilled & unskilled) including their water supply, sanitation, procurement of 
food staff, medical aid etc. are to be arranged by the Contractor. Cost of transport of materials and 
labour and allied items aforesaid shall have to be borne by the Contractor and included in his rate for 
the work. 

 
17. UNSKILLED LABOUR 

 
For all items of work under contractor unskilled labourers will have to be local labourer. Normally, 
without the consent of the Engineer-in-Charge, no unskilled labourer shall be imported from any district 
other than that where the work is to be executed imported labourers could be engaged with the 
permission of the Engineer-in-Charge, when the exigency or progress of works demands. Seventy 
percent of the unskilled labours shall never the less have to be recruited locally. 
 

18. CONTRACTOR’S AGENT OR REPRESENTATIVE 
 

18.1. The contractor shall not assign the agreement or sublet any portion of the work. The contractor shall 
appoint authorised representative and requisite technical personnel in respect of one or more of the 
following purposes only. 

(a) General day to day management of the work. 
(b) To attend measurements when taken by KMDA officers and to sign the records of such 

measurements. 
 

18.2. The selection of the authorised representative is subject to the prior approval of the Engineer-in-
Charge and the contractor shall seek in writing such approval giving therein the name and address 
of the representative he wants to appoint and the specific purpose for which the representative will 
be authorised for. Even after initial approval, the Engineer-in-Charge may issue at any subsequent 
date, revised directions about such authorised representative and the contractor shall be bound to 
abide by such directions. The Engineer-in-Charge shall not be bound to assign any reason for any 
of his directions with regard to the appointment of authorised representative. 
 

18.3. The provisions of power of Attorney, if any, must be to the approval of KMDA, otherwise KMDA 
shall not be bound to take consignee of such power of Attorney. 

 
18.4. Any notice, correspondence etc. issued to the authorised representatives or left at his address will 

be deemed to have been issued to the contractor himself. 
 
The provision of a notarized power of Attorney, if any, must be to the approval of the Department, 
otherwise the Departmental shall not be bound to take cognizance of such power of attorney. The 
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authorised agent or representative, when appointed by the contractor, as per provisions of the contract 
for supervision of works on their behalf, shall either be a Degree or Diploma holder in Engineering. 

 
19. SITE OFFICE 

 
The Contractor shall have an office adjacent to the work site as may be approved by the Engineer-in-
Charge, where all directions and notice of any kind what so ever, which the Engineer-in-Charge or his 
representative may desire to give to the Contractor in connection with the contract may be left and the 
same when left at or sent be post to such office or delivered to the Contractor’s authorised agent or 
representative shall be deemed to be sufficiently served upon the Contractor. 

 
20. GODOWN, LABOUR SHED ETC. 

 
20.1. The contractor shall make his own arrangements for storage space and godown for his tools and 

plants, materials etc. 
 

20.2. The Contractor shall arrange for temporary sheds latrines, water supply etc. for the accommodation 
of the use of his staff. These shall be properly maintained all through the period of construction in 
clean and hygiene condition to the satisfaction of the Engineer-in-Charge. 
 

20.3. The locations of godown, stacking place other temporary structures must be to the prior approval 
of the Engineer-in-Charge. The land, if available within the site will be given free of rent. Any land 
outside the work site as may be required for the purpose will have to be arranged by the Contractor 
himself at his own cost. 

 

20.4. On completion of the work all sheds, godown, vats, platform etc. erected by the Contractor for 
constructional purpose, shall have to be removed by him at his own cost and the ground restored to 
its original condition to the satisfaction of the Engineer-in-Charge. 

 
21. SITE ORDER BOOK 

 
21.1. The contractor shall within 7 (seven) days of the receipt of the order to take up works, supply at his 

own cost SITE ORDER BOOK to Assistant Engineer concerned. The site order book shall be kept 
at the site of work under the custody of the Assistant Engineer or his authorised representative. The 
site order book shall have machine numbered pages in triplicate. Directions or instructions from 
KMDA officials issued to the contractor will be entered (in triplicate) in the site order book (except 
when such directions or instructions are given by the separate letters). The contractor or his 
authorised representative shall regularly note the entries in the site order book and also record 
thereon the action taken or being taken by him complying with the said directions or instructions or 
any relevant point relating to the work, contractor or his authorised representative may take away 
the duplicate page of the work order book for his own record. 

 

21.2. The first page of the work order book shall contain the following particulars: 
 

(a) Name of the work. 
(b) Reference to contact no. 
(c) Date of opening the site order book. 
(d) Name and Address of the Contractor (with phone no. if any). 
(e) Signature of the contractor. 
(f) Name and Address of the authorised representative who is authorised to act on behalf of the 

Contractor. 
(g) Specific purposes for which the contractor’s representative is authorised to act on behalf of the 

Contractor. 
(h) Signature of the authorised representative dully attested by the contractor. 
(i) Signature of the Assistant Engineer concerned. 
(j) Date of written order to commence work. 
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(k) Time of completion of work with date. 
(l) Extension of time granted, if any. 
(m) Date of actual completion of works. 
(n) Date of recording of final measurements. 
  

Entries vide (m) & (n) above shall be filled in on completion of work and before the site order book is 
recorded in the office of the Assistant Engineer concerned. 
 

22. ADDITIONAL ITEMS BEYOND THE SCOPE OF THE CONTRACT: 
 

22.1. During the process of execution of the job under the contract if any additional item of works 
quantities beyond the scope of contract is required to be done as per the opinion of the Engineer-
in- charge, such additional items and quantities shall have to be executed by the contractor as 
supplementary items when so directed by the EIC. 
 

22.2. Notwithstanding what has been stated in clause 12 of the printed tender form, rates of 
supplementary items of works will be determined according to sub-clauses in order of precedence 
as given below. 

 
22.2.1. The rates shall be analysed to the maximum extent possible from the rates of allied items of work 

appearing in the specific priced schedule. 
 

22.2.2. To complete the analysis, if necessary, the rates appearing in the “Schedule” (as defined under 
clause-1.1. above) shall be applicable for the portion remaining after application of clause- 22.2.1. 

 
22.2.3. To complete the analysis, if necessary, the rates appearing in the “P.C. Schedule” (as defined 

under clause-1.2. above) shall be applicable for the portion remaining after application of clause-
22.2.1 and 22.2.2. 
 

22.2.4. If the analysis cannot be completed even after application of clause- 22.2.1, 22.2.2 and 22.2.3 
above, the balance shall be determined from the market rates of material and labour. 
 

22.2.5. The contractual percentage shall be applicable in regard to the portion of the analysis based on 
clause 22.2.1, 22.2.2 and 22.2.3 above. 
 

22.2.6. Profit inclusive of overhead charges shall be added at the rate of 10(ten) percent in regard to the 
portion of the analysis based on clause-22.2.4 above. 

 
23. Issue of KMDA Materials  

 
23.1. No departmental materials shall be issued to the agency by any extent. All materials are needed to 

be procured by the agency as per requirement at site and as decided by the EIC.  
 

23.2. Materials, so procured, will be checked by the EIC at site. Upon approval of the EIC, the agency 
can use his materials as per his/her requirement. 
 

23.3. The contractor itself shall be responsible for any damage or loss of such materials and the 
department will not take any responsibility of such damage or loss, by any circumstances.  
 

23.4. The contractor shall also have to satisfy the EIC regarding the proper utilization of such materials.  
 

23.5. The contractor should have to submit the Manufacturer’s Test Certificates (MTCs) and challans as 
and when he/she procures materials for his/her site, batch wise. The materials, if needed, should 
have to be tested at any NABL accredited laboratory, as per decision and direction of the EIC. If it 
is so required, departmental officers may visit the manufacturer’s workshop for verification of its 
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certification and methodology of production of such material. All such costs would have to be borne 
by agency itself. 
 

23.6. The consumption of different materials of construction against the various items of works will be 
assessed on the basis of the ‘chart for consumption of materials’, given in the P.C. Schedule, unless 
specifically mentioned otherwise in the technical specifications. If any item is not available in the 
‘Schedule’, the same shall have to be obtained from ‘P.C. Schedule’. The permissible variation as 
given in the preamble to the said chart for consumption of materials will normally apply provided 
what has been stated under the clauses. The EIC under special circumstances shall be component 
to allow (for recorded reasons) for a greater variation.  

 
24. WORK PROGRAMME 

 
The Contractor, on receipt of the letter of acceptance of his tender, shall submit to the Engineer-in-
Charge the work programme in the form of CPM Network chart and or in Bar Chart, each in triplicate 
for his approval. 
 

24.1. The work must be taken up within 7 (seven) days from the date of issue of work order and be 
complete in all respects within the specified time of completion as mentioned in Detailed Notice 
Inviting Tender. 

 
24.2. The Contractor shall submit the work programme clearly showing the materials, men and equipment 

and a time table divided into four equal periods of progress of the work for the approval of the 
Engineer-in-Charge who will have authority to make additions, alteration and substitution to such 
programme in consultation with the Contractor, unless the same is subsequently found 
impracticable in some or all respect, in the opinion of the Engineer-in-Charge and is modified by 
him. The stipulations laid down in clause – 2 of the condition of contract in the printed tender form 
regarding the division and progress as provided in the said clause, shall be deemed to have been 
sufficiently complied with if the actual progress of work does not fall short of the progress as laid 
down in the approved time table for one – fourth, half and three fourth of the time allowed for the 
work. The work programme shall be submitted in the form of CPM Network chart and or in Bar 
Chart each in triplicate. 

 
25. SETTING OUT OF WORK 

 
25.1. The contractor shall be responsible for the true and perfect setting out of the works and for the 

correctness of the position, levels, dimensions, and alignment of all parts of the work. If at any time 
during the progress of the work any error shall appear or arise on the position, levels, dimensions, 
or alignment of any parts of the works the contractor on being directed to do so by the Engineer-in-
Charge shall at their own expenses rectify such error to the satisfaction of the Engineer-in-Charge. 

 
25.2. Any setting out that may be done or checked by the Engineer-in-Charge or his representative or any 

line or level that may have been given or checked by either of them shall not in any way relive the 
contractor of his responsibility for the correctness thereof. 

 
25.3. Before starting the work, the Contractor must at his own cost and expense, erect temporary pillars 

as may be required in suitable places as directed by the Engineer–in–Charge. These pillars, from 
which the layout of all-important levels and alignment will be fixed, must be at such locations and 
of such a nature as not to be disturbed in the process of construction. The Contractor shall provide 
all instruments, appliances and labour required for setting out of the works and for the use and 
attendance upon the Engineer – in – Charge and / or his authorised representative whenever required 
for any purpose in connection with the works. 
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26. WORKING DRAWINGS 
 

26.1. It is to be clearly understood that drawings forming a part of the tender documents are only for the 
purpose of indicating the type and nature of work involved. These are subject to be subsequently 
modified and/or supplemented by other drawings as required during actual execution of the work. 

 
26.2. All works shall be carried out in conforming to drawings approved by KMDA. In token of such 

approval the drawings shall bear the signature of the Engineer-in-Charge before the same are issued 
for execution of the work in accordance there with. Such approval on drawings may be furnished 
on piecemeal as and when required during the progress of the work. The Contractor shall keep in 
touch with the Engineer-in-Charge about the drawings that may be under checking or in the process 
of approval and keep him informed well in advance of the particular drawing and drawings he 
would next require for the smooth progress of work. 

 
27. WORKMANSHIP AND TESTING 

  
27.1. All materials and workmanship shall be of the respective kinds described in the contract and shall 

be subject from time to time to such tests as the Engineer-in-Charge may direct at the place of 
manufacture of fabrication or on the site or at any such place. The Contractor shall provide 
assistance, instruments, machines, labour and materials as the Engineer-in-Charge may require for 
examining, measuring and for testing the works and the quality, weight or quantity of the materials 
used and shall supply samples for testing as may be selected and required by the Engineer-in-
Charge. Necessary charges shall be borne by the Agency. 
 

27.2. The Contractor shall keep in mind that officials of quality control unitof KMDA may be deputed at 
the site of works for testing of materials and workmanship. The Contractor shall extend necessary 
help in performing such tests at their own cost. 
 

27.3. The Contractor shall also keep in mind that KMDA may provide 3rd party agency viz. Jadavpur 
University, Indian Institute of Engineering, Science and Technology, Shibpur, Indian Institute of 
Technology, Kharagpur etc. at the site of works for testing of materials and workmanship in addition 
to KMDA Quality Control unit. If any discrepancies arise regarding results between KMDA Quality 
Control and 3rd party quality, the decision of Tender Accepting Authority will be final. Necessary 
charges shall be borne by the Agency. 

 
28. CO-OPERATION AND CO-ORDINATION WITH OTHER CONTRACTORS 

 
During the pendency of this contract KMDA shall have the liberty to engage a number of contractors 
for ancillary works (not provided in this contract) on completion of any part of the job and the contractor 
shall extend co-operation to other contractors. 

 
29. COMPLETION DRAWINGS 

  
Immediately on completion of the work, the Contractor shall submit completion drawings, made in 
autoCAD software, 6 (six) hardcopies (preferably in A1 sheet), including the original softcopies 
(autoCAD and pdf formatted) of the same, each for all the works executed by him under the contract, 
for approval of the Engineer-in-Charge and concerned Local Body. It will be Contractor’s responsibility 
to work at site, taking confidence to both the EIC and Local Authority. Final Payment will be made 
only after signing of Completion Drawings by both the EIC and Local Authority. The Contractor’s rate 
shall be inclusive of such costs.  
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30. TOOLS AND PLANTS 
 

The Contractor shall install tools and plants including HOT MIX PLANT at the land to be arranged by 
him at his own cost and he/they shall have to provide necessary approach road to the plant site from the 
site of work at his own cost.  
 
Mobilization and installation of TOOLS and PLANT shall have to be completed by the Contractor at 
his own cost within 30 (Thirty) days from the date of receipt of the letter of acceptance of his Tender 
or the provisional work order, whichever is later, failing which the contract will be liable to termination 
with forfeiture of the amount of initial security as per detailed N.I.T. that may be lying with KMDA at 
that time without any reference to the contractor. 

 
31. GUARANTEE AND MAINTENANCE 

 
The Contractor shall stand guarantee for the works done by him for a period of 36 (thirty-six) months 
from the date of completion of work. Any defects and short comings due to defective construction shall 
have to be made good by the Contractor at his own cost and expense inclusive of all cost of materials 
and labours. The Contractor shall have to make good the damages due to natural wear and tear at his 
own cost and expense inclusive of all cost of materials and labours. The Contractor shall have to 
maintain the assets for the entire guarantee period. The rate to be quoted by the Contractor shall be 
inclusive of all such costs. 

 
32. REGISTRATION OF ESTABLISHMENT AND COLLECTION OF CESS 

 
As per Building and other construction workers (RECS) Act 1996 and Building and other construction 
workers Welfare Cess Act 1996 and rules framed there under, the contractor employing more than ten 
construction workers should obtain registration from the registering officer (Assistant Labour 
Commissioner at regional labour offices) and an amount @ 1% as Cess shall be deducted from the 
progressive bill for the work executed as per G. O. No. 853 – F dated 01. 02. 2006 issued by Finance 
department, Govt. of W. B., Finance Dept. Memo No. 6895 – F dated 11. 09. 2006 and Memo No. 100 
(7A)/LC dated 30. 08. 2006 from the Labour Commissioner, W. B. 
 

33. EARNEST MONEY 
 

Earnest money deposit of amount written in invitation for tender shall be deposited online either by Net 
Banking (through any Nationalised Bank/Scheduled Bank) or through RTGS/NEFT as per requirement 
of the system: https://wbtenders.gov.in. The Earnest money deposit shall be valid for a period of not 
less than one hundred twenty (120) days from the date of tender submission. Tenders not accompanied 
by an Earnest money deposit shall be out rightly rejected as non-responsive without showing any reason 
whatsoever. Earnest money of unsuccessful tenderers will be refunded automatically, without any 
interest thereon within 90 days after award of the contract to the successful tenderer. The successful 
tenderer shall have to submit an additional amount against Earnest Money @ 2% of the estimated value, 
as mentioned in the e-NIT, in the form of Demand Draft drawn in favour of “KMDA” of a 
nationalised/scheduled Indian Bank, payable at Kolkata. 
 
The Earnest money will be forfeited: 

 
 If the tenderer withdraws his tender during the period of tender validity. 

 
 If the tenderer does not accept the correction of his tender price pursuant to provision of contract. 
 
 If successful tenderer fails within the specified time limit to execute the Formal Agreement with 

the Employer or to furnish the required performance security. 
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33.1. DEPOSITION OF ADDITIONAL EARNEST MONEY FOR SUCCESSFUL TENDERER 
 

The successful tenderer shall have to deposit 2% of the contract amount less the initial earnest 
money in the form of Demand Draft in favour of KMDA during execution of formal agreement 
with KMDA as initial security Deposit (if any). 

 
34. SECURITY DEPOSIT: 

 
The amount of Security Deposit shall be 10% of the contract value. The amount already deposited as 
Earnest Money Deposit (EMD) will be converted as initial security deposit. The successful bidder must 
submit the balance amount of 2% of the contract price, i.e., the tendered amount, if submitted EMD is 
less than 2% of the contract value, before execution of formal agreement. Balance security of 8% of the 
amount of each running account bill, will be recovered from each and subsequent bill till the balance of 
the amount of security deposit is realised. 
 

35. Additional Performance Security 
 
As per Order no. 4608-F(Y) dated 18.07.2018, an Additional Performance Security shall have to be 
submitted by the successful bidder, when the Bid rate is 80% or less of the estimated amount put to 
tender and no increase in scope of work of project during execution phase. 
 
To ensure the quality and proper execution of the work, in public interest, the Additional Performance 
Security @ 10% of the tendered amount shall have to be submitted by the successful bidder, if the 
accepted bid value is 80% or less of the estimated amount put to tender.  
The Additional Performance Security shall have to be submitted in form of Bank Guarantee from a 
Scheduled Bank, valid up to the date of completion of the contract (including Security/Defect Liability 
Period), before issuance of Work Order.  
 
If the bidder fails to submit the Additional Performance Security within 7 (seven) working days from 
the date of issue of Letter of Acceptance/Letter of Intent or the time period as mentioned by the tender 
inviting authority, his Earnest Money will be forfeited and other necessary action as per NIT/RfP, like 
blacklisting of the contractor, may be taken. The Bank Guarantee shall have to be valid up to end of the 
contract period (including Security Period/Defect Liability Period) and shall have to be renewed 
accordingly, if required.  
 
The Bank Guarantee shall be returned immediately on successful completion of the contract, i.e., on 
completion of Security Period/Defect Liability Period only. If the bidder fails to complete the work 
successfully, the Additional Performance Security along with Security Deposit lying with KMDA, shall 
be forfeited at any time during the pendency of contract period as per relevant Clauses of the Contract, 
after serving proper notice to the contractor. Necessary provisions regarding deductions of Security 
Deposit from the progressive bill of the Contractor as per relevant clauses of the contract shall in no 
way affected/altered by provision of this Additional Performance Security. 
 
While issuing Bank Guarantee (BG) in favour of Kolkata Metropolitan Development Authority 
(KMDA), the issuing applicant must mention receiver's details as ICICI Bank, IFSC: ICIC0006950, 
Branch- Salt Lake, Sector- I, in the BG text at which SFMS IFIN 760 message to be sent by the issuing 
bank to establish the authenticity of the given BG. 
 

36. DEFECT LIABILITY PERIOD (DLP) 
 
Security Period/Defect Liability Period of the work shall be 3 (three) years from the date of actual 
completion of work. During the pendency of DLP, the agency/contractor is liable to make good of any 
kind of damage happen, at his own cost. Before completion of DLP, the project must be handed over to 
concerned ULB, with full satisfaction of the Authority. 
 



 

[Page 48 of 86] 
 

37. RELEASE OF SECURITY DEPOSIT 
 

(i) 30% of the security deposit shall be refunded to the contractor on expiry of 2 (two) years from 
the date of actual completion of work; 

 
(ii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of 3 

(three) years from the date of actual completion of work; 
 

This period of 3 (three) years, from the date of actual completion of work, may be treated as the 
Security Period/Defect Liability Period of the contract. This supersedes the clause 17 of KMDA 
tender form no.1. 
 

38. There shall be no addition/deduction of any contract price on account of rise /fall in the cost of labour 
and/or materials or any other items which may affect the cost of the execution of works. Only the effect 
due to change of tax structure by legislation will be applicable. 
 

39. INCOME TAX 
 

Income tax will be deducted from the contractor’s bills at the rate in accordance with the orders/circulars 
of the Government of India, that will be in force during the contractual period. The tenderer shall declare 
his permanent income tax account number (PAN) issued by the income tax authority in the tender. 

 
40. SALES TAX/GOODS & SERVICES TAX (GST) 

 
Sales tax/GST will be deducted from the contractor’s bills at the rate in accordance with the 
orders/circulars of the Government of West Bengal in force during the contractual period. The tenderer 
shall declare his Goods and Services Tax Registration Number in the tender. 
 

41. NECESSARY INFORMATIONS REGARDING TENDER 
 

41.1. No claim will be entertained due to delay in making payment of any bill related to work. 
 

41.2. No extra claim will be entertained for any change in design and drawing that in the opinion of the 
Superintending Engineer may be necessary for the work. 

 
41.3. No departmental materials will be supplied to the agency. Consumption of such materials will be 

calculated from measurements entered in measurement book of the department and will be checked 
with the procurement challan. 

 
41.4. Terms of payment: interim payments against individual items of price schedule on percentage pro-

rata basis depending on the progress of the concerned items of the work accepted by the EIC. In 
case of any dis-agreement between the E.I.C & Contractor, the decision of the Superintending 
Engineer will be final and binding upon both the parties.  

 
41.5. The rates against different items should be reasonable and commensurate with one another.  Any 

rate which in the opinion of the authority accepting tenders, is absurdly high or absurdly low in 
comparison to the quoted rates of other items may lead to rejection of the tender. 

 
41.6. All the specifications stated in the tender documents shall form overall scope of the work. In case 

of any dispute regarding the works, the decision of the Superintending Engineer (Civil), North 
Circle, SWM Sector will be final & binding upon the Contractor. 

41.7. If required, designs and drawings submitted by the agency shall have to be checked and verified by 
any recognized University/Institute i.e., Jadavpur University, Indian Institute of Engineering, 
Science and Technology, Shibpur or Indian Institute of Technology, Kharagpur etc., and the cost 
of which shall be borne by the contractor.   
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41.8. All necessary tests as suggested by the E.I.C. relating to the works shall be conducted by the 
contractor at their own cost. 
 

41.9. Any left-out components stated in the specification of the pay items of the tender documents shall 
have to be done by the tenderer without having any extra claim.  

 
41.10. Rate shall be quoted in the respective items as specified in the price schedule of the tender document 

only not in tender form no. 1. 
 

41.11. The agency may Visit the working site before quoting their rates. 
 

41.12. All the Civil drawings submitted by the agency shall have to be approved by the Superintending 
Engineer (Civil), North Circle, SWM Sector, KMDA. 

 
41.13. No extra Claim shall be entertained by the department for executing shoring/shit pilling/dewatering 

that shall be necessary as per site condition.  
 

42. ACCEPTANCE OF TENDER 
 
The acceptance of tender will rest with the concerned Superintending Engineer (Civil), North Circle, 
SWM Sector, KMDA who does not bind himself to accept the lowest tender and reserves to himself the 
authority to reject any or all the tenders received without assigning any reason thereof.  
 

43. WITHDRAWAL OF TENDER 
 
A tender once submitted shall not be withdrawn within a period of 120 (One Hundred Twenty) days 
from the last date of receipt of tenders. If a tenderer withdraws his tender within this period without 
giving any satisfactory explanation for such withdrawal, he shall be disqualified from submitting any 
tender for works under North Circle, SWM Sector, KMDA, for a minimum period of 1 (one) year. 
 

44. COPIES OF AGREEMENT 
  
The contractor shall within 7 working days from the date of receipt of the letter of acceptance of his 
tender submit 5 (Five) additional copies of the full set of the contract documents. 
 

44.1. The documents required for the additional copies of the contract will have to be purchased by the 
contractor from the office of the concerned Executive Engineer, SWM Sector, KMDA. All the 
copies must be duly completed as per the original and signed on every page by the Contractor before 
submission of the same to the concerned Executive Engineer, SWM Sector, KMDA within the 
specified date and time. Drawings and other documents attached to the tender shall also be attached 
to all the copies of the agreement. 

 
45. LEVELS ETC. 

  
The contractor must erect temporary pillars at his own cost, as many as required, in suitable places as 
directed by the Engineer-in-Charge, before starting the work, from which the contractor shall layout all 
important levels and alignment jointly with the Departmental Engineers. All instruments, threads, pegs, 
nails, flags etc. required for setting out the alignment and levels etc. shall also be supplied by the 
contractor at his own cost. 
 
The contractor will be responsible for accurate setting out and constructing the whole of the work in 
accordance with the Bench Mark, centre line etc. as directed by the Engineer-in-Charge and the 
contractor must supply for their own and for the Departmental Engineer’s use all the instruments, 
leveling staff, tapes etc. and other things that may be required for this purpose. The sight Rails shall be 
fixed at suitable intervals which should not be more than 30.0 M. apart. 
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SECTION 6:  
GENERAL CONDITIONS OF CONTRACT 

[West Bengal Form No. 2911] 
Clause 1.   
 
1.1 Earnest Money - The person/persons who intend to participate in the Tender for an Estimated Amount up 
to ₹25 Crore (Rupees Twenty-Five Crore) shall have to deposit Earnest Money @ 2% (two percent) of the 
Estimated Amount put to Tender or Rs 10 Lakh, whichever is lower. 
 

In case of offline tender earnest money is to be submitted in the form of Bank Draft or Bankers Cheque. 
In case of Online Tender (e-Tender) earnest money is to be deposited through e- tender portal 

(https://wbtenders.gov.in) by selecting from either of the following payment modes: 
 

i) Net banking (any of the banks listed in the ICICI Bank Payment gateway) in case of payment through 
ICICI Bank Payment Gateway. 
 

ii) RTGS/NEFT in case of offline payment through bank account in any Bank with his/her tender/quotation 
as per Memorandum No. 3975-F(Y) dated: - 28.07.2016 of Secretary to the Government of West 
Bengal, Finance Department. The L1 bidder shall make the Formal Agreement after getting the Letter 
of Acceptance (LOA) issued by the Tender Accepting Authority. Failure to make the Formal Agreement 
within the time period as prescribed in the Letter of Acceptance (LOA) for the purpose, may be 
construed as an attempt to disturb the tendering process and will be dealt with accordingly in a legal 
manner as deemed fit including blacklisting the bidder. 

 
1.2 Security Deposit - While making any payment to the person(s) whose tender has been accepted (hereinafter 
shall be called the contractor) for work done under the contract, the authority making payment shall deduct such 
sum which together with the Earnest Money already deposited and converted into security deposit, shall amount 
to 10% of the value of works executed at the material point of time and paid during the progressive running 
accounts bills, so that total deduction together with Earnest Money constitute 10% of the tendered value of work 
actually done. 
 
In case of excess/and supplementary work over the tendered amount, additional security @ of 10% of such 
additional amount is to be deposited for all such excess/and supplementary works beyond the tendered amount 
before payment of final bill. 
 
Compensation of all other sums of money payable by the contractor to the Government under the terms of the 
contract may be deducted from the security deposit. 
 
However, even though the earnest money deposited exceeds the prescribed percentage, due to reduction of 
tendered amount due to any reason whatsoever, such additional earnest money shall be deemed to have been 
converted into security and further deductions from progressive bills shall be made, taking into consideration 
the enhanced component of earnest money so converted into security. 
Security deduction will not normally be required for hiring of inspection vehicles and boats etc., supply of tools 
& plants, furniture and computer peripherals. Separate agreement may be required in those cases, particularly 
for consultancy and RFP for EPC, which shall be made in standard formats to be approved by the Government. 
 
After completion of the work, the Contractor may opt for refund of the Security Deposit by replacing equal 
amount of Bank Guarantee of scheduled Bank valid up to 3 months beyond the defect liability period. 
 
Additional Performance Security @ 10% of the tendered amount in the form of Bank Guarantee from a 
Scheduled Bank, valid up to the date of completion of work, shall be obtained from the successful bidder, if the 
accepted bid value is 80% or less than the estimated amount put to tender. 
If the bidder fails to submit Additional Performance Security within 7 (seven) working days from the date of 
LoA or the time period as approved by the Tender inviting Authority, his Earnest Money will be forfeited. 
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If the bidder fails to complete the works successfully, the Additional Performance Security along with Security 
Deposit lying with the Government shall be forfeited at any time during the pendency of contract period as per 
relevant Clauses of the Contract. 
 
Necessary provisions regarding deductions of Security Deposit from the progressive bills of the Contractor as 
per relevant clauses of the contract will in no way be affected/ altered by this Additional Performance Security. 
 
Compensation for delay/Liquidated Damage 
  
Clause 2. The time allowed for carrying out the work as entered in the tender shall be strictly observed 
by the contractor and shall be reckoned from the date on which the order to commence work is given to the 
contractor. The work shall throughout the stipulated period of the contract be proceeded with all due diligence. 
Time being deemed to be the essence of the contract on the part of the contractor, the contractor shall be bound 
in all cases, to achieve the ‘Milestones’ as defined under Clause 5 and specified in the NIT into various 
‘Identifiable and quantifiable construction related stages’ pertaining to the work. In the event of the contractor 
failing to comply with any of the conditions related to achieving the ‘Milestones’ within the specified time 
period prescribed for such ‘Milestone’ plus one month, he/she shall be liable to pay compensation. 
 
If the contractor fails to commence and/or maintain required progress viz. Milestones defined in the Notice 
Inviting Tender over the total time allotted for its full completion and in terms of clause 5 or fails to complete 
the work and clear the site on or before the end of contract period or extended date of completion, he/she shall, 
without prejudice to any other right or remedy available under the law on account of such breach, pay as agreed 
compensation to the implementing Department. 
 
This will also apply to items or group of items for which a separate period of completion has been specified. 
 
Compensation for delay of work: @ 2% (Two percent) of the tendered value of work arrived for each 
month of delay to be computed on per day basis subject to the ceiling limit of security deposit already 
withheld or due to be withheld during imposition of the said clause and minimum payable compensation 
equivalent to the Earnest Money deposited (EMD). 
  
Action when whole of security deposit is forfeited 
 
Provided always, that the total amount of compensation for delay, to be paid under this clause shall not exceed 
10% of the tendered value of work or the tendered value of the item or group of items of the work, for which a 
separate period of completion is originally given. 
 
The amount of compensation may be adjusted or set-off against any sum payable to the contractor under this 
contract, if the contractor catches up with the progress of work subsequently, part or full of the desired progress 
as per the contract in accordance with the decision of the Tender Accepting Authority, under powers delegated 
by Government to be communicated by the Engineer-in-Charge, the withheld amount shall be released. 
However, no interest, whatsoever, shall be payable on such withheld amount. 
 
Force majeure: -If the work(s) be delayed for the following reasons: - 
 
Due to war, internal emergency and other conditions such as abnormally bad weather, flood, cyclone natural 
calamity or serious loss or damage by fire or civil commotion, the contractor shall immediately give notice 
thereof in writing to the Engineer-in-charge but shall nevertheless use constantly his/her best endeavors to 
prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the 
Engineer- in-charge to proceed with the works. 
 
Contractor remains liable to pay compensation, if action is not taken under Clause 3 
 
Clause 3. Subject to other provisions contained in this clause, the Engineer-in-charge with the prior 
approval of Tender Accepting Authority, may, without prejudice to his/her any other rights, remedy against the 



 

[Page 52 of 86] 
 

Contractor in respect of any delay, inferior workmanship, any claims for damages and/or any other provision of 
the contract or otherwise, and whether the date of completion has or has not been elapsed, by notice in writing, 
absolutely determine the contract in any of the following cases: 
 

(i) If the Contractor has been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct 
or replace any defective work or that work is being performed in an inefficient or otherwise improper 
or un-workman like manner, shall omit to comply with the requirements of such notice for a period of 
seven days thereafter; 

(ii) If the Contractor has without reasonable cause suspended the progress of work, or has failed to proceed 
with the work with due diligence so that, in the opinion of the Engineer-in-Charge he/she will be 
unable to secure completion of the work by the schedule date for completion, and continues to do so 
after a notice of seven days in writing from the Engineer-in-charge; 

(iii) If the Contractor fails to complete the work within the stipulated date or the Milestones/items of work 
within individual dates of completion, if any, stipulated on or before such date(s) of completion and 
does not complete them or reach the defined Milestones within the period specified in the notice given 
in writing to that effect by the Engineer-in-charge; 

(iv) If the Contractor persistently neglects to carry out his/her obligations under the contract and/or 
commits default by not complying with any of the terms & conditions of the contract and does not 
remedy it, or take effective steps to remedy it, within seven days after a notice in writing is given to 
him/her to that effect by the Engineer-in-Charge; 

(v) If the Contractor being an individual, or a firm, or any partner thereof, shall at any time be adjudged 
insolvent or have a ‘Receiving Order’ or Order for administration of his/her Estate made against 
him/her, or take any proceedings for liquidation or composition (other than a voluntary liquidation for 
the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in force, 
or make any conveyance or assignment of his/her effects or composition or arrangement for the benefit 
of his/her creditor or purport to do so, or if any application be made under Insolvency Act for the time 
being in force for the sequestration of his/her Estate, or if a trust deed is executed by him/her for 
benefit of his/her creditors; 

(vi) If the Contractor being a Company pass a resolution or the court delivers an order of judgement that 
the Company shall be wound up, or if a receiver or a manager on behalf of a creditor be appointed, or 
if a circumstance arise which entitle the Court or the creditor to appoint a receiver or a manager or 
which entitle the court to issue a winding up order; 

(vii) If the Contractor shall suffer an execution order being levied on his/her goods and allows it to be 
continued for a period of 21 days; 

(viii) If the Contractor assigns without prior written approval of the Tender Accepting Authority, transfers, 
sublets (engagement of labour on piece work basis or of labour with materials not to be incorporated 
in the work, shall not be deemed to be subletting) or otherwise parts with or attempts to assign, transfer, 
sublet or otherwise parts with the entire work or any portion thereof without prior written approval of 
the Engineer–in–charge; 

(ix) AND THEREFORE, the Contractor has made himself/herself liable for action under any of the cases 
aforesaid, the Engineer-in-charge on behalf of the Government with the prior approval of Tender 
Accepting Authority, shall have the powers to adopt any of the following actions, as he/she may deem 
best suited to the interest of the Government: - 

(a) To determine the contract as aforesaid, of which rescission notice in writing and costs to be 
recovered for works since executed subject to a minimum of the amount of Earnest Money 
deposited by the Contractor under the hand of Engineer-in-charge, shall be the conclusive 
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evidence. Upon such determination, the Earnest Money Deposit, Security Deposit already 
recovered for executed works and performance guarantee, if any under the contract shall be 
liable to be forfeited and shall be absolutely at the disposal of the Government. 

(b) After giving notice to the Contractor to measure up the work executed and to take such whole 
or the balance or part thereof, as shall be un-executed out of his/her hands, and to give it to 
another Contractor to complete the balance work. The Contractor, whose contract is determined 
or rescinded as above, shall not be allowed to participate in the tendering process for the balance 
work. 

(c) To employ labour paid by the implementing Department, and to supply materials, to carry out 
the works or any part of the work, debarring the contractor and debiting the cost of labour and 
price of materials (of the amount of which cost and price determined by certificate of the 
Engineer-in-Charge shall be final and conclusive against the contractor) and crediting him/her 
with the value of the work done, in all respects in the same manner and at the same rates as if 
it had been carried out by the contractor under the terms of his/her contract; the certificate of 
the Executive Engineer as to the value of the work done shall be final and conclusive against 
the contractor. 

Contractors remains liable to pay compensation if action not taken under Clause 3 
 
In the event of above course being adopted by the Engineer-in-charge, the Contractor shall have no claim of 
compensation for any loss sustained by him/her by reason of his/her having purchased or procured any material 
or entered into any engagement or made any advances on any account or with a view to execute the work or the 
performance of the contract. In case, action is taken under any of the provisions aforesaid, the contractor shall 
not be entitled to recover or be paid any sum for any work thereof actually performed under this contract, unless 
and until the Engineer-in-charge has certified in writing that the performance of such work and value payable 
in respect thereof, and he/she shall only be entitled to be paid the value so certified. 
 
Clause 3A. In case, the work cannot be started due to reasons not within the control of the Contractor within 
1/4th (one fourth) of the stipulated time for completion of the work or 45 days whichever is less, which is 
accepted as a valid & justified reason by the Tender Accepting Authority, either party viz. Contractor & the 
Engineer-in-Charge may close the contract with the approval of Tender Accepting Authority. In such an 
eventuality, the earnest money deposited and the security of the contractor shall be refunded, but no payment 
on account of interests, loss of profit or damages etc. shall be payable at all. 
 
Clause 3B. In case a continuing work cannot be completed due to reasons beyond the control of the contractor, 
like Force Majeure enumerated later under Clause 5, the contract may be terminated as stated in Clause 3A 
above by the Engineer-in-Charge with the consent of the contractor and approval of the Tender Accepting 
Authority. 
 
 
Power to take possession of or require removal of or sell Contractor’s plant 
 
Clause 4. In cases in which any of the powers conferred upon the Engineer-in- Charge under Clause 3 
hereof shall have become exercisable and the same had not been previously exercised, non-exercising thereof 
shall not constitute as a waiver of any of the conditions hereto, and such powers shall, notwithstanding be 
exercisable in the event of any future case of default by the contractor, for which by any clause or clauses hereof, 
he/she is declared liable to pay compensation amounting to whole of his/her security deposit, and the liability 
of the contractor for past and future compensation shall remain unaffected. In the event of the Engineer-in-
Charge putting in force either of the powers under ix (a) or (c) vested with him/her under the preceding clause, 
he/she may if he/she so desires, take possession of all or any tools & plant, materials and stores, in or upon the 
work, or the site thereof, or belonging to the contractor, or procured by him/her and intended to be used for 
execution of the work, or any part thereof, paying or allowing for the same in account at the contract rates or in 
case of these not being applicable, at current market rates to be certified by the Engineer-in-Charge whose 
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certificate thereof, shall be final and binding. Otherwise, the Engineer-in-Charge may deliver notice in writing 
to the contractor or his/her clerk, foreman or other authorized agent, requiring him/her to remove such tools & 
plant, materials or stores from the premises within a time to be specified in such notice; and in the event of the 
contractor failing to comply with any such requisition, the Engineer-in- Charge may remove them at the 
contractor’s expense or sale them by public auction or private sale on account of the contractor and at his/her 
risk, in all respects, and the certificate of the Engineer-in-Charge as to the expense of any such removal, and the 
amount of the proceeds and expense of any such sale shall be final and conclusive against the contractor. 
 
Clause 5. The time allowed for execution of a work as specified in the ‘Schedule of Work’ or in the 
extended time in accordance with the terms and conditions shall be the essence of the contract. Execution of 
work shall commence from such time period as mentioned in the said schedule, or from the date of handing 
over of the site to the contractor whichever is later. If the contractor commits default in commencing execution 
of the work as aforesaid within thirty days, without justifiable reasons included under Force Majeure or other 
such reasons beyond the control of the contractor, in which case to be reported within seven days by the 
contractor, considered valid and cogent by the Engineer-in-Charge, the Engineer-in-Charge shall after passing 
of thirty days from the date of scheduled commencement of work as per work order, with the prior approval of 
the Tender Accepting Authority, without prejudice to any other right to remedy available in law, be at liberty to 
apply clause 2 and subsequently clause 3 of the tender document. 
  

5.1. As soon as possible after the contract is executed, signed and agreed, the contractor shall submit a 
‘Time and Progress Chart’ for each broad activity (Milestone) and get it approved by the Engineer-in-
Charge. The chart shall be prepared in direct relation to the time slated in the Notice Inviting Tender 
(NIT) document, for completion of items or group of items of the work. It shall indicate the forecast 
of the dates of commencement and completion of various trades of sections of the work. This may be 
amended, as necessary, by an agreement between the Engineer-in-Charge and the contractor within 
the limitations of time imposed in the NIT document. Further, to ensure good progress during 
execution of work, the contractor shall in all cases, in which the time allowed for any work exceeds 
one month (save and except for special jobs for which a separate programme has been agreed upon) 
to complete the work as per defined ‘Milestones’ given in such ‘Schedule of Work’ defined clearly in 
the NIT itself into various ‘Identifiable and quantifiable construction related stages’ related with the 
type and nature of work, and that the ‘total time allowed for completion of work’ is to be broken up 
against achievement of those stages during the construction / progress of work to ensure a periodic 
monitoring of progress and enable the contractor and the Engineer-in-Charge to take corrective 
measures from time to time. 

 
5.2. If the work(s) be delayed by: 

 
Force majeure, due to war, internal emergency and other conditions such as abnormally bad weather, 
flood, cyclone natural calamity or serious loss or damage by fire or civil commotion, strike or lockout 
affecting procurement of construction materials or any of the trades employed in the work, or any 
other cause which in the absolute discretion of the Engineer-in-Charge is beyond the contractor’s 
control, then upon happening of any such event causing delay, the contractor shall immediately give 
notice in writing to the Engineer-in-Charge but shall nevertheless use constantly his/her best endeavors 
to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction 
of the Engineer-in-Charge to proceed with the works. 

 
5.3. Request for rescheduling of ‘Milestones’ of various activities and extension of time, to be eligible for 

consideration, shall be made by the contractor in writing within fourteen days of the happening of the 
event causing delay in the prescribed form. The contractor may also, if practicable, indicate in such a 
request the period for which extension is desired. 

 
5.4. If any such case the Engineer-in-Charge, with the approval of Tender Accepting Authority, may give 

a fair and reasonable extension of time and reschedule the activity wise ‘Milestones’ for completion 
of the work. Such extension shall be communicated to the contractor by the Engineer-in-Charge with 
the approval of Tender Accepting Authority in writing within maximum 1 (one) month of the date of 
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receipt of such request. 
 
Final Certificate 
 
Clause 6. On completion of work, the contractor shall be furnished with a certificate by the Engineer-in-
Charge of such completion, but no such certificate shall be given, nor shall the work be considered to be 
completed until and unless the contractor shall have removed from the work premises on which the work is 
executed, all scaffolding, surplus materials and rubbish, and cleaned off the dirt from wood works, doors, 
windows, floors, or other parts of any building, upon or about which the work is executed, or of which he may 
have had possession for the purpose of the execution thereof, nor until the work shall have been measured by 
the Engineer-in-charge whose measurements shall be binding and conclusive against the contractor. If the 
contractor shall fail to comply with the requirements of this clause as to removal of scaffolding, surplus materials 
and rubbish and cleaning off dirt on or before the date fixed for completion of the work, the Engineer-in-charge 
may at the expense of the contractor remove such scaffolding, surplus materials and rubbish, and dispose of the 
same as he/she thinks fit, and clean off such dirt as aforesaid; and the contractor shall forthwith be bound to pay 
the amount of all expense so incurred, and shall have no claim in respect of any such scaffolding or surplus 
materials as aforesaid, except for any sum actually realized by the sale thereof. 
 
Payment on inter- mediate certificates to be regarded as advances 
 
Clause 7. No running account bill payment shall be normally made for works less than 30 (Thirty) percent 
of Tendered Value or up to Rs 25.00 lakh, whichever is less, till after the whole of the work shall have been 
completed and certificate of completion given. For works of tendered value above Rs 25.00 lakh, for running 
account bill payment, the contractor shall on submitting a bill of at least Rs 25.00 lakh there for, be entitled to 
receive a payment proportionate to the part thereof, approved and passed by the Engineer-in-charge, whose 
certificate of such approval and passing of the sum so payable shall be final and conclusive against the 
contractor. But all such intermediate payments shall be regarded as payments by way of advance against the 
final measured bill payment only and not as payments for work actually done and completed, and shall not 
preclude the bad, unsound, and imperfect or unskillful work which is to be removed and taken away and 
reconstructed, or re-erected or to be considered as an admission of the due performance of the contract, or any 
part thereof, in any respect, or the accruing of any claim, nor shall it conclude, determine or affect in any way 
the powers of the Engineer-in-charge under these conditions or any of them as to the final settlement and 
adjustment of the accounts or otherwise or in any other way vary or affect the contract. The final bill shall be 
submitted by the contractor within one month of the date fixed for completion of the work, otherwise the 
Engineer-in-charge’s certificate of the measurement and of the total amount payable for the work accordingly 
shall be final and binding on all parties. 
 
Bills to be submitted monthly 
 
Clause 8. Works bill shall be submitted by the contractor each month, after fulfilling above clause, on or 
before the date fixed by the Engineer-in-charge, for all works executed during the previous month, and the 
Engineer-in-charge shall take or cause to take the requisite measurement for the purpose of having the same 
verified, and the claim as far as admissible adjusted, if possible, before the expiry of fourteen days from the 
presentation of the bill. If the contractor does not submit the bill within the time fixed as aforesaid, the Engineer-
in-charge may depute a Junior Engineer to measure up the said work in presence of the contractor, whose 
countersignature in the measurement book will be sufficient warrant; and the Engineer-in-charge may prepare 
a bill from such list which shall be binding on the contractor in all respects. 
Within 10 (Ten) days of completion of work, the contractor shall give notice of such completion to the Engineer-
in-charge and within 14 (Fourteen) days of receipt of such notice, the Engineer-in-charge shall inspect the work, 
and if there is no defect in the work, he/she shall furnish to the contractor a final certificate of completion. 
Otherwise, a provisional certificate of physical completion indicating defects (a) to be rectified by the Contractor 
and/or (b) for which payment will be made at reduced rates, shall be issued. Such reduced rate is to be imposed 
with the approval of Superintending Engineer concerned. 
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Clause 8A. When annual repair and maintenance work is carried out, the splashes and droppings from white 
washing, colour washing, painting etc., on walls, floors, windows shall be removed and the surface cleaned 
simultaneously with the completion of these items of work in the individual rooms, quarters, or premises etc. 
where the work is done without waiting for the actual completion of all the other items of work in the contract. 
In case, the contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall have 
the right to get this work done at the cost of the contractor either departmentally or through any other contractor. 
Before taking such action, the Engineer-in-Charge shall give ten days’ notice in writing to the contractor. 
 
Clause 8B. The Contractor shall submit completion Plan/Drawing as required in the ‘General Specification’ for 
Civil as well as Electrical Works as applicable within 30 days of completion of the work. 
 
Payments of contractor’s bills to Banks 
 
Clause 9. The Contractor shall submit all bills in printed forms, as per format prescribed by Government 
of West Bengal, in the office of the Engineer-in-Charge, and the charges in the bills shall always be entered at 
the rates specified in tender or in case of any extra work ordered in pursuance of these conditions, and not 
mentioned or provided for in the tender at rates thereinafter provided for such work. 
 
Clause 9A. (1) Payments due to the contractor may, if so desired by him/her be made to his bank through e-

Pradan, details of which has to be directly furnished to the Engineer- in-charge. 
 

While the online receipt given by such Banks shall constitute a full and sufficient discharge/acquittance 
for the payment, the contractor should wherever possible present his/her bills duly receipted and 
discharged through his/her Banker/s. 

(2) In the case of bills, which the contractor presents for payment direct, and which are not 
endorsed in favour of the Bank, while efforts will be made to secure payment to the financing Bank, 
payments made to the contractor should be accepted as full acquittance so far as the Government is 
concerned. As a part of the arrangement, the financing Bank should give the Government a letter to this 
effect. 

 
Note 1. The procedure will not affect the usual rights of the Government to deduct from contractor’s bill, 
(whether endorsed in favour of a Bank or not) any sum due to Government of account of penalties, over-
payments etc., on this or any other contract with the Governor of the State of West Bengal. 
 
Note 2. Nothing contained herein shall operate to create in favour of the Bank any rights, claims or equities vis-
à-vis the Governor. 
 
Stores supplied by Government 
  
Clause 10. If the specification or estimate of the work provides for use of any special description of 
material to be supplied by the Engineer-in-Charge, (such materials & stores and the prices to be charged there 
for as hereinafter mentioned being so far as practicable for the convenience of the contractor, but not so as in 
any way to control the meaning or effect of this contract specified in the schedule or ‘Memorandum’ hereto 
annexed), the contractor shall be supplied with such materials and stores as is required from time to time to be 
used by him/her for the purpose of the contract only, and the value of the full quantity of materials and stores 
so supplied at the rates specified in the said schedule or Memorandum may be set off or deducted from any 
sums then due, or thereafter to become due to the contractor under the contract, or otherwise or against or from 
the security deposit, or the proceeds of sale thereof; if the same is held in Government securities, the same or a 
sufficient portion thereof being in this case sold for the purpose. All materials supplied to the contractor shall 
remain the absolute property of Government, and shall not on any account be removed from the site of the work, 
and shall at all times be open for inspection by the Engineer-in-charge. Any such material unused and in 
perfectly good condition at the time of the completion or determination of the contract shall be returned to the 
Engineer-in-charge’s store, if by a notice in writing under his/her hand, he/she shall so require; but the contractor 
shall not be entitled to return any such material unless with such consent, and shall have no claim for 
compensation on account of any such material so supplied to him/her as aforesaid being unused by him, or for 
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any wastage or damage to any such material. 
 
Work to be executed in accordance with specifications, drawings, orders, etc. 
 
Clause 11. The Contractor shall execute the whole and every part of work in the most substantial and 
workman like manner, and both, as regards to materials and otherwise, in every respect, in strict accordance 
with the specifications. The contractor shall also conform exactly, fully and faithfully to the design and 
drawings, and instructions in writing relating to the work signed by the Engineer-in-Charge and lodged in his/her 
office, to which the contractor shall be entitled to have access at such office, or on the site of the work for the 
purpose of inspection during office hours, and the contractor shall, if he/she so require, be entitled at his/her 
own expense to make or cause to be made copies of the specifications, and of all such design, drawings and 
instructions as aforesaid. 
 
Alteration in specification and designs do not invalidate contract 
Rates for works not in tender BOQ/SoR 
 
Clause 12. The Engineer-in-Charge shall have powers to make any alteration in, omission from, addition 
to, or substitution for, the original specifications, drawings, designs and instructions, that may appear to him/her 
to be necessary or recommended by Superintending Engineer or the Chief Engineer during the progress of work, 
and the contractor shall be at all times be bound to carry out these works, in accordance to any instructions 
which may be given to him/her in writing, signed by the Engineer-in- charge, and such alterations, omissions, 
additions or substitutions, shall not invalidate the contract but shall be deemed to have formed a part of the work 
included in the original tender and any altered, additional or substituted work which the contractor may be 
directed to do in the manner specified above as a part of the work shall be carried out by the contractor on the 
same conditions in all respects on which he/she agreed to do the main work, and at the same rates, if any, may 
be specified in the tender for the main work. Time for the completion of the work shall be extended in the 
proportion that the altered, additional, or substituted work bears to the original work contract, and the certificate 
of the Engineer-in-charge shall be conclusive as to such proportion. And, if the altered, additional or substituted 
work includes any class of work, for which no rate is specified in the contract, then such class of work shall be 
carried out at the rates entered in the schedule of rates of concerned Works Department applicable in the district, 
which was in force at the time of acceptance of the contract, minus/plus the percentage which the total tendered 
amount bears to the estimated cost of the entire work put to tender; and if the altered, additional or substituted 
work is not entered in the said schedule of rates, payment thereof shall be made by the Engineer-in-charge by 
determining the rates on analysis worked out from (a) the basic rates of materials and labour provided in the 
aforesaid schedule of rates, or (b) the current market rates of materials and labour when even basic rates for the 
work are not available in the schedule. In cases when such rates are determined on analysis by the Engineer-in-
charge under (a) above, the stipulated percentage above or below schedule of rates as provided in the contract 
shall also apply, and in case of rates worked out on analysis under (b) above, payment shall be made at the rates 
so determined without application of the said stipulated percentage. In the event of any dispute regarding rates 
determined on analysis for any altered, additional, or substituted work under this clause, the decision of the 
Superintending Engineer shall be final and binding. 
 
No compensation for alternation in or restriction of work to be carried out. 
  
Clause 13. If at any time after the commencement of the work the Governor shall for any reason 
whatsoever not require the whole thereof as specified in the tender to be carried out, the Engineer-in-charge 
shall give notice in writing of the fact to the contractor, who shall have no claim to any payment or compensation 
whatsoever on account of any profit or advantage which he might have derived from execution of the work in 
full, but which he/she did not derive in consequence of the full amount of the work not having been carried out; 
neither shall he/she have any claim for compensation by reason of any alterations having been made in the 
original specifications, drawings, designs and instructions which shall involve any curtailment of the work as 
originally contemplated. 
  
 
Action and compensation payable in case of bad work 
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Clause 14. If it shall appear to the Engineer-in-charge or his/her subordinate engineer in-charge of the 
work, that any work has been executed with unsound, imperfect, or unskillful workmanship, or with materials 
of any inferior description, or that any materials or articles provided by the Contractor, for the execution of the 
work are unsound, or of a quality inferior to that contracted for, or otherwise not in accordance with the contract, 
the contractor shall on demand in writing from the Engineer-in-charge specifying the work, materials or articles 
complained of notwithstanding that the same may have been inadvertently passed, certified and paid for, 
forthwith rectify or remove and re-construct the work so specified in whole or in part, as the case may require, 
or as the case may be remove the materials or articles so specified and provide other proper and suitable materials 
or articles at his/her own proper charge and cost; and in the event of his failing to do so within a period to be 
specified by the Engineer-in-charge in his/her demand aforesaid, then the contractor shall be liable to pay 
compensation at the rate of one percent on the amount of the estimate put to tender / on up to date executed 
work value for every day not exceeding ten days, while his/ her failure to do so shall continue and in the case 
of any such failure, the Engineer-in-charge may rectify or remove, and re-execute the work or remove and 
replace with others, the materials or articles complained of as the case may be at the risk and expense in all 
respects of the contractor. 
 
Work to be open to inspection 
Contractor or his/her responsible agent to be present 
 
Clause 15. All work under or in course of execution or executed in pursuance of the contract shall at all 
times be open to inspection and supervision of the Engineer-in-Charge and all his/her subordinates and also 
higher Officers/Authority of the Government and the contractor shall at all times during the normal working 
hours, and at all other times at which reasonable notice of the intention of the Engineer-in-charge or his/her 
subordinates to visit the work site shall have been given to the contractor, either himself/herself be present to 
receive orders and instructions, or have a responsible agent duly accredited in writing present for that purpose. 
Orders given to the contractor’s agent shall be considered to have the same force as if it had been given to the 
contractor himself/herself. 
 
Notice to be given before work is covered up 
 
Clause 16. The Contractor shall give, not less than five days’ notice in writing to the Engineer-in-charge 
or his/her subordinate in-charge of the work, before covering up or otherwise placing beyond the reach of 
measurement any work, in order that the same is so covered up or placed beyond the reach of measurement, and 
shall not cover up or place beyond the reach of measurement any work without the consent in writing of the 
Engineer-in-charge or his/her subordinate, in-charge of the work; and if any work shall be covered up or placed 
beyond the reach of measurement without such notice having been given or consent obtained, the same shall be 
uncovered at the contractor’s expense, or, in default thereof no payment or allowance shall be made for such 
work or the materials with which the same was executed. 
 
 
Contractor liable for damage done and for imperfections for 180 days after certificate 
 
Clause 17. If the contractor or his workmen or servants or authorized representatives shall break, deface, 
injure, or destroy any part of building, in which they may be working, or any building, road, road-curbs, fence, 
enclosure, water pipes, cables, drains, electric or telephone posts or wires, trees, grass or grassland or cultivated 
ground contiguous to the premises, on which the work or any part of it is being exe cute d, or if any damage 
shall happen to the work from any cause whatsoever or any imperfection become apparent in it at any time 
whether during its execution or within a period of three months or one year or three years or five years, as 
the case may be (depending upon the nature of the work as described in the explanation appended hereto) 
hereinafter referred to as the Defect Liability Period, from the actual date of completion of work as per 
completion certificate issued by the Engineer-in-Charge, the contractor shall make the same good at his own 
expense, or in default, the Engineer-in-Charge may cause the same to be made good by other workmen and 
deduct the expense (of which the certificate of the Engineer-in-Charge shall be final and binding on all 
concerned) from any sums, whether under this contract or otherwise, that may be then, or at any time thereafter 
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become due to the contractor from the Government or from his security deposit, either full, or of a sufficient 
portion thereof and if the cost, in the opinion of the Engineer-in-Charge (which opinion shall be final and 
conclusive against the contractor), of making such damage or imperfection good shall exceed the amount of 
such security deposit and/or such sums, it shall be lawful for the Government to recover the excess cost from 
the contractor in accordance with the procedure prescribed by any law for the time being in force. 
 

Provided further that the Engineer-in-Charge shall pass the "Final Bill" and certify thereon, within a 
period of thirty days with effect from the date of submission of the final bill in acceptable form by the 
contractor, the amount payable to the contractor under this contract and shall also issue a separate completion 
certificate mentioning the actual date of completion of the work to the contractor within the said period of thirty 
days. The certificate of the Engineer-in-Charge whether in respect of the amount payable to the contractor 
against the "Final Bill" or in respect of completion of work shall be final and conclusive against the contractor. 
However, the security deposit of the work held with the Government under the provision of clause 1 hereof 
shall be re fundable to the contractor in the manner provided here under: - 
 

(a) For work with three months Defect Liability Period: 
(i) Full security deposit shall be refunded to the contractor on expiry of three months from the actual 

date of completion of the work. 
 

(b) For work with one-year Defect Liability Period: 
(i) Full security deposit shall be refunded to the contractor on expiry of one year from the actual date 

of completion of the work. 
 

(c) For work with three years Defect Liability Period: 
i) 30% of the security deposit shall be refunded to the contractor on expiry of two years from the 

actual date of completion of the work; 
ii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of three 

years from the actual date of completion of the work; 
 

(d) For work with five years Defect Liability Period: 
i) No security deposit shall be refunded to the contractor for 1st 3 years from the actual date of 

completion of the work; 
ii) 30% of the security deposit shall be refunded to the contractor on expiry of four years from the 

actual date of completion of the work; 
iii) The balance 70% o f t he security deposit shall be refunded to the contractor on expiry of five years 

from the actual date of completion of the work; 
 
Explanation: 
 
The word 'work' means and includes road work, bridge work, building work, sanitary and plumbing work, 
electrical work and/or any other work contemplated within the scope and ambit of this contract. For 
 

(i) The work of patch repair or patch maintenance in nature or a combination thereof, the Defect 
Liability Period of the work shall be three months from the actual date of completion of the work. 

(ii) Thorough Bituminous Surfacing work with bituminous thickness less than 40 mm, Repair & 
Rehabilitation of any road / bridge / culvert / building / Sanitary & Plumbing work, the Defect 
Liability Period of the work shall be one year from the actual date of completion of the work; 

(iii) Extension of building / bridge / culvert, Construction of new flexible pavement up to bituminous 
level which has been designed for a period of 3 years or more, Widening and strengthening of 
flexible pavement designed for a period of 3 years or more, Improvement of riding quality / 
Strengthening of flexible pavement designed for a period of 3 years or more; Providing only mastic 
asphalt layer over existing bituminous surface without providing bituminous profile corrective 
course / bituminous base course, the Defect Liability Period of the work shall be three years from 
the actual date of completion of the work; 
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(iv) Construction of new building / new bridge / new culvert, Reconstruction of building / bridge / 
culvert including construction of approach roads for bridge / culvert, Construction of rigid 
pavement, Reconstruction of rigid pavement, Construction of new flexible pavement covered by 
mastic work which has been designed for a period of 5 years or more, Widening and strengthening 
of flexible pavement covered by mastic work which has been designed for a period of 5 years or 
more, Improvement of riding quality / Strengthening of flexible pavement covered by mastic work 
which has been designed for a period of 5 years or more, the Defect Liability Period of the work 
shall be five years from the actual date of completion of the work; 

 
Clause 17A. The Contractor shall also supply without charge the requisite number of persons with the means 
and materials necessary for the purpose of setting out works, and counting, weighing, assisting in the joint 
measurement or examination at any time and from time to time of the work or materials. Failing his/her so doing 
the same may be provided by the Engineer-in-Charge at the expense of the Contractor and the expenses may be 
deducted from any money due to the contractor under the contract or from his/her Security Deposit or the 
proceeds of sales thereof or of a sufficient portion thereof. The Contractor shall also provide all necessary 
fencing / barricading / providing caution boards etc. and light required to protect the public from accident, and 
shall be bound to bear the expenses of defense of every suit, action or other proceedings at law that may be 
brought by any person for injury sustained owing to neglect of the above precautions and to pay any damage 
and costs which may be awarded in such suit, actions or proceedings to any such persons or which may with 
the consent of the Contractor be paid to compromise any claim by any such persons. 
 
Clause 18A. In every case in which by virtue of the provisions under sub-section (1) of Section 12, of the 
Workmen’s Compensation Act, 1923, the implementing Department is obliged to pay compensation to a 
workman employed by the contractor, in execution of the works. The implementing Department will recover 
from the Contractor the amount of compensation so paid; and without prejudice to the rights of the Department 
under sub- section (2) of section 12, of the said Act, implementing Department shall be at liberty to recover 
such amount or any part thereof by deducting it from the security deposit or from any sum due by implementing 
Department to the Contractor whether under this contract or otherwise. The implementing Department shall not 
be bound to contest any claim made against it under sub-section (1) Section 12, of the said Act, except on the 
written request of the contractor and upon his/her giving to the implementing Department full security for all 
costs for which the Department might become liable in consequence of contesting such claims. 
 
Clause 18B. In every case in which by virtue of the provisions under ‘The Contract Labour (Regulation & 
Abolition) Act 1970’, and its amendments and rules, the implementing Department is obliged to pay amount of 
wages to a workman employed by the Contractor in execution of the works, or to incur any expenditure in 
providing welfare and health amenities required to be provided under the above said Act and the rules framed 
by Government from time to time for the protection of health and sanitary arrangements for workers employed 
by Contractors, executing Department will recover from the Contractor, the amount of wages so paid or the 
amount of expenditure so incurred; and without prejudice to the rights of the executing Department under sub- 
section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) 
Act, 1970, executing Department shall be at liberty to recover such amount or any part thereof by deducting it 
form the security deposit or from any sum due by Executing Department to the Contractor whether under this 
contract or otherwise and the executing Department shall not be bound to contest any claim made against it 
under sub-section (1) of Section 20, sub-section (4) of section 21, of the said Act, except on the written request 
of the Contactor and upon his/her giving to the implementing Department full security for all costs for which 
the Department might become liable in contesting such claim. 
 
Labour 
Payment of minimum Wages to Labour 
  
Clause 19. The Contractor shall obtain a valid license under the Contract Labour (Regulation and 
Abolition) Act, 1970, before the commencement of the work, and continue to have valid licenses until the 
completion of the work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986, Fatal Accident Act, 1855, Personal Injuries (Compensation Insurance) Act, 1970. 
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The Contractor shall also comply with the provisions of the ‘Building and Other Construction Workers 
(Regulation of Employment & Conditions of Service) Act, 1996’ and ‘The Building and Other Construction 
Workers Welfare Cess Act, 1996’. Failure to fulfill these requirements shall attract penal provisions of the 
contract, arising out of the resultant non-implementation of such provisions. 
 
Clause 19A. No labour/s below the age of eighteen years shall be employed in the work and the contractor shall 
abide by the provisions of the Child Labour (Prohibition & Regulation) Act, 1986. Employment of female 
labour/s in works in the neighborhoods of sensitive barracks should be avoided as far as possible. 
 
Clause 19B. The Contractor shall pay to labours employed by him/her either directly or through Sub-
Contractors, wages not less than fair wages as defined by the Labour Commissioner of the State Government 
under ‘Minimum Wages Act, 1948’, Contractor’s Labour Regulations or as per the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970, wherever applicable. 
 
The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid fair wage 
to labour indirectly engaged on the work, including any labour engaged by his sub-contractors in connection 
with the said work, as if the labour had been immediately employed by him/her. 
 
In respect of all labourers directly or indirectly employed in the works for performance of the Contractor’s part 
of the contract, the contractor shall comply with or cause to be complied with the contractor’s Labour 
Regulations made by the State Government/ Government of India, from time to time in regard to payment of 
wages, wage period, deductions from wages, recovery of wages not paid and deductions made without authority, 
maintenance of wage books or wage slips, publication of scale of wage and other terms of employment, 
inspection and submission of periodical returns and all other matters likewise in nature or as per the provisions 
of the Contract Labour (Regulation and Abolition) Act, 1970, and the Inter-State Migrant Workmen (Regulation 
of Employment and Conditions of Service) Act, 1979, Minimum Wages Act, 1948, wherever applicable. 
 

a) The Engineer-in-Charge concerned shall have the right to deduct from the money due to the contractor 
any sum required or estimated to be required for making good the loss suffered by a worker or workers 
by reason of non-fulfillment of the conditions of the contract for the benefit of the workers, non-payment 
of wages or of deductions made from his/her/their wages which are not justified by their terms of the 
contract or non-observance of the regulations. 

 
b) Under the provision of Weekly Holidays Act, 1986, the contractor is bound to allow to the labours, 

directly or indirectly employed in the work, one day rest for 6 days of continuous work, and pay wages 
at the same rate as for duty. In the event of default, the Engineer-in-charge shall have the right to deduct 
the sum or sums not paid on account of wages for weekly holidays to any labour and pay the same to 
the persons entitled thereto from any money due to the contractor by the Engineer-in-charge concerned. 

 
The contractor shall also comply with the provisions of the ‘Employees Liability Act, 2008’, Workmen’s 
Compensation Act and ‘Maternity Benefits Act’ or the amendments thereof or any other law relating thereto, 
and the rules made there under from time to time. 
 
The Contractor shall indemnify and keep indemnified the implementing Department against payments to be 
made under and for the observance of the laws aforesaid and PW Contractor’s Labour Regulations without 
prejudice to this right to claim indemnity from his/her sub-contractors. 
The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a 
breach of this contract. 
Whatever is the minimum wage for the time being, or if the wage payable is higher than minimum wage, such 
wage shall be paid by the contractor to the workers directly without the intervention of any Dafadar, and that 
Dafadar shall not be entitled to deduct or recover any amount from the minimum wage payable to the workers 
as and by way of commission or otherwise. 
The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by the 
Dafadar from the wage of workers. 
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Clause 19C. In respect of all labours directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his/her own expenses, arrange for the safety provisions 
as framed from time to time by the competent authority, and shall at his/her own expense provide all facilities 
in connection therewith. In case the contractor fails to make arrangement, and fail to provide necessary facilities 
as aforesaid, he/she shall be liable to pay a penalty of Rs. 2000/- for each default, and in addition the Engineer-
in-Charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs 
incurred in their behalf, from the contractor. 
 
Clause 19D. For the works above Rs. 2.0 crore, the Contractor shall submit by the 4th and 19th of every month 
to the Engineer-in-charge, a true statement showing in respect of the second half of the preceding month and 
the first half of the current month respectively- 
 
The number of labourers employed by him/her on the work, their working hours, and the wages paid to them; 
 
Accidents that had occurred during the said fortnight showing the circumstances under which it had happened, 
and the extent of damage and injury caused by them, and the number of female workers who have been allowed 
maternity benefits according to Clause 19F of the contract and the amount paid to them; 
 
Failing which the contractor shall be liable to pay to the Department, a sum not exceeding Rs. 2000/- for each 
default or materially incorrect statement. The decision of the Engineer-in-charge shall be final in deducting from 
any bill due to the contractor; the amount levied as fine and would be binding on the contractor. 
 
Clause 19E. In respect of all labours directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be compiled with all the rules 
framed by the Government from time to time for the protection of health and sanitary arrangements of workers 
employed by the contractor. 
 
Clause 19F. In the event of the contractor(s) committing a default or breach of any of the provisions of the 
Contractor’s Labour Regulations and Rules for the protection of health and sanitary arrangement for the workers 
as amended from time to time or furnishing any information or submitting or filing any statement under the 
provisions of the above Regulations and Rules which is materially incorrect, he/she shall, without prejudice to 
any other liability, pay to the Department a sum not exceeding Rs. 2000/- for every default, breach or furnishing, 
making, submitting, filing such materially incorrect statements and in the event of the contractors defaulting 
continuously in this respect, the penalty may be enhanced to Rs. 200/- per day for each day of default subject to 
a maximum of five per cent of the tendered value. The decision of the Engineer-in-charge shall be final and 
binding on the parties. 
 
Should it appear to the Engineer-in-charge that the contractor(s) is/are not properly observing and complying to 
the provisions of the Contractor’s Labour Regulations and Rules, The Minimum Wages Act, 1948 and Contract 
Labour (Regulation and Abolition) Act 1970, for the protection of health and sanitary arrangements for work-
people employed by the contractor(s) (hereinafter referred as ‘the said Rules’) the Engineer-in-charge shall have 
the power to give notice in writing to the contractor(s) requiring that the said Rules be complied with and the 
amenities prescribed therein be provided to the work-people within a reasonable time to be specified in the 
notice. If the contractor(s) shall fail within the period specified in the notice to comply with and/or observe the 
said Rules and to provide the amenities to the work-people as aforesaid, the Engineer-in-charge shall have the 
power to provide the amenities herein before mentioned at the cost of the contractor(s). The contractor(s) shall 
erect, make and maintain at his/her own expense and to approved standards all necessary hutments and sanitary 
arrangements required for his/her/their work-people on the site in connection with the execution of the works, 
and if the same shall not have been erected or constructed, according to approved standards, the Engineer-in-
charge shall have power to give notice in writing to the contractor(s) requiring that the said hutments and sanitary 
arrangements be remodeled and/or reconstruct such hutments and sanitary arrangements according to approved 
standards, and if the contractor(s) shall fail to remodel or reconstruct such hutments and sanitary arrangements 
according to approved standards within the period specified in the notice, the Engineer-in-charge shall have the 
power to remodel or reconstruct such hutments and sanitary arrangements according to approved standards at 
the cost of the contractor(s). 
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Clause 19G. The contractor shall comply with all the provisions of The Minimum Wages Act, 1948, Contract 
Labour (Regulation and Abolition) Act, 1970, Employees Liability Act, Industrial Dispute Act and Maternity 
Benefit Act, 1961, as amended from time to time and rules framed thereunder and other labour laws affecting 
contract labour that may be brought into force by the appropriate authority from time to time. 
 
Clause 19H. The Engineer-in-charge may require the contractor to remove from the site of work, any person or 
persons engaged/assigned or employed by the contractors upon the work who may be determined as insane or 
incompetent or misconducts himself/herself, and the contractor shall forthwith comply with such requirements. 
 
Clause 19I. It shall be the responsibility of the contractor to see that the building/ structure under construction 
is not occupied by anybody unauthorized during construction, and is handed over to the Engineer-in-charge 
with vacant possession free from encumbrances in entirety, if such buildings/structures through completed is 
occupied illegally, then the Engineer-in-Charge shall have the option to refuse to accept the said 
building/structure in that position. Any delay in acceptance on this account will be treated as the delay in 
completion and for such delay a levy up to 5% of tendered value of work may be imposed by the Engineer-in-
charge whose decision shall be final both with regard to the justification and quantum and shall be binding on 
the contractor. 
 
However, the Engineer-in-charge, through a notice, may require the contractor to remove the illegal 
occupations, any time on or before construction and delivery. 
 
Work on Sundays 
 
Clause 20. No work shall be done on Sundays without the prior sanction of the Engineer-in-charge. 
 
Work not to be sublet. Contract may be rescinded and security deposit forfeited for subletting, bribing, 
or if contractor becomes insolvent 
 
Clause 21. The contract shall not be assigned or sublet without specific orders from Government in respect 
of a specified sub-contractor. And if the contractor shall assign or sublet his contract, or attempt so to do, or 
become insolvent or commence any in insolvency proceedings or make any composition with his creditor, or 
attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage, pecuniary or otherwise, 
shall either directly or indirectly be given, promised, or offered by the contractor, or any of his servants or agents 
to any public officer or person in the employ of Government in any way relating to his office of employment, 
or if any such officer or person shall become in any way directly or indirectly interested in the contract, the 
Divisional Officer may thereupon by notice in writing rescind the contract, and the security deposit of the 
contractor shall thereupon stand forfeited and be absolutely at the disposal of Government and the same 
consequences shall ensure as if the contract had been rescinded under the Clause 3 hereof, and in addition the 
contractor shall not be entitled to recover or be paid for any work there for actually performed under the contract. 
 
Sum payable as compensation to be considered as reasonable without reference to actual loss 
 
Clause 22. All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of Government without reference to the actual loss or damage 
sustained and whether or not any damage shall have been sustained. 
 
Changes in constitution of firm 
 
Clause 23. Where the contractor is a partnership firm or a consortium, prior approval in writing of the 
Engineer-in-Charge shall be obtained for any change made in the constitution of the firm/consortium. Where 
the contractor is an individual or a Hindu Undivided Family (HUF) business concern, such approval as aforesaid 
shall likewise be obtained, before the contractor enters into any partnership agreement/ Memorandum of Articles 
whereunder the partnership firm/consortium would have the right to carry out the works hereby undertaken by 
the contractor. If previous approval as aforesaid is not obtained, the contract is liable to be rescinded. 
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Works to be under direction of Engineer-in- Charge 
 
Clause 24. All works to be executed under the contract shall be executed under the direction of Engineer-
in-Charge. Further instructions/advices, if felt necessary by Superintending Engineer/ Chief Engineer, shall also 
be binding to be communicated by the Engineer-in-Charge. 
 
Settlement of disputes - Dispute Redressal Committee’ 
 
Clause 25. Settlement of Disputes and Arbitration: 
 
Except where otherwise provided in the contract, all questions and disputes relating to the meaning of the 
specifications, designs, drawings and instructions hereinbefore mentioned and as to the quality of workmanship 
or materials used on the work or as to any other question, claim, right, matter or thing whatsoever, in any way 
arising out of or relating to the contracts, designs, drawings, specifications, estimates, instructions, orders or 
these conditions or otherwise concerning the works, or the executions or failure to execute the same, whether 
arising during the progress of the work, or after the completion or abandonment thereof shall be dealt with as 
mentioned hereinafter: 
 
If the contractor considers any work demanded of him/her to be outside the requirements of the contract, or 
disputes any drawings, record or decision given in writing by the Engineer-in-Charge or any matter in 
connection with or arising out of the contract or carrying out of the work to be unacceptable, he/she shall 
promptly within 15 days request the Chairman of the Departmental Dispute Redressal Committee, in writing, 
for written instruction or decision. Thereupon, the Dispute Redressal Committee shall give its written instruction 
or decision within a period of three months from the date of receipt of the Contractor’s letter. 
 
The Dispute Redressal Committee in each of the Works Departments shall be constituted with the following 
officials as Members: 
 

(1) Secretary/Engineer-in-Chief of the Department concerned Chairman 

(2) 
Joint Secretary/Deputy Secretary/any Officer of equivalent rank of the 
Department 

Member 

(3) 
One Designated Chief Engineer/Engineer of the Department to be 
nominated by the Department concerned 

Member Secretary 
and Convenor 

(4) 
One representative of Finance Department of the Government not below 
the rank of Joint Secretary or Financial Advisor in case of the Works 
Department where FA system has been introduced 

Member 

 
This provision will be applicable irrespective of the value of the works to which the dispute may relate. 
 
If the parties fail to arrive at ant conclusion, in that situation the legal steps in accordance of the Law of the 
Land/India may be taken and courts at Kolkata shall have exclusive jurisdiction to adjudicate the disputes or if 
both the parties agreed to do so, it may be referred to Arbitration. If both the parties do not agree to refer to 
Arbitration, or if the dispute cannot be amicably settled, then legal steps in accordance with the laws of India 
may be taken and courts at Kolkata shall have exclusive jurisdiction to adjudicate the disputes. 
 
Clause 26. The contractor shall fully indemnify and keep indemnified the implementing Department 
against any action, claim or proceeding relating to infringement or use of any patent or design or any alleged 
patent or design rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claims made under or action brought against implementing 
Department in respect of any such matter as aforesaid, the contractor shall be immediately notified thereof by 
the implementing Department and the contractor shall be at liberty, at his/ her own expense, to settle any dispute 
or to conduct any litigation that may arise therefrom, provided that the contractor shall not be liable to indemnify 
the implementing Department if the infringement of the patent or design or any alleged patent or design right is 
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the direct result of an order passed by the Engineer-in-Charge this behalf. 
 
Lump sum as in estimates 
 
Clause 27. When the estimate on which the tender is made includes lump sums in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of works involved or the part of the 
work in question at the same rates as are payable under this contract for such items, or if the part of the work in 
question is not, in the opinion of the Engineer-in-charge, capable of measurement, certificate in writing of the 
Engineer-in-charge shall be final and conclusive against the contractor with regard to any sum or sums payable 
to him under the provisions of this clause. 
 
Action where no specification 
 
Clause 28. In the case of any class of work for which there is no such specifications as referred to under 
Clause 11, such work shall be carried out in accordance with the latest Bureau of Indian Standards (BIS) 
specifications. In case there are no such specifications in Bureau of Indian Standards, the work shall be carried 
out as per reputed manufacturer’s specifications if accepted by the Engineer-in-Charge. If not available, then as 
per State Government/Union Government accepted and approved specifications. In case there are no such 
specifications as required above, the work shall be carried out in all respects in accordance with the instructions 
and requirements of the Engineer-in- Charge which is approved by the Tender Accepting Authority. 
 
 
Definition of works 
 
Clause 29. The expression “works” or “work” where used in these conditions shall, unless there be 
something either in the subject or context repugnant to such construction, be constructed and taken to mean the 
works by or by virtue of the contract constructed to be executed, whether temporary or permanent and whether 
original, altered, substituted or additional. 
 
Clause 30. The Contractor(s) shall at his/their own cost provide his/their labour with hutting on an 
approved site, and shall make arrangements for conservancy and sanitation in the labour camp to the satisfaction 
of the local Public Health and Medical Authorities. He/they shall also at his/their own cost make arrangements 
for the laying of pipe lines for water supply to his/their labour camp from the existing mains wherever available, 
and shall pay all fees, charges and expenses in connection with there and incidental thereto. 
 
Clause 31. The contractor(s) shall make his/their own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions: - 
 

(i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the 
Engineer-in-charge; 

(ii) The Engineer–in-Charge shall make alternative arrangements for supply of water at the risk and cost 
of contractor(s) if the arrangements made by the contractor(s) for procurement of water are, in the 
opinion of the Engineer-in-Charge, unsatisfactory. 

Clause 32. The contractor undertakes to make arrangement for the supervision of the work by the firm 
supplying the construction materials. The Contractor shall collect the total quantity of materials as per approved 
programme required for the work as per approved programme, before the work is started and shall hypothecate 
it to the Engineer- in-Charge. If any material remains unused on completion of the work on account of lesser 
use of materials in actual execution for reasons other than authorized changes of specifications and abandonment 
of portion of work, a corresponding deduction equivalent to the cost of unused materials as determined by the 
Engineer-in-Charge shall be made and the material returned to the contractor. Although the materials are 
hypothecated to Institute, the contractor undertakes the responsibility for their proper watch, safe custody and 
protection against all risks. The materials shall not be removed from site of work without the consent of the 
Engineer-in-Charge in writing. 
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The contractor shall be responsible for rectifying defects noticed within Defect Liability Period from the date 
of completion of the work and the portion of the security deposit relating to work shall be refunded after the 
expiry of Defect Liability Period. 
 
Contractors Superintendence, Supervision, Technical Staff & Employees 
  
Clause 33. The contractor shall provide all necessary superintendence during execution of the work and as 
long thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
 
The contractor shall immediately after receiving letter of acceptance of the tender and before commencement 
of the work, intimate in writing to the Engineer-in-Charge, the name(s), qualifications, experience, age, 
address(es) and other particulars along with certificates, of the principal technical representative to be in charge 
of the work and other technical representative(s) who will be supervising the work. The Engineer-in-Charge 
shall within 3 days of receipt of such communication intimate in writing his/her approval or otherwise of such 
representative(s) to the contractor. Any such approval may at any time be withdrawn and in case of such 
withdrawal, the contractor shall appoint another such representative according to the provisions of this clause. 
Decision of the tender accepting authority shall be final and binding on the contractor in this respect. Such a 
principal technical representative shall be appointed by the contractor soon after receipt of the approval from 
the Engineer-in-Charge and shall be available at site before start of work. 
 
If the contractor (or any partner in case of firm/company) himself/herself has such qualifications, it will not be 
necessary for the said contractor to appoint such a principal technical representative but the contractor shall 
designate and appoint a responsible agent to represent him and to be present at the work whenever the contractor 
is not in a position to be so present. All the provisions applicable to the principal technical representative under 
the clause will also be applicable in such a case to the contractor or his responsible agent. The principal technical 
representative and/or the contractor shall on receiving reasonable notice from the Engineer-in-Charge or his 
designated representative(s) in charge of the work in writing or in person or otherwise, present himself/herself 
to the Engineer-in-Charge and/or at the site of work, as required, to take instructions. Instructions given to the 
principal technical representative or the responsible agent shall be deemed to have the same force as if these 
have been given to the contractor. The principal technical representative and/or the contractor or his/her 
responsible authorized agent shall be actually available at site especially during important stages of execution 
of work, during recording of measurement of works and whenever so required by the Engineer-in-Charge by a 
notice as aforesaid and shall also note down instructions conveyed by the Engineer-in-Charge or his/her 
designated representative in the site order book and shall affix his signature in token of noting down the 
instructions and in token of acceptance of measurements. 
 
If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is convinced 
that no such technical representative(s) is/are effectively appointed or is/are effectively attending or fulfilling 
the provision of this clause, a recovery (non-refundable) shall be effected from the contractor as specified in 
Schedule and the decision of the Engineer-in-Charge as recorded in the site order book and measurement 
recorded checked / test checked in Measurement Books shall be final and binding on the contractor. Further if 
the contractor fails to appoint a suitable technical representative and/or other technical representative(s) and if 
such appointed persons are not effectively present or are absent by more than two days without duly approved 
substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers 
to suspend the execution of the work until such date as suitable other technical representative(s) is/are appointed 
and the contractor shall be held responsible for the delay so caused to the work. The contractor shall submit a 
certificate of employment of the technical representative(s) along with every running account bill / final bill and 
shall produce evidence if at any time so required by the Engineer-in-Charge. 
 
The contractor shall provide and employ on the site only such technical assistants as are skilled and experienced 
in their respective fields and such foremen and supervisory staff as are competent to give proper supervision to 
the work. 
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The contractor shall provide and employ skilled, semi-skilled and unskilled labour as is necessary for proper 
and timely execution of the work. 
 
The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the works any 
person who, in his opinion, misconducts himself, or is incompetent or negligent in the performance of his duties 
or whose employment is otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall 
not be employed again at works site without the written permission of the Engineer-in-Charge and the persons 
so removed shall be replaced as soon as possible by competent substitutes. 
 
Clause 34. "Levy / Taxes Payable by Contractor" 
 

(i) GST, Building and other Construction Workers’ Welfare Cess or any other tax or Cess in respect of 
this contract shall be payable by the Contractor and Engineer-in- Charge shall not entertain any claim 
whatsoever in this respect. 

(ii) The contractor shall deposit Government Royalty and obtain necessary permit for supply of the sand, 
stone chips, red bajri, sand stone, river bed materials etc. from local authorities, if those are directly 
procured from quarry sites. 

In case materials are procured from secondary sources, certificates of quarry owners to the effect of 
payment of royalties and Cess would have to be furnished. In absence of such certificates towards 
payment of Royalties and Cess such components shall be deducted from the contractor’s bills at 
prescribed rates and deposited through ‘GRIPS’ portal or otherwise, in the designated Government 
Treasuries/PAO. 

If pursuant to or under any law, notification or order, any Royalty, Cess or the like becomes payable by the 
implementing Department and does not at any time become payable by the contractor to the State 
Government/Local appropriate authorities in respect of any material used by the contractor in the works then in 
such a case, it shall be lawful to the Department and it will have the right and be entitled to recover the amount 
paid in the circumstances as aforesaid from dues of the contractor. 
 
Clause 35.  
 

(i) All tendered rates shall be inclusive of statutory taxes and levies payable under respective statutes. 
However, if any further tax or cess is imposed by Statute, after the last stipulated date for the receipt 
of tender including extensions if any and the contractor thereupon necessarily and properly pays such 
taxes/levies/cess, the contractor shall be reimbursed the amount so paid. Provided such payments, if 
any, is not, in the opinion of the Engineer-in-charge (whose decision shall be final and binding on the 
contractor) attributable to delay in execution of work within the control of the contractor. 

(ii) The contractor shall keep necessary books of accounts and other documents for the purpose of this 
condition as may be necessary and shall allow inspection of the same by a duly authorized 
representative of the Department and/or the Engineer-in-Charge and further shall furnish such other 
information/document as the Engineer-in- Charge may require from time to time. 

(iii) The contractor shall, within a period of 30 days of the imposition of any such further tax or levy or 
cess, give a written notice thereof to the Engineer-in-Charge that the same is given pursuant to this 
condition, together with all necessary information relating thereto. 

Clause 36. Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Engineer-in-charge shall have the option of terminating the contract without compensation to the contractor, but 
would be liable to clear full dues and claims on work done to his/her legal successor/s. 
 
Clause 37. The contractor shall not be permitted to tender for works in which his near relative is posted as 
in any capacity between the grades of the Executive Engineer and Junior Engineer (both inclusive). He shall 
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also intimate the names of persons who are working with him/her in any capacity or are subsequently employed 
by him/her and who are near relatives to any Official in the Institute. Any breach of this condition by the 
contractor would render him/her liable to be removed from the approved list of contractors of the Department. 
If however the contractor is registered in any other Department, he/she shall be debarred from tendering in the 
Department for any breach of this condition. 
 
NOTE: By the term "near relatives” is meant wife, husband, own parents and grandparents, own children and 
grandchildren, own brothers and sisters, own uncles, aunts and first cousins and their corresponding in-laws. 
 
Clause 38. No engineer of Gazetted Rank or other Gazetted Officer employed in engineering or 
administrative duties in the Government shall work as a contractor or employee of a contractor for a period of 
one year after his/her retirement from Government service without the previous permission of Government in 
writing. This contract is liable to be cancelled if either the contractor or any of his employees is found at any 
time to be such a person who had not obtained the permission of Government as aforesaid, before submission 
of the tender or engagement in the contractor's service, as the case may be. 
 
Clause 39. The work (whether fully constructed or not) and all materials, machines, tools and plants, 
scaffolding, temporary buildings and other things connected therewith shall be at the risk of the contractor until 
the work has been delivered to the Engineer-in-Charge and a certificate from him/her to that effect obtained. In 
the event of the work or any materials properly brought to the site for incorporation in the work being damaged 
or destroyed in consequence of hostilities or warlike operation, the contractor shall when ordered (in writing) 
by the Engineer-in-Charge to remove any debris from the site, collect and properly stack or remove in store all 
serviceable materials salvaged from the damaged work and shall be paid at the contract rates in accordance with 
the provision of this agreement for the work of clearing the site of debris, stacking or removal of serviceable 
material and for reconstruction of all works ordered by the Engineer-in-Charge, such payments being in addition 
to compensation up to the value of the work originally executed before being damaged or destroyed and not 
paid for. In case of works damaged or destroyed but not already measured and paid for, the compensation shall 
be assessed by the Engineer-in-Charge concerned. The contractor shall be paid for the damages/destruction 
suffered and for the restoring the material at the rate based on analysis of rates tendered for in accordance with 
the provision of the contract. The certificate of the Engineer-in-Charge regarding the quality and quantity of 
materials and the purpose for which they were collected shall be final and binding on all parties to this contract. 
 
Provided always that no compensation shall be payable for any loss in consequence of hostilities or warlike 
operations (a) unless the contractor had taken all such precautions against air raid as are deemed necessary by 
the Air Force Officers or the Engineer-in- Charge (b) for any material etc. not on the site of the work or for any 
tools, plant, machinery, scaffolding, temporary building and other things not intended for the work. 
 
In the event of the contractor having to carry out reconstruction as aforesaid, he/she shall be allowed such 
extension of time for its completion as is considered reasonable by the Engineer-in-charge. 
 
Clause 40. The contractor shall comply with the provisions of the Apprentices Act, 1961 and the 
Apprenticeship Rules, 1992 and orders issued thereunder from time to time. If he/she fails to do so, his/her 
failure will be a breach of the contract and the Engineer-in- Charge may, in his/her discretion, cancel the 
contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation by 
him/her of the provisions of the said Act. 
 
Clause 41. Procedure for Suspension and Debarment of Supplier, Contractors and Consultants 
 
The procedure as laid down below shall govern the suspension/debarment of Suppliers/Contractors/ Consultants 
(Contractors for brevity) involved in Government procurement for offences or violations committed during 
competitive bidding and contract implementation, for the works under different Departments of Government of 
West Bengal. 
 
Grounds for Suspension and Debarment: - 
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(1) Submission of eligibility requirements containing false information or falsified documents. 
(2) Submission of Bids that contain false information or falsified documents, or the concealment of such 

information in the Bids in order to influence the outcome of eligibility screening or any other stage of 
the bidding process. 

(3) Unauthorized use of one’s name/digital signature certificate for the purpose of bidding process. 
(4) Any documented unsolicited attempt by a bidder (A Person/Contractor/Agency/Joint 

Venture/Consortium/Corporation participating in the procurement process and/or a person / 
Contractor / Agency / Joint Venture / Consortium / Corporation having an agreement/contract for any 
procurement with the department shall be referred as Bidder) unduly influencing the outcome of the 
bidding in his favour. 

(5) Refusal or failure to post a self–declaration to the effect of any previous debarment imposed by any 
other department of State Government and/or Central Government. 

(6) All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complain 
about any Bidder, lodging false complain about any Officer duly authorized by the Department, 
restraining any interested bidder to participate in the bidding process, etc. 

(7) Assignment and subcontracting of the contract or any part thereof without prior written approval of 
the procuring entity. 

(8) Whenever adverse reports related to adverse performance, misbehaviour, direct or indirect 
involvement in threatening, making false complaints etc. damaging the reputation of the department 
or any other type complaint considered fit by the competent authority of the department, are received 
from more than one Officer or on more than one occasion from individual Officer. 

(9) Refusal or failure to post the required performance security / earnest money within the prescribed time 
without justifiable cause. 

(10) Failure in deployment of Technical Personnel, Engineers and/or Work Supervisor having requisite 
license / supervisor certificate of competency as specified in the contract. 

(11) Refusal to accept an award after issuance of “Letter of Acceptance” or enter into contract with the 
Government without justifiable cause. 

(12) Failure of the Contractor, due solely to his fault or negligence, to mobilize and start work or 
performance within the specified period as mentioned in the “Letter of Acceptance”, “Letter of 
Acceptance cum Work Order”, “Work Order”, “Notice to Proceed”, “Award of Contract”, etc. 

(13) Failure by the Contractor to fully and faithfully comply with its contractual obligations without valid 
cause, or failure by the Contractor to comply with any written lawful instruction of the Procuring 
Entity/Authority (the Officer authorized by the Administrative Department, Government of West 
Bengal for procurement) or its representative(s) pursuant to the implementation of the Contract. 

(14) For the procurement of Consultancy Service/Contracts, poor performance by the Consultant of his 
services arising from his fault or negligence. Any of the following acts by the Consultant shall be 
construed as poor performance. 
 

(i) Non-deployment of competent technical personnel, competent Engineers and/or work 
supervisors; 

(ii) Non-deployment of committed equipment, facilities, support staff and manpower; 

(iii) Defective design resulting in substantial corrective works in design and/or construction; 

(iv) Failure to deliver critical outputs due to consultant’s fault or negligence; 

(v) Specifying materials which are inappropriate and substandard or way above acceptable 
standards leading to high procurement cost; 

(vi) Allowing defective workmanship or works by the Contractor being supervised by the 
Consultant. 

(15) For the procurement of goods, unsatisfactory progress in the delivery of the goods by the 
manufacturer, supplier, or distributor arising from his fault or negligence and/or unsatisfactory or 
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inferior quality of goods, vis-à-vis as laid down in the contract. 
 

(16) Willful or deliberate abandonment or non-performance of the project or Contract by the Contractor 
resulting in substantial breach thereof without lawful and/or just cause. 

 
CATEGORY OF OFFENCE: - 
 

(A) First degree of offence: 1 to 16 of the above Clause-41 to be considered as First degree of offence. 
 

(B) Second degree of offence: Any one of the offences as mentioned under ‘A’ above, committed by a 
particular Bidder/Contractor/Supplier on more than one occasion, be considered as Second degree of 
offence. 

 
In addition to the penalty of suspension/debarment, the bid security / earnest money posted by the concerned 
Bidder or prospective Bidder shall also be forfeited. 
 
PENALTY FOR OFFENCE: - 

(I) For committing First degree of offence: Disqualifying a Bidder from participating in any procurement 
process under the Administrative Department of Government of West Bengal up to 2 (two) years. 

 
(II) For committing Second degree of offence: Disqualifying a Bidder from participating in any 

procurement process under the Administrative Department of Government of West Bengal up to 3 
(three) years. 

 
PROCEDURE OF SUSPENSION AND DEBARMENT DURING THE PROCUREMENT PROCESS 
 

(1) Initiation of Action, Notification and Hearings: 
 

Any Bidder or procurement authority on his own or based on any other information made available to 
him may invite the process of suspension/debarment proceedings by filing a written application with 
the Bid Evaluation Committee and such filing of written application has to be done within forty-eight 
hours from the date and time of publication of the result of technical evaluation of any bid. 
 
(a) Upon verification of the existence of grounds for suspension/debarment, the Chairperson of Bid 

Evaluation Committee shall immediately notify the bidder concerned either electronically through 
his registered e-mail or in writing to his postal address, advising him that: 
 

i) A complaint has been filed against him and prima facie material has been found, which may 
lead to suspension/debarment. 

 
ii) He has been recommended to be placed under suspension/debarment by the suspension 

committee (as constituted by the respective Administrative Department) stating the ground 
for such. 

iii) The said bidder, within three days from the date of issue of such notification by the Bid 
Evaluation Committee, may approach the Chairperson of Suspension Committee by 
submitting all required documents in his favour for hearing. Any application made thereafter 
would not be entertained. 

Such notice should contain the e-mail id and the postal address of the Chairperson of the 
Suspension Committee. 

 
(b) After receiving the recommendation for suspension from Bid Evaluation Committee, Suspension 

Committee shall issue a notice to the alleged bidder electronically through his registered e-mail 
id, to submit all relevant documents in support of his defense within three working days after 
issuance of the notice of the Suspension Committee. The Suspension Committee will conduct the 
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hearing within seven working days from the date of receipt of the documents from the alleged 
bidder. If no appeal has been received from the alleged bidder or if after hearing sufficient ground 
for suspension is found, the Suspension Committee, will suspend the alleged bidder from 
participating in the procurement process under the Administrative Department for a period of six 
months from the date of issuance of suspension order. The Chairperson of the 

Suspension Committee shall issue the suspension order within seven days from the last date of 
hearing and shall notify the bidder concerned either electronically through his registered e-mail id 
or in writing to his postal address. The Chairperson of Suspension Committee shall also inform 
the decision to all concerned. 

If sufficient reason for suspension is not found, the Suspension Committee would reject the 
recommendation of Bid Evaluation Committee and would allow the bidder to take part in the 
tendering process. 

If the bidder is suspended, the Suspension Committee would recommend debarment of the bidder 
and forward the case with all documents to the Debarment Committee for further action. 

 

(c) The Debarment Committee upon receipt of the recommendation of the Suspension Committee 
shall scrutinize the documents. The Debarment Committee will hold a hearing of the alleged 
bidder and issue necessary order within ten working days from the last date of hearing. The 
Debarment Committee, if satisfied after hearing, shall forward the case to the Department for 
orders of Debarment. The Department in due course will issue Debarment Order 
disqualifying/prohibiting the erring bidder from participating in the bidding/procurement of all 
projects under the Administrative Department for a specified period. The alleged bidder shall be 
intimated accordingly either electronically through his registered e-mail id or in writing to his 
postal address. Otherwise the Debarment Committee may reject the recommendation of the 
Suspension Committee. The Chairperson of Debarment Committee shall also inform the decision 
to all concerned. 

 
PROCEDURE FOR DEBARMENT DURING THE CONTRACT IMPLEMENTATION STAGE: - 
 

(A) Upon termination of contract due to default of the Bidder, the Engineer-in-Charge shall recommend 
for debarment to the Bid Evaluation Committee. The Bid Evaluation Committee shall submit his 
recommendation of debarment of the alleged Bidder along with a detailed report stating clearly the 
reasons for debarment to the Debarment Committee within 30 (thirty) days from the date of 
termination of contract. The alleged Bidder shall be intimated accordingly either electronically to his 
registered e-mail id or in writing to his postal address. The Chairperson of Bid Evaluation Committee 
shall also inform the decision to all concerned. 

 
(B) The Debarment Committee upon receipt of the recommendation of Bid Evaluation Committee shall 

scrutinize the documents. The Debarment Committee will hold a hearing about the matter from the 
Bidder and issue necessary order within 10 (ten) working days from the last date of hearing. The 
Debarment Committee, if satisfied after hearing, shall forward the case to the Department for the order 
of debarment. The Department in due course will issue debarment order disqualifying/prohibiting the 
erring Bidder from participating in the bidding/procurement of all projects under the Administrative 
Department, Government of West Bengal for a specified period. The alleged Bidder shall be intimated 
accordingly either electronically to his registered e- mail id or in writing to his postal address. 
Otherwise the Debarment Committee may reject the recommendation of the Bid Evaluation 
Committee. The Chairperson of Debarment Committee shall also inform the decision to all concerned. 

 
STATUS OF SUSPENDED / DEBARRED BIDDER: - 
 

(a) Bidder placed under Suspension/Debarment by the competent authority will not be allowed to 
participate in any procurement process under the Administrative Department within the period of 
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suspension/debarment. The earnest money of the suspended Bidder shall stand forfeited to the 
Government. 

(b) If the Suspension/Debarment Order is issued prior to the date of issue of “Letter of Acceptance”, 
“Letter of Acceptance cum Work Order”, “Work Order”, “Notice to Proceed”, “Award of Contract” 
etc. for any Bid, the Suspended/Debarred Bidder shall not be qualified for Award for the said Bid and 
such Procurement Process will be dealt with as per existing norms by simply excluding the erring 
Bidder. 

(c) If the Suspension/Debarment Order is issued after award of a Government Project/Contract to the 
Debarred Bidder, the awarded Project/Contract shall not be prejudiced by the said Order provided that 
the said offence(s) committed by the Debarred Bidder is not connected with the awarded 
project/contract. 

 
Clause 42. Executive Engineer of the concerned Division will be the Engineer-in-Charge in respect of the 
Tender contract and all correspondences concerning rates, claims, change 
  
in specifications and/or design and similar important matters will be valid only if accepted/recommended by the 
Engineer-in-Charge. If any correspondence of above tender is made with Officers other than the Engineer-in-
charge for speedy execution of works, the same will not be valid unless copies are sent to the Engineer-in-
Charge and also approved by him. Instructions given by the Assistant Engineer and the Junior Engineer on 
behalf of the Engineer-in-Charge (who have been authorized to carry out the work on behalf of the Engineer-
in-Charge) regarding specification, supervision, approval of materials and workmanship shall also be valid. In 
case of dispute relating to specification and work, the decision of Engineer-in-Charge shall be final and binding. 
The Engineer-in-Charge will however invariably take decisions relating to tender contract or as mentioned in 
the relevant rules and clauses of the contract document with the approval of the Tender Accepting Authority. 
 
Clause 43. Acceptance of the Tender will rest with the Tender Accepting Authority without assigning 
reason thereof to the bidder. The accepting authority reserves the right to reject any or all of the tenders without 
assigning any reason thereof to the bidder/contractor. 
 
Clause 44. In the event of acceptance of Lowest Rate, no multiple Lowest Rates will be considered for 
acceptance by the Department. In such cases, the Tender will be cancelled. 
 
Clause 45. In the event of conflicting different clauses, the clauses in the e-NIT will prevail. 
 
Clause 46. Engineer-in-Charge shall not entertain any claim whatsoever from the Contractor for payment 
of compensation on account of idle labour on such grounds including non-possession of encumbrance free land. 
 
Clause 47. Engineer-in-Charge shall not be held liable for any compensation due to machines becoming 
idle or any circumstances including untimely rains, other natural calamities, like strikes etc. 
 
Clause 48. Imposition of any Duty/Tax/Octroi/Royalty etc. whatsoever of its nature (after work order / 
commencement and before final completion of the work) is to be borne by the contractor/bidder. Original 
challan of those materials, which are procured by the bidder, may be asked to be submitted for verification. 
 
Clause 49. Cess @ 1% or as amended time to time of the cost of construction works shall be deducted from 
the Gross value of all Works Bill in terms of Finance Department order. Also, it is instructed to register his/her 
establishment under the Act, with the competent registering Authority, i.e. Assistant Labour Commissioner / 
Deputy Labour Commissioner of the region. 
 
Clause 50. No Mobilization/Secured Advance will be allowed unless specified otherwise in the contract. 
 
Clause 51. Valid PAN issued by the Income Tax Department, Government of India, valid 15-digit Goods 
and Services Tax Payer Identification Number (GSTIN) under GST Act 2017, Cess, Royalty of Sand, Stone 
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Chips, Stone Metal Gravel, Boulders, Forest product etc., Toll Tax, Income Tax, Ferry Charges and other Local 
Taxes, if any, are to be paid by the Contractor/Bidder. No extra payment will be made as a reimbursement or as 
compensation for these. The rates of supply and finished work items are inclusive of these taxes and charges. 
 
Clause 52. All working Tools & Plants, Scaffolding, Construction of Vats & Platforms and arrangement 
of Labour Camps will have to be arranged by the Contractor at his/her own cost. 
 
Clause 53. The Contractor shall supply Mazdoors, Bamboos, Ropes, Pegs, Flags etc. for laying out the 
work and for taking and checking measurements for which no extra payment will be made. 
 
Clause 54. The Contractor/Bidder should see the site of works and Tender Documents, Drawings etc. 
before submitting e-Tender and satisfy himself/herself regarding the condition and nature of works and ascertain 
difficulties that might be encountered in executing the work, carrying materials to the site of work, availability 
of drinking water and other human requirements & security etc. Work on river banks may be interrupted due to 
a number of unforeseen reasons e.g. sudden rises in water levels, inundation during flood, inaccessibility of 
working site for carriage of materials. Engineer-in Charge may order the contractor to suspend work that may 
be subjected to damage by climate conditions. No claim will be entertained on this account. There may be 
variation in alignment, height of embankment or depth of cutting, location of revetment, structures etc. due to 
change of topography, river condition and local requirements etc. between the preparation and execution of the 
scheme for which the tendered rate and contract will not stand invalid. The Contractor will not be entitled to 
any claim or extra rate on any of these accounts. 
 
Clause 55. A machine page numbered Site Order Book (with triplicate copy) will have to be maintained at 
site by the Contractor and the same has got to be issued from the Engineer-in-Charge before commencement of 
work. Instructions given by inspecting officers not below the rank of Assistant Engineer will be recorded in this 
book and the contractor must note down the action to be taken by him in this connection as quickly as possible. 
 
Clause 56. The work will have to be completed within the time mentioned in the e-NIT. A suitable Work 
Programme based on time allowed for completion of work as per e-NIT is to be submitted by the contractor 
within 7 (seven) days from the date of receipt of work order which should satisfy the time limit of completion. 
The contractor should inform in writing, within 7 (seven) days from the date of receipt of work order, the names 
of his authorized representatives who are to remain present at site daily during work execution who will receive 
instructions of the work, sign measurement book, bills and other Government papers etc. 
 
Clause 57. No compensation for idle labour, establishment charge or on other reasons such as variation of 
price indices etc. will be entertained. 
 
Clause 58. All possible precautions should be taken for the safety of the people and work force deployed 
at worksite as per safety rule in force. Contractor will remain responsible for his labour in respect of his liabilities 
under the Workmen’s Compensation Act etc. He must deal with such cases as promptly as possible. Proper road 
signs as per PWD practice or any other sign board for safety purpose as per requirement by the concerned 
Administrative Department will have to be erected by the Contractor at his own cost while operating in public 
thoroughfares. 
 
Clause 59. The Contractor will have to maintain qualified technical employees and/or Apprentices at site 
as per prevailing Apprentice Act or as stipulated in the contract. 
 
Clause 60. The Contractor will have to accept the Work Programme as per modifications and priority of 
work fixed by the Engineer-in-Charge so that most vulnerable reach and/or vulnerable items are completed 
before impending monsoon or rise in river flood water level or for other suitable reasons. 
 
Clause 61. Quantities of different items of work mentioned in the tender schedule or in work order are only 
tentative. In actual work, these may vary considerably. Payment will be made on the basis of works actually 
done in different items and no claim will be entertained for reduction of quantities in some items or for omission 
of some items. For execution of quantitative excess in any item or supplementary new items of work as decided 
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by the Department, approval of the Superintending Engineer / Chief Engineer / Government would be required, 
depending on whosoever be the Tender Accepting Authority, before making such payment. 
 
Clause 62. In order to cope up with the present system of e-billing, supply of departmental materials is 
generally not allowed. However, if in special circumstances, Departmental materials may be issued to the 
Contractor/Bidder to the extent of requirements as assessed, those may be recovered from the Running Account 
Bill and/or Final Bill, as applicable. 
 
Clause 63. Any material brought to site by the contractor is subject to approval of the Engineer-in-Charge. 
The rejected materials must be removed by the contractor from the site at his own cost within 24 hours of issue 
of the order to that effect. The rates in the schedule are inclusive of cost and carriage of all materials to worksite. 
The materials will have to be supplied in phase with due intimation to the Assistant Engineer concerned in 
conformity with the progress of the work. For special type of materials, i.e. Geo Synthetic Bags, HDPE Bags, 
Geo Textile Filter, Geo Jute Filter etc., if any, relevant Data Sheet containing the name of the Manufacturers, 
Test Report etc. will also be submitted on each occasion. Engineer-in-Charge may conduct independent test on 
the samples drawn randomly before according approval for using the materials at site. In this regard decision of 
Engineer-in-Charge shall be final and binding. 
 
Clause 64. For all items of contract jobs requiring skilled labour, the contractor shall have to employ 70% 
(Seventy Percent) of skilled labour locally. In case the Contractor fails to recruit skilled local labour, the 
Contractor shall employ skilled labour locally secured by Government in the manner indicated above. For bridge 
works, highly technical works of labour, the contractor may, with the prior permission in writing of the 
Engineer-in-charge to whom full facts must be placed for such permission, import and employ skilled labour up 
to 30% (Thirty Percent) of the total requirement. In this case the expression “Imported labour” shall mean 
“labour imported primarily from other States and secondarily, from the distant districts of the State of West 
Bengal.” In case where the contactor fails to secure unskilled local labour or to engage imported labour, the 
contractor shall employ labour locally recruited by Government or labour imported by Government at the rate 
to be decided by the Superintending Engineer of the works concerned, whose decision as to the circumstances 
in which employment of such labour is of mutual advantage to Government and the contractor, will be final and 
binding on the parties. 
 
Clause 65. All queries and disputes arising out of the works tender contract is to be brought to the notice 
of the Chairman of the ‘Department Dispute Redressal Committee’ in writing for decision within 15 days. 
 
Clause 66. The contractor shall have to make his own arrangements for water, both for the work and use 
by his workers, etc., for road rollers and for all tools and plant, etc., required on the work. 
 
Clause 67. Contractor will be responsible for the payments of all water charges payable to the Corporation 
Municipality / Panchayat or any other water works authority including a Government Department concerned. 
 
Clause 68. If the contractors shall desire an extension of the time for completion of the work under clause 
5 of the contract, no application for such extension will be entertained if it is not received in sufficient time to 
allow the Executive Engineer to consider it and the Contractor will be responsible for the consequences arising 
out of his negligence in this respect. 
 
Clause 69. The Contractor will have to leave ducts in walls and floors to run conduit or cables, where 
necessary, and he will not be entitled to any extra payment on this account. 
 
Clause 70. Contractors in the course of their work should understand that all materials obtained in the work 
of Dismantling, Excavation, etc., will be considered Government property and will be disposed of to the best 
advantage of Government. 
 
Clause 71. In case of very special case of circumstances, if any Departmental materials are issued, there 
may be delay in obtaining the materials by the Department and the Contractor is, therefore, required to keep 
himself/herself in touch with the day to day position regarding the supply of materials from the Engineer-in-
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charge and to so adjust the progress of the work that his labour may not remain idle nor may there be any other 
claim due to or arising from delay in obtaining the materials. It should be clearly understood that no claim 
whatsoever shall be entertained by the Department on account of delay in supplying materials. 
 
Clause 72. No compensation for any damage done by rain or traffic during the execution of the work will 
be made. 
 
Clause 73. Whenever a work is carried out in municipal area, electric lights or electric danger signals 
whenever available shall be provided by the contractors on the barriers as well as paraffin lights. Facilities for 
the electric connection will be made by this Department but the Contractor will bear all the expenses. 
  
Clause 74. The Contractor should quote through rate inclusive of cost of materials and carriage to place of 
working. 
 
Clause 75. The Contractors should give complete specifications showing the method of execution and the 
quantity and quality of materials they intend to use per hundred square metre area. 
 
Clause 76. In cases where water is used by the Contractor he will be required to deposit in advance with 
the Executive Engineer the charges for water which are to be calculated in accordance with the schedule of 
miscellaneous rates in the Canal Act. 
 
Clause 77. It must be clearly understood by the Contractor that no claim on account of enhanced rates on 
those already accepted, due to fluctuations arising out of any situation will be entertained during the currency 
of this contract for the work as per schedule attached to the agreement and the additional work, if any, under 
Clause 12 of the contract. 
 
Clause 78. Clause 78. In the event of emergency, the Contractor will be required to pay his labour every 
day and if this is not done, Government shall make the requisite payments as would have been paid by the 
contractor and recover the cost from the contractors. 
 

INCONVENIENCE OF THE PUBLIC 
 
Clause 79. The Contractor(s) shall not deposit material on any site which will seriously inconvenience the 
public. The Engineer-in-charge may require the Contractor(s) to remove any materials, which are considered by 
him to be a danger or inconvenience to the public or cause them to be removed at the contractor’s cost. 
 
Clause 80. The Contractor undertakes to have the site clean, free from rubbish to the satisfaction of the 
Engineer-in-charge. All surplus materials, rubbish etc. will be removed to the places fixed by the Engineer-in-
charge and nothing extra will be paid. 
 
Clause 81. The Contractor shall not allow any rubbish or debris to remain on the premises during or after 
repairs, but shall remove the same and keep the place neat and tidy during the progress of the work. The 
Engineer-in-charge may get the site premises cleared of debris etc. And recover the cost from the bill of the 
contractor, if the latter shows slackness in observing this clause. 
 
Clause 82. Construction materials brought at site shall not be stacked at random. The contractor shall stack 
all these materials as directed by the Engineer-in-charge. 
 

INTERPRETATION OF CLAUSES 
 

Governor means the Governor of the State of West Bengal and his/her successors. The Government means 
Government in the concerned Works Department. 

The Department means the Secretary of the concerned Department or his/her authorized representative. 
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The Divisional Officer means the Executive Engineer of the concerned Works Department for the time being 
of the Division concerned, also identified as the Engineer-in-Charge. 

The Sub-divisional Officer means the Assistant Engineer of the concerned Works Department for the time being 
of the Sub-division concerned. Junior Engineer equivalent to Section Officer of the Section concerned. 

Superintending Engineer in the concerned works Department is the final Authority regarding Schedule of Rates 
and also the acceptance of Non-scheduled item rates arrived on the basis of market rate analysis for 
supplementary items, and the authority for approval of Reduced Rates and Part Rates. He is also the Tender 
Accepting Authority for works of value above Rs. 45.00 lakh and up to Rs. 2.00 crore under existing delegated 
power. 

Chief Engineer in the concerned Works Department is the technical head of the Directorate and is also the 
Tender Accepting Authority for all works of value above Rs. 2.00 crore. Excess work over individual items 
comprising the original tender may be exceeded beyond 10% with the approval of concerned tender accepting 
authority and verified by the Superintending Engineer / Chief Engineer subject to the total value of work upon 
completion is within the technically sanctioned cost and that there is no major deviation from original scope of 
work in the tender. Any supplementary tender/item/work in connection with the main tender is to be taken up 
with the approval of the Tender Accepting Authority not below the rank of Executive Engineer. Such 
supplementary tenders above 10% of BOQ are to be executed only with the approval of appropriate Government 
irrespective of the value of tender. 

The word 'Government' means the Government of the State of West Bengal in Urban Development and 
Municipal Affairs Department. 

Words importing the singular number only include the plural number and vice versa. 

Irrespective of the accepting authority, Divisional officer shall be the authority signing agreement for all tenders 
of value more than Rs. 3.00 lakh up to any amount on behalf of the State. 

 
 
 
 
 
Schedule showing (approximately) materials to be supplied by the Engineer-in-Charge under clause 10: 
 

Particulars Rates at which the materials will be charged 
to the contractor 

Place of delivery 

Unit Rs. P.  
    

 
  
Note 1- The person or firm submitting the tender should see that the rates in the above schedule are filled up by 
the Engineer-in-charge on the issue of the form prior to the submission of the tender. 
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SECTION 7:  
SPECIAL CONDITIONS OF CONTRACT 

 
 
The General Conditions of Contract (GCC) set forth in Section: 6 (under the nomenclature “General Conditions 
of Contract”, shall be modified to the extent provided here under as Special Conditions of Contract (SCC). 
Wherever the SCC is at variance with GCC, SCC will govern. 
 

SCC 1. The amount of Security Deposit shall be 10% of the contract value. The amount already 
deposited as Earnest Money Deposit (EMD) will be converted as initial security deposit. The 
successful bidder must submit the balance amount of 2% of the contract price, i.e., the tendered 
amount, if submitted EMD is less than 2% of the contract value, before execution of formal 
agreement. Balance security of 8% of the amount of each running account bill, will be recovered 
from each and subsequent bill till the balance of the amount of security deposit is realized 

The Contractor wouldn’t get any provision for refund of the Security Deposit by replacing equal 
amount of Bank Guarantee from any scheduled Bank, even after completion of the work. 

No interest shall be payable on the deducted amount. 

Necessary provisions regarding deductions of Security Deposit from the progressive bills of the 
Contractor/Agency as per relevant clauses of the contract will in no way be affected/ altered by 
the Additional Performance Security, which is 10% of the tendered amount, that has to be 
submitted by a successful bidder, if the accepted bid value is 80% or less of the estimated amount 
put to tender. The Additional Performance Security shall have to be submitted in form of Bank 
Guarantee from a Scheduled Bank, valid up to the date of completion of the contract (including 
Security Period), before issuance of the Work Order. 

SCC 2. Payment of contractors bills for works done shall be subject to availability of fund and delayed 
payments will not bear any interest. 

SCC 3. Contractor will supply all materials & equipment and deploy all vehicles etc. required for the 
performance of the contract. All materials supplied by the contractor shall conform to quality 
specified in relevant Schedule of Rates of PWD (Buildings Works/Roads & Bridges)/ I&WD/ISI 
standards and Schedule of Rates for Sewerage and Drainage Works, Water Supply Works and 
Solid Waste Management Works, 2018-2019 of Urban Development and Municipal Affairs 
Department, which shall be confirmed by Quality control Tests as per direction of the Engineer 
in charge. 

SCC 4.  

a) To ensure that the works are carried out in compliance with the technical specifications laid 
down under the contract, the contractor shall carry out necessary all Quality Control (QC) 
tests required as per relevant Indian standard (IS) specifications under the direction and 
supervision of Engineer-in-Charge or staff deputed by him. 

b) In addition to the internal Quality Control (QC) tests as mentioned above, there shall be 
provision also for conducting Quality Control tests by a separate Quality Control Team 
deputed by the client/employer, if required, for which the contractor shall provide all facilities 
as and when notified by the Engineer-in-Charge. In the event of any item of working failing 
to meet the stipulated quality criteria as per the test carried out by the QC team, 25% of the 
amount due to the contractor in all his subsequent bills shall be deducted and shall not be 
released till such time as he rectifies the said defect. 

c) The contractor shall arrange all equipment for the Quality Control equipment required as per 
relevant IS publication and carry out installation of the same as required for performance of 
Quality Control tests and as per direction of the Engineer-in-Charge. 
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SCC 5. The security period shall be 6 (six) months for the date of certification of completion of works. 
All sites/vulnerable working points are to be cleared in all respect, during the during the 
security/liability period, by the contractor at his own cost. 

SCC 6.  

a) The contract must not be sublet. 

b) No labour under 14 years of age shall be employed in the work. All labourers employed shall 
be paid at rates not less than those generally paid for similar work in the neighbourhood. The 
contractor must employ in the execution of contract only Indian citizen as workers.  

c) If the work is not started within 7 (seven) days from the date of written formal work order for 
commencement of work, the security deposit will stand forfeited to the employer and such 
failure to commence work in time will make him liable to other action as per clauses of the 
contract agreement.  

d) The work shall be carried out with diligence and promptness according to the specification 
in all cases, to the requirements program, quality of work and materials etc.  

e) The contractor should thoroughly acquaint himself with all the clauses of the contract and 
agree to the conditions laid down therein and in this Tender document.  

f) The rates shall be provided for the finished items of work including cost of materials, labour 
and transportation which shall also include the cost of various sundries and contingencies and 
no extra amount will be admissible to the contractor for these – 

i. The contractor shall include the cost of labour, camps or huts when necessary in 
suitable place including conservancy and sanitary arrangements therein to the 
satisfaction of local Public Health authority. 

ii. Suitable water supply arrangements for staff and labour shall have to be made by the 
contractor at their own cost and no extra payment will be made by the department for 
this purpose. 

iii. Suitable fencing barriers and signal sign and caution board etc. also will have to be 
provided where necessary at work and at approaches to protect public and employees 
from accident. 

iv. Compensation including cost of suit for injury to person or property due to neglect of 
any measure of precaution and also sum which may become payable due to operation 
of workman’s compensation Act.  

v. No rent shall be payable to the Government for temporary occupation of available land 
owned by the Government at site of works, which should be vacated by the contractor 
after completion of work. However, agency should clear all dues of Fee for water 
supply, electricity etc., or rent for occupation of any existing building/structure, payable 
to the municipality, before applying for issuance of certificate of completion of work. 

vi. Suitable apparatus for labour engaged in risky operation. 

vii. Clearance of site in all respect before expiry of the contract period. 

g) Every contractor is expected before quoting his rate to inspect the site of the proposed work. 
He should also inspect the quarries and satisfy himself about the quality and availability of 
various materials of required specification. The Employer will not pay any extra charges or 
compensation for supply of substandard materials which will be rejected and have to be 
removed and replaced by the contractors at their own cost. 

h) In the event of any claim by Forest department that the contract has extracted materials in 
excess of the quantity stated in the permit. Royalty as will be charged by the Forest 
department on account of the excess materials will be recovered by the Employer from any 
sum due to the contractor by the State Government under the contract or otherwise from his 
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security deposit or Additional Performance Security, as per requirement and need. The sum 
so recovered shall be placed in deposit for credit to the Forest department after settlement of 
their claim. 

i) In case of quarries when Forest department’s quarry roads are used necessary road, toll levied 
by the forest department should be paid by the contractor. If the contractor cannot produce 
any such toll clearance certificate the sum so due will be deducted from contractor’s bill and 
will be credited to Forest Revenue.  

j) Compensation for obtaining soil from private land, if any, will be paid by the contractor. The 
rate should be quoted inclusive of royalty. 

k) No claim of contractor would be entertained if any boulders, trunk of trees etc. are met with 
while cutting earth. 

l) Payment will be made as per clause of Contract. Interim payment will be made on the basis 
of actual measurement of work carried out by the contractor on the basis of their accepted 
rates. 

m) The contractor must maintain adequate technical staff well conversant with similar work, so 
as the facilities quick and satisfactory progress of work. 

n) Income tax at 2% will be deducted from the contractor’s bill, besides other recoverable. 

 

SCC 7. ENGAGEMENT OF LOCAL TECHNICAL PERSON 

The contractor will have to engage qualified local Engineers and sub-engineers etc. as per 
requirement of site. 

SCC 8. UNWANTED EMPLOYEE: 

The Engineer-in-Charge may request the Contractor to dismiss or remove from the site of work 
any person employed by the contractor for the work who may be incompetent or misconduct 
himself and the Contractor shall forthwith comply with such requirement. 

SCC 9. SCHEDULE OF EXECUTION 

Contractor shall submit the schedule of execution in the form of bar chart/C.P.M, which shall be 
approved by the competent Engineer Officer of the implementing agency before commencement 
of work. Such bar chart/C.P.M. shall be followed at various work stages. 

SCC 10. TIME DELAY AND EXTENSION 

(A) Time is the essence of the contract and specified in the contract documents or in each 
individual work orders. 

As soon as possible contract is let or any substantial work orders placed and before work 
under it is begun, the Engineer-in-Charge and the contractor shall agree upon a Time and 
Progress chart. The Chart shall be prepared in direct relation to the time stated in the 
contractiveness or the Work order for completion of the individual items thereof and/or the 
contract of the order as a whole. It shall indicate the forecast of the dates for 
commencement and completion of the various trade processes or sections of the work and 
shall be amended as may be required by agreement between the Engineer-In-Charge and 
the contractor within the limitation of time imposed in the contract documents or work 
order. If the work be delayed: - 

a) By force majeure such as acts of God, acts of public enemy, acts of Government, floods, 
epidemics, etc., or 

b) By reason of abnormally bad weather, or 

c) By reason of serious loss or damage by fire, or 
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d) By reason of commotion, local combination of workmen, strike or lockout, or 

e) By reason of delay on the part of other Contractors or tradesmen engaged by the 
Employer in executing Works not forming part of the Contract, or 

f) By reason of non-availability of stores which are the responsibility of the Employer to 
supply, or 

g) By reason of the ordered variations namely the amount or nature of extra or additional 
work referred in this tender document, or 

h) By reason of any other cause, which in the absolute discretion of the accepting officers 
beyond the contractor’s control. 

Then in such case the officer herein after mentioned may make fair and reasonable 
extension in the completion dates of individual items or groups of items of works for which 
separate periods of completion are mentioned in the contract documents or works order, as 
applicable. 

Upon the happening of any such event causing delay, the contractor shall immediately, but 
not later than 30 days of the happening of the event, give notice thereof in writing to the 
authority, but shall never the less use constantly his best endeavor to prevent or make good 
delay and shall do all that may reasonably be required to the satisfaction of the 
Employer/Authority/Engineer-In-Charge to proceed with the works. Extension of time 
shall be granted as under: - 

 

a) By Employer for all term’s contracts; 

In case of the contractor fails to notify the Employer/ Engineer of happening of an 
event (s) causing delay within the period of 30 days stipulated in sub-para above, he 
shall forfeit his right to claim extension of time for the delay caused due to such 
event(s). Extension of time, as granted above, shall be communicated to the contractor 
by the Employer/Authority in writing and shall be final and binding. 

(B) No claim in respect of compensation or otherwise, however arising, as a result or 
extensions granted under conditions (A) above shall be admitted. 

SCC 11. PRECAUTIONS AGAINST RISKS: 

The contractor shall be responsible at his own expense for precautions to prevent loss or damage 
from any and all risks other than for Accepted Risks and to minimize the amount of any loss or 
damage and for the provision of all protective works, casings, etc., required for the purpose, until 
the works have been handed over complete to the Engineer-in-Charge. 

SCC 12. Death or Permanent invalidity of Contractor 

If the contractor is an individual or proprietary concerned, dies during the currency of the contract 
or becomes permanently incapacitated and where the surviving partners are only minors, the 
contract shall be closed without levying any damages/compensation. 
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SECTION 8:  
MISCELLANEOUS 

 
ANNEXURE - 1: 

 
FORMAT OF BANK GUARANTEE FOR THE ADDITIONAL PERFORMANCE 

SECURITY DEPOSIT 
(To be executed on Non-Judicial Stamp Paper of appropriate value) 

 
  
 
To    
The Superintending Engineer (Civil) 
North Circle 
Solid Waste Management Sector 
Kolkata Metropolitan Development Authority  
  
 
 
WHEREAS ……………………… [name and address of Contractor] (hereafter called “the Contractor”) has 
undertaken, in pursuance of e-NIT 
No…………………………………………………………………………….. and Tender No.: 
…………………………………………………………………………….. [Tender No.], to execute the work of 
“NAME OF THE WORK” (hereinafter called “the Contract”). 
 
 
AND WHERAS it has been stipulated by you in the Said contract that the Contractor shall furnish you with a 
Bank Guarantee from a scheduled bank for the sum specified therein as ‘ADDITIONAL PERFORMANCE 
SECURITY DEPOSIT’ for compliance with his obligation in accordance with the Contract. 
 
 
AND WHEREAS we ……………………… [indicate the name of the Bank & Branch] have agreed to give the 
Contractor such a Bank Guarantee. 
 
 
Now THEREFORE we………………………[indicate the name of the Bank & Branch) hereby affirm that we 
are the Guarantor and responsible to you on behalf of the Contractor, up to a total sum of ₹……………………… 
[amount of Guarantee]……………………… ……………………… ……………………… (amount in words). 
We undertake to pay you, upon your first written demand and without cavil or argument, a sum within the limit 
of ₹ ……………………… [amount of Guarantee] as aforesaid without your needing to prove or to show 
grounds or reasons for your demand for the sum specified therein. 
 
 
We ……………………… (indicate the name of the Bank &Branch) hereby waive the necessity of your 
demanding the said debt from the Contractor before presenting us with the demand. 
 
 
We ……………………… (indicate the name of the Bank & Branch) further agree to pay to you any money so 
demanded not withstanding any dispute or disputes raised by the contractor(s) in any suite or proceeding pending 
before any court or Tribunal relating thereto, our liability under this Present Absolute and unequivocal.  
The payment/so made by us under this bond shall be a valid discharge of our liability or payment there under 
and the contractor(s) shall have no claim against us for making such payment. 
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We ……………………… (indicate the name of the Bank & Branch) further agree that no change or addition 
to or other modification of the terms of the Contract or of the works to be performed there under or of any of 
the Contract documents which maybe made between you and the Contractor shall in any way release us from 
any liability under this guarantee, and we hereby waive notice of the such change addition or modification. 
 
 
We ……………………… (indicate the name of the Bank & Branch) lastly undertake not to revoke this 
guarantee except with the previous consent of you in writing. 
 
This Guarantee shall be valid up to ……………………… [date of completion] it come into force with 
immediate effect and shall remain in force and valid for a period up to the time of completion of contract under 
the stated contract plus claim period of twelve months for the Bank Guarantee. Notwithstanding, anything 
mentioned above, our liability against this guarantee is restricted to Rs. ………………………. (Rupees in 
words) and unless a claim in writing is lodged with us within the validity period, i.e., up to……………………… 
of this guarantee all our liabilities under this guarantee shall cease to exist. 
 
 
 
 
Signed and sealed this ………… day of ………… 2025 at ………… 
 
 
 
 
 
 
 
SIGNED, SEALED AND DELIVERED 
 
For and on behalf of the BANK by: 
(Signature) 
(Name) 
(Designation) 
(Code Number) 
(Address) 
 
 
 
NOTES: 
 

I. The Bank guarantee should contain the name, designation and code number of the officer(s) signing the 
Guarantee. 

 
II. The address, telephone number and other details of the Head office of the bank as well of issuing Branch 

Should be mentioned on the Covering letter of issuing Branch. 
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ANNEXURE - 2: 
 

LOG BOOK RECORD FORMAT 
Details of Carriage of Materials 

 
Name of Agency: 
Tender no.: 
 

Sl. 
no. 

Date & 
Time 

Vehicle 
no. 

Challan no. 
with date 

Type of 
material 

Quantity 
of 

materials 

Carried from 
location 

(name &/or 
coordinates) 

Order/memo. 
no. of KMDA 
for carriage 

order 

Signature of 
agency 

representative 

Signature of 
ULB Nodal 
Engineer 

Signature 
of KMDA 
Engineer 
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ANNEXURE - 3: 
 

No Claim Certificate 
(On company Letter-head) 

 
Bidder’s/Contractor’s Name:   
 [Address and Contact Details]  _________________________________________________ 

     _________________________________________________ 

_________________________________________________ 

_________________________________________________ 

Contract/Tender Reference No.:  ___________________________  Date………. 
 
To 
The Executive Engineer 
[Complete address of the Division office] 
 

 
Sub:  No Claim Certificate 
 
Ref:  i)  Contract Agreement no.:  _______________________________ dated ____________ 

     for the work of:   _________________________________________________ 

     _________________________________________________ 

ii)   LoI No.:   _________________________________________________ 

iii)  Work Order No.:   _________________________________________________ 

 
We have submitted and signed the final bill amounting to ₹_______________ (Rupees _____ 
_________________________________only) as final settlement due to us for the work of 
________________________________________________________________________________________ 
under the above mentioned contract agreement.  

 
On receipt of final bill amounts payable to us with this payment, we have no outstanding dispute of any 
description whatsoever regarding the amounts worked out as payable to us and received by us. 
 
We hereby unconditionally and without any reservation whatsoever, certify that we shall have no further claim 
whatsoever, of any description, on any account, against SWM Sector, KMDA, under the contract above. We 
shall continue to be bound by the terms and conditions of the contract agreement regarding its performance till 
defect liability period. 

 
Yours faithfully, 
 
Signatures of Bidder’s/Contractor’s or 
Officer authorised to sign the contract documents. 
on behalf of the Bidder / Contractor 
(Company Seal) 
 
Date: ____________________ 
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ANNEXURE – 4: 
 

Clarification Format 
 

Bidders requiring specific points of clarification may communicate with KMDA within the specified 
time period mentioned in Section 1 of this RfP using the following format:  
 
(The Bidder must submit the PDF version as well as Excel/Word format of the clarification)  

 

 

Sl. 
No 

Section 
Reference 

Page 
No. 

Statement of Clarification/ 
Deviation 

Remarks 
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SECTION 9:  
ORDER OF PRECEDENCE  

 
The contract documents are to be considered as a whole. The several documents forming the contract, are to be 
taken as mutually explanatory of one another. However, in the event of any ambiguity, inconsistency or conflict 
between the sections of this document comprising the contract shall be resolved (only in so far as these are at 
variance) according to the following Order of Precedence: 

 

       Page ref. 

 

1. Letter of Intent (LOI)         - 

2. Corrigendum and/or Addendums, if any       -  

3. SECTION 4:  Financial Proposal       36 

and/or Bill of Quantities (BOQ)      - 

4. SECTION 7: Special Condition of Contract      77 

5. SECTION 6:  General Condition of Contract      50 

6. The Printed Tender Form (KMDA Form No.- I)      - 

7. SECTION 5:  Terms of Reference (TOR)      38  

8. SECTION 3:  Technical Proposal       28 

9. SECTION 2:  Instructions to bidder (ITB)      20 

10. SECTION 1: General instructions for e-tendering     17 

11. SECTION 8:  Miscellaneous        81 

12. Detailed e-Notice Inviting Tender       9 

13. The Schedule (P.W.D. (W.B.) Schedule of Rates for Buildings Works, S&P Works and P. W. (Roads) 
Department Schedule of Rates for Road Works if any and up to date Addendum & Corrigendum 
effective on the date of publication of this NIT) 

 


