



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

No. 126/SE/C-II/R&B/KMDA/ W-28 (Part-VIII) of 2025-2026; Date. 23/12/2025

"e" Tender NIT. No. 34/SE/C-II/R&B/KMDA/ W-28 (Part-VIII) of 2025-2026; DATE: 23/12/2025

Superintending Engineer, Circle-II, R&B Sector, KMDA, Unnayan Bhavan, 'A' Block, 7th floor Saltlake, Kolkata-700 091 invites online bids of the said NIT from bonafide, reliable, experienced & resourceful firms / individuals contractors, joint ventures / consortium who have successfully completed works in Government / Govt. Undertaking / Autonomous Bodies / Semi-Govt. / Statutory Bodies/ Local Bodes having credentials of **1 (One) Similar Nature (Any types of road work like concrete, bituminous and paver block)** of completed work of the minimum value of **40%** of the estimated amount put to tender during **last 5(five) years** prior to the date of issue of the tender notice, or Intending tenderers should produce credentials of **2(two) similar nature (Any types of road work like concrete, bituminous and paver block)** of completed work, each of the minimum value of **30%** of the estimated amount put to tender during last 5(five) years prior to the date of issue of the tender notice, or Intending tenderers should produce credentials of **1(one) single running work (Any types of road work like concrete, bituminous and paver block)** of similar nature which has been completed to the extent of **80%** or more.

<u><i>Sl. NO.</i></u>	<u><i>Name of the Work</i></u>	<u><i>Value of the work (Rs.)</i></u>	<u><i>Earnest Money (Rs.)</i></u>	<u><i>Time of Completion</i></u>
1.	CONSTRUCTION OF ROAD AT WARD NO-01 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 05 nos of road are attached in Annexure-I) TENDER ID: 2025_KMDA_5004772_1	Rs. 1,62,72,166	Rs. 3,25,443	60 (SIXTY) days
2.	CONSTRUCTION OF ROAD AT WARD NO-02 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 04 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_2	Rs. 23,23,129	Rs. 46,463	60 (SIXTY) days
3.	CONSTRUCTION OF ROAD AT WARD NO-03 WITHIN HOWRAH MUNICIPALITY, (List of 05 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_3	Rs. 89,31,854	Rs. 1,78,637	60 (SIXTY) days



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

4	CONSTRUCTION OF ROAD AT WARD NO-04 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 04 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_4	Rs. 26,04,840	Rs. 52,097	60 (SIXTY) days
5.	CONSTRUCTION OF ROAD AT WARD NO-05 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 04 nos of road are attached in Annexure-I) TENDER ID :2025_KMDA_5004772_5	Rs. 40,61,953	Rs 81,239	60 (SIXTY) days
6.	CONSTRUCTION OF ROAD AT WARD NO-06 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 05nos of road are attached in Annexure-I) TENDER ID :2025_KMDA_5004772_6	Rs. 30,11,638	Rs. 60,233	60 (SIXTY) days
7.	CONSTRUCTION OF ROAD AT WARD NO-07 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 05 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_7	Rs. 36,66,650	Rs. 73,333	60 (SIXTY) days
8.	CONSTRUCTION OF ROAD AT WARD NO-08 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 02 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_08	Rs. 26,68,475	Rs. 53,369	60 (SIXTY) days
9.	CONSTRUCTION OF ROAD AT WARD NO-09 WITHIN HOWRAH MUNICIPAL CORPORATION (List of 04 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_09	Rs. 23,37,304	Rs. 46,746	60 (SIXTY) days
10.	CONSTRUCTION OF ROAD AT WARD NO-10 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 03 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_10	Rs. 79,14,952	Rs. 1,58,299	60 (SIXTY) days



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

11.	CONSTRUCTION OF ROAD AT WARD NO-11 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 04 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_11	Rs. 1,15,93,534	Rs. 2,31,871	60(SIXTY) days
12.	CONSTRUCTION OF ROAD AT WARD NO-12 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 05 nos of road are attached in Annexure-I) TENDER ID: 2025_KMDA_5004772_12	Rs. 2,44,87,445	Rs. 4,89,749	60(SIXTY) days
13.	CONSTRUCTION OF ROAD AT WARD NO-13 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 11 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_13	Rs. 2,25,90,898	Rs. 4,51,818	60 (SIXTY) days
14.	CONSTRUCTION OF ROAD AT WARD NO-14 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 03 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_14	Rs. 1,71,22,505	Rs. 3,42,450	60 (SIXTY) days
15.	CONSTRUCTION OF ROAD AT WARD NO-15 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 05 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_15	Rs. 61,77,141	Rs. 1,23,543	60 (SIXTY) days
16.	CONSTRUCTION OF ROAD AT WARD NO-16 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 03 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_16	Rs. 6,13,900	Rs. 12,278	60 (SIXTY) days
17.	CONSTRUCTION OF ROAD AT WARD NO-19 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 02 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_17	Rs. 92,35,964	Rs. 1,84,719	60 (SIXTY) days
18.	CONSTRUCTION OF ROAD AT WARD NO-20 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 05 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_18	Rs. 74,71,717	Rs. 1,49,434	60 (SIXTY) days
19.	CONSTRUCTION OF ROAD AT WARD NO-21 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 05 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_19	Rs. 1,02,03,910	Rs. 2,04,078	60 (SIXTY) days



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

20.	CONSTRUCTION OF ROAD AT WARD NO-22 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 04 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_20	Rs. 79,35,933	Rs. 1,58,719	60 (SIXTY) days
21.	CONSTRUCTION OF ROAD AT WARD NO-23 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 03 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_21	Rs. 40,93,552	Rs. 81,871	60 (SIXTY) days
22.	CONSTRUCTION OF ROAD AT WARD NO-24 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 04 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_22	Rs. 1,06,63,498	Rs. 2,13,270	60 (SIXTY) days
23.	CONSTRUCTION OF ROAD AT WARD NO-27 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 02 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_23	Rs. 59,31,174	Rs. 1,18,623	60 (SIXTY) days
24.	CONSTRUCTION OF ROAD AT WARD NO-28 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 03 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_24	Rs. 1,28,21,832	Rs. 2,56,437	60 (SIXTY) days
25.	CONSTRUCTION OF ROAD AT WARD NO-29 WITHIN HOWRAH MUNICIPAL CORPORATION (List of 05 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_25	Rs. 59,15,794	Rs. 1,18,316	60 (SIXTY) days
26.	CONSTRUCTION OF ROAD AT WARD NO-30 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 05 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_26	Rs. 83,04,440	Rs. 166089	60 (SIXTY) days
27.	CONSTRUCTION OF ROAD AT WARD NO-31 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 02 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_27	Rs. 24,19,252	Rs. 48,385	60 (SIXTY) days
28.	CONSTRUCTION OF ROAD AT WARD NO-32 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 04 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_28	Rs. 1,50,74,891	Rs. 3,01,498	60 (SIXTY) days



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

29.	CONSTRUCTION OF ROAD AT WARD NO-33 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 01 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_29	Rs. 6,13,900	Rs. 12,278	60 (SIXTY) days
30.	CONSTRUCTION OF ROAD AT WARD NO-35 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 02 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_30	Rs. 99,24,420	Rs. 19,84,88	60 (SIXTY) days
31.	CONSTRUCTION OF ROAD AT WARD NO-37 WITHIN HOWRAH MUNICIPAL CORPORATION (List of 04 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_31	Rs. 40,74,296	Rs. 81,486	60 (SIXTY) days
32.	CONSTRUCTION OF ROAD AT WARD NO-38 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 01 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_32	Rs. 22,17,289	Rs. 44,346	60 (SIXTY) days
33.	CONSTRUCTION OF ROAD AT WARD NO-40 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 01 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_33	Rs. 33,14,988	Rs. 66,300	60 (SIXTY) days
34.	CONSTRUCTION OF ROAD AT WARD NO-41 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 02 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_34	Rs. 12,98,984	Rs. 25,980	60 (SIXTY) days
35.	CONSTRUCTION OF ROAD AT WARD NO-42 WITHIN HOWRAH MUNICIPAL CORPORATION (List of 04 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_35	Rs. 1,86,78,586	Rs. 3,73,572	60 (SIXTY) days
36.	CONSTRUCTION OF ROAD AT WARD NO-44 WITHIN HOWRAH MUNICIPAL CORPORATION (List of 02 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_36	Rs. 12,10,543	Rs. 24211	60 (SIXTY) days
37.	CONSTRUCTION OF ROAD AT WARD NO-45 WITHIN HOWRAH MUNICIPAL CORPORATION (List of 04 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_37	Rs. 1,74,08,940	Rs. 3,48,179	60 (SIXTY) days



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

38.	CONSTRUCTION OF ROAD AT WARD NO-46 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 03 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_38	Rs. 50,39,554	Rs. 1,00,791	60 (SIXTY) days
39.	CONSTRUCTION OF ROAD AT WARD NO-47 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 05 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_39	Rs. 63,51,052	Rs. 1,27,021	60 (SIXTY) days
40.	CONSTRUCTION OF ROAD AT WARD NO-48 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 04 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_40	Rs. 1,00,86,114	Rs. 2,01,722	60 (SIXTY) days
41.	CONSTRUCTION OF ROAD AT WARD NO-49 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 02 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_41	Rs. 98,55,358	Rs. 1,97,107	60 (SIXTY) days
42.	CONSTRUCTION OF ROAD AT WARD NO-50 WITHIN HOWRAH MUNICIPAL CORPORATION, (List of 06 nos of road are attached in Annexure-I) TENDER ID:2025_KMDA_5004772_42	Rs. 2,20,08,025	Rs. 4,40,160	60 (SIXTY) days

ANNEXURE-I

SL NO	Ward No	NAME OF ULB	Work Name
1	1	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM 12 NASKAR PARA ROAD TO 19 NASKAR PARA ROAD VIA 20 NASKAR PARA ROAD TO 31 NASKAR PARA ROAD
2	1		CONSTRUCTION OF ROAD FROM 53 MADHAB BABU LANE TO 54 MADHAB BABU LANE VIA 51 MADHAB BABU LANE TO 61 MADHAB BABU LANE
3	1		CONSTRUCTION OF ROAD FROM 15 JAY BIBI ROAD TO 40 JAY BIBI ROAD
4	1		CONSTRUCTION OF ROAD FROM 46 NASKAR PARA ROAD TO 6 DAYARAM NASKAR LANE
5	1		CONSTRUCTION OF ROAD FROM 4 GOSAI GHAT TO 6 GOSAI GHAT & 38 GIRISH GHOSH LANE TO 25 RAM CHARAN NASKAR LANE
1	2	HOWRAH MUNICIPALITY	CONSTRUCTION OF GUHA ROAD
2	2		CONSTRUCTION OF DAYA RAM NASKAR LANE
3	2		CONSTRUCTION OF NASKAR PARA ROAD
4	2		CONSTRUCTION OF ROAD FROM KRISHNA TARAN NASKAR LANE
1	3	HOWRAH MUNICIPALITY	CONSTRUCTION OF Sri Ram Dhang Road
2	3		CONSTRUCTION OF ROAD FROM 96/4 SASHI BHUSAN MUKHERJEE LANE TO 119 SASHI BHUSAN MUKHERJEE LANE TO 119 SASHI BHUSAN MUKHERJEE LANE



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

3	3	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM 108 SASHI BHUSAN MUKHERJEE LANE TO 113A SASHI BHUSAN MUKHERJEE LANE
4	3		CONSTRUCTION OF ROAD FROM 68/1 SHIB GOPAL BANERJEE LANE TO 73/1 SHIB GOPAL BANERJEE LANE
5	3		CONSTRUCTION OF ROAD FROM 123 SASHI BHUSAN MUKHERJEE LANE TO 64 BANERJEE BAGAN LANE
1	4	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM 169 J N MUKHERJEE ROAD VIA 48 KOLDANGA LANE TO 8 KOLDANGA AND 7 KOLDANGA TO 218 SRI RAM DHANG ROAD
2	4		CONSTRUCTION OF ROAD FROM 115 MATRUMAL LOHIA LANE VIA GUNJAN TAILORS UPTO 5 KALU PARA LANE
3	4		CONSTRUCTION OF ROAD FROM 40 BHAIRAB GHATAK LANE VIA 2 BHAIRAB GHATAK LANE UPTO 25 BHAIRAB GHATAK LANE
4	4		CONSTRUCTION OF ROAD FROM 169 SRI RAM DHANG ROAD TO 180 SRI RAM DHANG ROAD
1	5	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM 63/1 SAMBHU HALDER LANE TO 124/4 SAMBHU HALDER LANE & 170 G T ROAD
2	5		CONSTRUCTION OF ROAD FROM 19 SAMBHU HALDER LANE TO 56 SAMBHU HALDER LANE
3	5		CONSTRUCTION OF ROAD FROM 89 BHAIRAB GHATAK LANE TO 102 BHAIRAB GAHTAK LANE
4	5		CONSTRUCTION OF ROAD FROM 1 BAIRAGI PARA LANE TO 25 BAIRAGI PARA LANE TO 36/1 BAIRAGI PARA LANE
1	6	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM 1 GHOSH PARA LANE TO 4/1/5 GHOSH PARA LANE VIA 7/6 GHOSH PARA LANE TO 35 KAMINI SCHOOL LANE
2	6		CONSTRUCTION OF ROAD FROM 7/3 GOPAL GHOSH LANE TO 128 DHARMATALA ROAD
3	6		CONSTRUCTION OF ROAD FROM 7 KAIBATRA PARA LANE TO 6/2 KAIBARTA PARA LANE
4	6		CONSTRUCTION OF ROAD FROM 166/7 dharmatala road to 166/9 dharmatala road via 12/2 uttam ghosh lane to 15 uttam ghosh lane
5	6		CONSTRUCTION OF ROAD FROM 5 UTTAM GHOSH LANE TO 6 DHARMATALA ROAD VIA 22/1 KAMINI SCHOOL LANE TO 63 KAIBARTA PARA LANE
1	7	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM 63/1 C ROAD TO 79 B ROAD
2	7		CONSTRUCTION OF ROAD OF 72 B ROAD CHOTO GOLI 4TE
3	7		CONSTRUCTION OF ROAD FROM 103 C ROAD TO 107/6 C ROAD NEAR VIVEKNAGAR TARA MAA SPORTING CLUB
4	7		CONSTRUCTION OF ROAD FROM 99/1 B ROAD TO 96/2 B ROAD
5	7		CONSTRUCTION OF ROAD FROM 119 B ROAD TO 118 B ROAD
1	8	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM 40/1, Q Road to 40/11, Q Road
2	8		CONSTRUCTION OF ROAD FROM 114/1 X Road to 100X Road
1	9	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM Chapala Devi Road to Anadi Das Sarani
2	9		CONSTRUCTION OF ROAD FROM Bhuter Dokan to Ration Shop
3	9		CONSTRUCTION OF ROAD FROM 16/1 Raghab Koley Lane to 24 Raghab Koley Lane
4	9		CONSTRUCTION OF ROAD FROM 35/1 Dasarath Ghosh Lane to 35/6 Dasarath Ghosh Lane
1	10	HOWRAH	CONSTRUCTION OF ROAD OF 108 Benaras Road
2	10		CONSTRUCTION OF ROAD FROM 14/2/16 Sita Nath Bose Lane to 14/1/8/1



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

		MUNICIPALITY	Sita Nath Bose Lane
3	10		CONSTRUCTION OF ROAD FROM 138/3/3 Bearas Road to 14/3 Sita Nath Bsoe Lane
1	11	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM 3/2 Nilmoni Mukherjee Road to 29 Suresh Chandra Ganguly Lane
2	11		CONSTRUCTION OF ROAD FROM 4 Ghat Majhi Lane to 124 Tripura Roy Lane
3	11		CONSTRUCTION OF ROAD FROM 116 Tripura Roy Lane to 95/B Sri Arabinda Road
4	11		CONSTRUCTION OF ROAD FROM 2 Nilmoni Mukherjee Road to 10 Nilmoni Mukherjee Road
1	12	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM 1 Nandalal Mitra lane to 48 Nandalal Mitra Lane
2	12		CONSTRUCTION OF ROAD FROM 1 Upendra Nath Mitra Lane to 69 Upendra Nath Mitra Lane
3	12		CONSTRUCTION OF ROAD FROM 1 Khagendra Nath ganguly Lane to 57 Lhagendra Nath Ganguly Lane
4	12		CONSTRUCTION OF ROAD FROM 27/A/1 Dolgobindo Singha Lane to 319 G T Road
5	12		CONSTRUCTION OF ROAD FROM 1 Kshetra Mitra Lane to 100/2 Keshtra Mitra Lane
1	13	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD From 9 Waltkins Lane to 14 Waltkins Lane
2	13		CONSTRUCTION OF ROAD From 18 Sailo Kumar Mukherjee Road to 20 Sailo Kumar Mukherjee Road, 45 Sailo Kumar Mukherjee Road, 55 Sailo Kumar Mukherjee Road, 1 Sailo Kumar Mukherjee Road
3	13		CONSTRUCTION OF ROAD OF Slab restoration on 28 G T Rd (N)
4	13		ONSTRUCTION OF ROAD FROM 44 G T Rd (N) to 41, Rose Mary Lane, from 13 to 14 Rose Mary Lane
5	13		CONSTRUCTION OF ROAD FROM 1 to 39 Alam Mistry Lane
6	13		CONSTRUCTION OF ROAD OF Hardutt Rai Chamaria Road
7	13		CONSTRUCTION OF ROAD OF 57 to 77 Dr Abani Dutta Road
8	13		CONSTRUCTION OF ROAD OF Salkia School Road
9	13		CONSTRUCTION OF ROAD OF From 9 Kings Road to 9/20, Kings Road Byelanes
10	13		CONSTRUCTION OF ROAD OF From 8 Kings Road to 12, Kings Road
11	13		CONSTRUCTION OF ROAD OF 1 to 12 Bhajan Lal Lohia Lane
1	14	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD OF 11 Mukhram Kanoria Road 1 Mukhram Kanoria Road
2	14		CONSTRUCTION OF ROAD OF 71 Hari Mohan Bose Road to 30 Mukhram Kanoria Road
3	14		CONSTRUCTION OF ROAD OF 30 Mukhram Kanoria Road to 2A Rishi Bankim Chandra Road
1	15	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD OF 33/9 Fakir Bagan Lane to 33/11 Fakir Bagan Lane
2	15		CONSTRUCTION OF ROAD OF 26/15 Fakir Bagan Lane to 26/6 Fakir Bagan Lane
3	15		CONSTRUCTION OF ROAD OF 78 Bhairab Dutta Lane to 84P Bhairab Dutta Lane
4	15		CONSTRUCTION OF ROAD OF 51 Bhairab Dutta Lane to 72 Bhairab Dutta Lane
5	15		CONSTRUCTION OF ROAD OF 28 Fakir Bagan Lane to 31 Fakir Bagtan Lane
1	16	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD OF 10 Srimani bagan Lane
2	16		CONSTRUCTION OF ROAD OF 16 Munshi Zeller Rahim Lane



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

3	16		CONSTRUCTION OF ROAD OF 3/1 Munshi Zeller Rahim Lane
1	19	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD OF M. C. Ghosh Lane (58 No. to P.T. Rd. Crossing)
2	19		CONSTRUCTION OF ROAD OF Madhu Sudan Biswas Lane (Casting will be done after dismantling the old one)
1	20	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD OF 2-6, 10 Hara Chand Mukherjee Lane
2	20		CONSTRUCTION OF ROAD OF 12-17/18 Hamid Munshi Lane
3	20		CONSTRUCTION OF ROAD OF 42-62,63-77, 78-105, Jola Para Masjid Lane
4	20		CONSTRUCTION OF ROAD OF 254-261/4, Belilious Rd.
5	20		CONSTRUCTION OF ROAD OF 19/1/1 Aftabuddin Munshi Lane
1	21	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD OF Entire Belilious Lane
2	21		CONSTRUCTION OF ROAD OF Entire Annada Prasad Banerjee Lane
3	21		CONSTRUCTION OF ROAD OF Entire Kaliprasad Banerjee Lane
4	21		CONSTRUCTION OF ROAD OF 206 Belilious Road to 45/2 Annada Prasad Banerjee Lane
5	21		CONSTRUCTION OF ROAD OF 1/1 Belilious Road to 84 Shree Krishna Bhakat Lane
1	22	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD OF Belilious Road to Raja Ram Das Lane
2	22		CONSTRUCTION OF ROAD OF MSPC Lane to Musalman Para Lane
3	22		CONSTRUCTION OF ROAD OF Boned Pukur Basti road to Musalman Para Lane
4	22		CONSTRUCTION OF ROAD OF BI Ground to Saraswati Club
1	23	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD OF Kadamtala Bazar to CTBS Club
2	23		CONSTRUCTION OF ROAD OF 67/1 NS Dutta Road to 11/4 Brindaban Mullick Lane via 45/2 NS Dutta Road
3	23		CONSTRUCTION OF ROAD OF Holding No. 53 to Holding No. 101/C
1	24	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD OF Hem Chakraborty Lane (Total)
2	24		CONSTRUCTION OF ROAD OF 5-170/1, Biharilal Das Paramanick Lane (Partial)
3	24		CONSTRUCTION OF ROAD OF Jogin Mukherjee lane
4	24		CONSTRUCTION OF ROAD OF 120/2/2 - 120/4/1/2, Narasingha Dutta Rd.
1	27	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD OF 1-42 Raj Ballav Saha Lane
2	27		CONSTRUCTION OF ROAD OF 2-16 Nabo Kumar Nandi Lane
1	28	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD OF 13-27/2 Nidhi Ram Majhi Lane
2	28		CONSTRUCTION OF ROAD OF 1-27 Gopal Banerjee Lane
3	28		CONSTRUCTION OF ROAD OF 1-12/3 Opposite Holding 40-52 Kailash Bose Lane
1	29	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD OF 1-37 Bhagwan Ganguly Lane
2	29		CONSTRUCTION OF ROAD OF 43, G. T. Rd. to 22, Gopal Mukherjee Lane
3	29		CONSTRUCTION OF ROAD OF 16-13/1/1, DR. P. K. Banerjee Rd.
4	29		CONSTRUCTION OF ROAD OF 15-17/1, Nityadhan Mukherjee Rd.
5	29		CONSTRUCTION OF ROAD OF 1, Rameshwar Malia 2nd Bye Lane to 552, G. T. Rd.
1	30	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD OF 6-39, Dharmadas Ganguly Lane
2	30		CONSTRUCTION OF ROAD OF 3-12A, Raju Kapali Lane
3	30		CONSTRUCTION OF ROAD OF 1-12, Pirtala Lane
4	30		CONSTRUCTION OF ROAD OF 1-15, Gasai Das Tart Lane
5	30		CONSTRUCTION OF ROAD OF 1-18/1, Gopinath Chongdar Lane
1	31	HOWRAH	CONSTRUCTION OF ROAD OF 7, P.M. Basti 3rd Lane to 3, P.M. Basti 4th Lane
2	31	MUNICIPALITY	CONSTRUCTION OF ROAD OF 1, -5, P. M. Basti 2nd Lane
1	32		CONSTRUCTION OF ROAD OF 1-12, Aprakash Mukherjee lane



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

2	32	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD OF 1-9, Baje Shibpur 2nd Bye Lane
3	32		CONSTRUCTION OF ROAD OF 6/1-9, Kaipukur Lane
4	32		CONSTRUCTION OF ROAD OF 13-19, Dayal Banerjee Road
1	33	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM 2, Ananta Dev Mukherjee Lane to 3/16, Hazahat Kalitala Lane
1	35	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM 6 PTR Siding coal depo to 29 PTR Siding coal depo.
2	35		CONSTRUCTION OF ROAD FROM 13, Jagat Banerjee ghat road to 13/3 jagat Banerjee ghat road
1	37	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD OF 11-38, Dhruva Kumar Pal Lane
2	37		CONSTRUCTION OF ROAD OF 43/2 & 24/2, Jadav Das Lane
3	37		CONSTRUCTION OF ROAD OF 36-40, Ananda Kumar Roy Chadhury Lane
4	37		CONSTRUCTION OF ROAD OF 45/1/3-43/10/1, Nabin Mukherjee Lane
1	38	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM 2/5 Circular Rd. 2nd bye lane. damage area from 2/5 circular rd. upto 207 s c. road
1	40	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM Sarat Chatterjee Road near HMC BORO OFFICE VI
1	41	HOWRAH MUNICIPALITY	construction of concrete road from Adil apartment opposite Andul 1st bye lane to Dinanta Asar math.
2	41		construction of concrete road from 89, 90, to 90/2 carry road.
1	42	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM Kasuandia 2nd Bye Lane - "SANAI" Banquet to Dumurjola Stadium
2	42		CONSTRUCTION OF ROAD FROM Pradip Sangha (Charabagan) to 78/3/23, Thakur Ramkrishna Lane
3	42		CONSTRUCTION OF ROAD OF Entire Ramkumar Bhattacharjee Lane
4	42		CONSTRUCTION OF ROAD FROM 5/3/1, Nandalal Mukherjee lane to 8, Nandalal Mukherjee Lane
1	44	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM 8/2 S N N Ganguly Road to 3/3/1/3 Chowdhury para-Lane
2	44		CONSTRUCTION OF ROAD FROM 195/4 Mahendra Bhattacharjee Road to 191/2 Mahendra Bhattacharjee Road
1	45	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM start near Masjid to lichu bagan 1th, 2nd, 3rd, 4th, 5th, 6th bye lane from lichu bagan basti.
2	45		CONSTRUCTION OF ROAD FROM Baksara sukanto place Booth number 148 House of Shambhu Bag to house of Bablu Bhata.
3	45		CONSTRUCTION OF ROAD FROM Uttar baksara pal para-Booth number 130, Shree Jagannath abashan to house of Shri Arun bera.
4	45		CONSTRUCTION OF ROAD FROM Uttar Baksara faridpur block, part no-124 house of smt Mamta mukharjee to house of Amiyo Prasad mukharjee to house of Abhijeet Bishwas.
1	46	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM house of 1no moukhali Bagani para house of sekh babla to house of sekh habib.
2	46		CONSTRUCTION OF ROAD FROM 1no moukhali chanka para sholo ana kabrathan to house of Amir Ali midda.
3	46		CONSTRUCTION OF ROAD FROM House of 1no moukhali Rahamat to house of sekh Nazir.
1	47	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM Suryashree Sangha to Ranjan Das's house
2	47		CONSTRUCTION OF ROAD FROM Sukhen Samanta's house to Kalyan Sarkar's house
3	47		CONSTRUCTION OF ROAD FROM Pump House to Satyen Manna's house



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

4	47	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM Pratap Chandra Sarani to Dharsa Nityananda Ashram
5	47		CONSTRUCTION OF ROAD FROM Harakrishna Dutta's house to Main Drain
1	48	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM Muchipara Nabin Sangha to Erotica
2	48		CONSTRUCTION OF ROAD FROM Ajit Maity's work shop to Kashi Rit's house
3	48		CONSTRUCTION OF ROAD FROM Bidyut Sarkar's house to House of Nayek Da
4	48		CONSTRUCTION OF ROAD FROM Ajit Maity's factory to Kashi Rit's house
1	49	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM Balitikuri Ghoshpara to KPTI Arupara
2	49		CONSTRUCTION OF ROAD FROM Social welfare society to Jahangir karkhana
1	50	HOWRAH MUNICIPALITY	CONSTRUCTION OF ROAD FROM Kalitala Bus Stand to Bhai Bhai Milan Sangha
2	50		CONSTRUCTION OF ROAD OF Opposite to Muktaram Dey High School
3	50		CONSTRUCTION OF ROAD FROM Bibekananda Bhawan to Kajaldighi
4	50		CONSTRUCTION OF ROAD FROM Kona High school to Kona Naskar Para
5	50		CONSTRUCTION OF ROAD FROM Khaldharpara Sadhana Sangha to Bishu Chatterjee's house to Shailen Das's house
6	50		CONSTRUCTION OF ROAD FROM Bhoot Bagan Khaklpar paka pole to Aam Bagan

- Earnest Money deposit (EMD)** is to be remitted by the Tenderer in favour of **KMDA**. Payable at **KOLKATA**, instruction by the Finance Department, vide no. - **4280-F(Y)**; **Dated, 04th December, 2025** to be followed for ready reference and guidance. **(EMD submitted only in the form of Demand Draft (DD) in favour of KMDA payable at Kolkata.)**
- Intending bidder may download the tender documents from the website <https://tenders.wb.gov.in/nicgep/app> directly with the help of Digital Signature Certificate.
- Anexxure I" is attached in NIT.**
- Bidders should quote the rate including all Gov. statutory Tax's and GST as applicable. The Tax invoice(s) need to be issued by the supplier for raising claim under the contract showing separately, the tax charged in accordance with the provisions of GST Act, 2017.
- Submission of Tender:** - a) Pre-qualification/Technical Bid and Financial Bid both will have to be submitted online concurrently duly digitally signed in the website <https://tenders.wb.gov.in/nicgep/app> as per time schedule stated herein under. Time will be reckoned as per Server Clock. b) The Financial Bid of the prospective tenderers will be opened only if the tenderer qualifies in the Technical Bid. The decision of the Tender Inviting Authority will be final and binding to all concerned and no challenge against such decision will be entertained.
- The Bidder**, at his own responsibility and risk is encouraged to visit and examine the site of works and its surroundings and obtain all information's that may be necessary for preparing the Bid and entering into a contract for the services as mentioned in the Notice Inviting Tender, before submitting offer with full satisfaction, the cost of visiting the site shall be at his own expense.
- Successful bidder will have to install display board as instructed by Engineer-In-Charge and have to maintain that board at his own cost. No payment shall be made in this regard from KMDA.
- The** intending Bidders shall clearly understand that whatever may be the outcome of the present invitation of Bids, no cost of Bidding shall be reimbursable by the Department. The Tender accepting authority of **Roads & Bridge Sector, KMDA** reserves the right to accept or reject any offer without assigning any reason whatsoever and is not liable for any cost that might have been incurred by any Tenderer at the stage of Bidding.
- Conditional / Incomplete Tender will not be accepted under any circumstances.



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

10. The intending Tenderers are required to quote the rate online.
11. During scrutiny, if it comes to the notice of the Tender inviting authority that the credential or any other paper found incorrect / manufactured / fabricated, that bidder would not be allowed to participate in the Tender and that application will be rejected without any prejudice.
12. **The Superintending Engineer (Circle-II), Roads & Bridge Sector, KMDA** reserves the right to cancel the NIT due to unavoidable circumstances and no claim in this respect will be entertained.
13. Before issuance of the WORK ORDER, the Tender inviting authority may verify the credential and other documents of the lowest Tenderer if found necessary. After verification if it is found that the documents submitted by the lowest Tenderer is either manufactured or false in that case work order will not be issued in favour of the said Tenderer under any circumstances.

Tenders will be opened by the Superintending Engineer, Circle-II, R&B SECTOR, KMDA or his authorized representative in presence of tenderer or their authorized representatives who may like to be present.

14. Time Schedule for Downloading, Uploading and Opening of Tender Documents: -

14. Time Schedule for Downloading, Uploading and Opening of Tender Documents: -		
a)	Date of uploading of N.I.T. & other Documents (online) (Publishing Date)	Date:25/12/2025 Time: 09.00 hrs
b)	Documents download start date (Online)	Date:25/12/2025 Time: 09.00 hrs
c)	Documents download end date (Online)	Date:15/01/2026 Time: 14.00 hrs
d)	Seek Clarification Start Date & Time	N.A.
e)	Seek Clarification End Date & Time	N.A.
f)	Pre-bid Meeting Date & Time	N.A.
g)	Issue of Response (As per written queries submitted by the bidders within scheduled period)	N.A.
h)	Online Bid Submission Start Date & Time	Date:25/12/2025 Time: 09.00 hrs
i)	Online Bid Submission Last Date & Time	Date:15/01/2026 Time: 14.00 hrs
j)	Time and Date of Opening of Technical Bid (Bid will be opened by the Authorized Officer)	Date:17/01/2026 Time: 14.00 hrs
h)	Date for opening of Financial Proposal (Online)	To be notified later

15. Eligibility criteria for the bidders: -

- a) Intending tenderers should produce credentials of a **1 (one) Similar Nature of Completed Work (Any types of road work like concrete, bituminous and paver block)** of the minimum value of **40%** of the estimated amount put to tender during last 5(five) years prior to the date of issue of the tender notice; or
- b) Intending tenderers should produce credentials of **2(Two) Similar Nature of completed work (Any types of road work like concrete, bituminous and paver block)** each of the minimum value of **30%** of the estimated amount put to tender during last 5(five) years prior to the date of issue of the tender notice; or
- c) Intending tenderers should produce credentials of **1 (One) Single Running Work Of Similar**



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

Nature (Any types of road work like concrete, bituminous and paver block) which has been completed to the extent of 80% or more and value of which is not less than the desired value at (a) above;

- d) Scanned copy of PAN card, P. Tax, Valid income tax (For Last 3 yrs), VAT clearance certificate, GST registration. Last 3 yrs audited balance sheet, Credentials, Work Order, Payment certificate, Bank Solvency Certificate in Current Financial Year and other supporting documents, Registration Certificate and/or trade license of the company must be submitted duly digitally signed at desired location in the website <https://tenders.wb.gov.in/nicgep/app>
- e) Scanned Copy of one original affidavit before Notary will have to be submitted mentioning the correctness of the documents and a declaration of penalty debarment etc. faced by him under any Govt./Semi-Govt./Autonomous body/Institution through on line at desired location.
- f) Agencies against which departmental proceedings or legal actions are pending or have been identified by KMDA as having violated the terms of existing contract(s) shall be debarred from participating in this bid.
- g) **Earnest Money:** - The tenderer shall have to upload scanned copy of requisite documents in support of submission of EMD through online, along with the tender document in prescribed manner failing which the tender shall be rejected. The balance earnest money if any to fulfill **2(two) percent** of the tender value is to be deposited at the time of execution of formal agreement.

16. A) List of common documents shall have to be uploaded by each tenderer at the time of submission of Tender through online: -

- i. Income Tax Return (For last 3yrs)
- ii. Audited Balance Sheet (For last 3yrs) average annual turnover for last three years should be in accordance to total project cost for this NIT.
- iii. Pan Card.
- iv. Professional Tax clearance certificate.
- v. GST registration.
- vi. Trade License.
- vii. Technical Credential.
- viii. Work Order for the work in technical credential.
- ix. Payment certificate of the said work.
- x. Bank Solvency Certificate to be issued **before six months** from the dated of e-NIT @ **10 %** (minimum) has been considered in Current Financial Year in conformity with the total project cost for this NIT.
- xi. **Average annual Turn Over of last 3 (three) years, of the intending bidder, should be more than 40% of tender value.**
- xii. **Engineer's qualification Certificate.**
- xiii. B.O.Q of the similar nature of work.
- xiv. Registration certificates and relevant papers of Employees Provident Fund & ESI.
- xv. **Tenderer shall have to upload scanned copy of Receipt or Challan of Earnest Money Deposited (Mentioning date of deposited of EMD & Bank Transaction ID or UTR number).**

- 17. **Language of Tender:** - The tender shall be submitted in the prescribed form in English. All literatures and correspondence in connection with the tenders shall be in English.



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

18. **Others:** - The Tender Notice along with other documents like Tender Form No. -1 KMDA, Technical Specification, Special Terms and Conditions, BOQ, Addendum and corrigendum etc. whatever documents uploaded by the department concerned thereto shall be part and parcel of the Tender.
19. **Declaration:** - Tenderer must upload and submit duly digitally signed a declaration as per prescribed format for confirmation of his awareness of the contract.
20. **JOINT VENTURES WILL NOT BE ALLOWED**

21. Additional Performance Security: -

1. To ensure the quality and proper execution of the work in public interest, the Additional Performance Security @10% of the tender amount shall be obtained from the successful bidder if the accepted bid value is 80% or less of the Estimate put to tender.
2. The Additional Performance Security shall be submitted in the form of Bank Guarantee from any scheduled bank before issuance of work order. **"The issuing applicants must mention receiver's details as ICICI bank, IFSC:ICIC0006950, Branch Salt Lake, Sec-I, in BG Text at which SFMS IFIN 760 message to be sent by the issuing bank to establish the authenticity of the given BG"** If the bidder fails to submit the Additional Performance Security within seven working days from the date of issuance of LOI, his Earnest Money Deposit will be forfeited and other necessary action as per NIT like blacklisting of the contractor, etc. may be taken. The Bank Guarantee shall have to be valid up to end of the contract period and shall be renewed accordingly, if required.
3. The Bank Guarantee shall be returned immediately on successful completion of the contract. If the bidder fails to complete the work successfully, the Additional Performance Security shall be forfeited at any time during pendency of the contract period after serving proper notice to the contractor. Necessary provisions regarding deduction of security deposit from the progressive bills of the contractor as per relevant clauses of the contract shall in no way be altered / affected by provision of this Additional Performance Security.
4. A) Bank Guarantees are received from agencies executing works in KMDA. The Bank Guarantee are received by Tender Inviting Authorities in divisions and sectors. Often the BGs get expired or are not conterminous with the extended periods of work. Neither is there any centralized repository system for monitoring of Bank Guarantees. It has been decided to introduce a Digital Repository System, namely Bank Guarantee Repository System (BGRS) in KMDA. Henceforth all BGs received from agencies shall have to be entered by the Tender Inviting Authority in the BGRS after acceptance from the successful Agency. The Sector must certify before presenting the bills for payment to DOF, That the Bank Guarantee Has been Entered in the BGRS Portal. All the sectors and divisions must check from time to time in the BGRS portal the list of BGs which are on the verge of expiry and take appropriate steps accordingly.
B) Bank Guarantees issued by any agency is required to be verified by the issuing bank before taking further actions on it as per RBI guidelines. However, this Verification of Bank Guarantees in the manual mode takes considerable time. To ensure speedy verification of BG, all Tender Inviting Authorities Shall hence forth include the following relevancy point in the RFPs where BGs are intending to be received. received "while issuing bank guarantees in favour of KMDA, the issuing applicants must have mentioned receiver's details as ICICI bank, IFSC: ICIC0006950, Branch: Salt Lake, Sec-I, in BG text at which SFMS IFIN760 message to be sent by the issuing bank to established the authenticity of the given BG."
This vide order no-440/KMDA/FA and Dated-13.12.2022 and takes effect from 01.01.2023.
5. **SECURITY DEPOSIT: -**



OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091

1. *The Security Deposit will be 10% of the value of contract after 31.03.2023 and it will be deposited as per prevail previous order with according to the memorandum and also Security Deposit will be applicable as per guideline of relevant Government Order/Circular. Security Deposit (as per prevailed norms) will be deducted from gross bill value of each and every running bill and from final bill without any upper ceiling limit. Deposited EMD will be adjusted as part of Security Deposit. Refund of security Deposit will only be made after completion of works as well as **Defect Liability Period** without any kind of defect/damage of the property.*

2. ADDITIONAL PERFORMANCE SECURITY IN PROJECT:

- a. *The Additional Performance Security in all the works under KMDA shall be obtained from the successful bidder, if the accepted bid value is more than 20% less than the estimated amount put to tender, from the successful bidder having own prime machineries for construction of road works as detailed in NIT. If the successful bidder not having ownership of any of the prime machineries as stated above, the Additional Performance Security shall be obtained from the successful bidder if the accepted bid value is more than 10% less than the estimated amount put to tender.*
- b. *The Additional Performance Security shall be equal to 10% of the tendered amount. The Additional Performance Security shall be submitted in the form of Bank Guarantee from any Scheduled Bank **as per enclosed format (Annexure-I) before issuance of Work Order**. If the bidder fails to submit the Additional Performance Security within seven working days from the date of issuance of Letter of Acceptance, his earnest money will be forfeited.*
- c. *The said Bank Guarantee shall be valid up to the end of successful completion of the work under the stated contract plus claim period of Six months and shall be renewed accordingly, if required. The said Bank Guarantee shall be returned immediately after successful completion of the work under the stated contract plus claim period of Six months.*
- d. *If the bidder fails to complete the work successfully, the Additional Performance Security shall be forfeited at any time during the pendency of the Contract period after serving proper notice to the Contractor.*
- e. *Necessary provisions regarding deduction of security deposit from the progressive bills of the contractor as per relevant clauses of the contract will in no way affected / altered by this Additional Performance Guarantee Even if the accepted bid value is just 20% less than the estimated amount put to tender then as per G.O. No-4608-F(Y) dated 18/07/2018 of Finance Deptt. Additional Performance Security to the tune of 10% of the tendered amount shall have to be submitted.*

3. DEFECT LIABILITY PERIOD: -

- *Defect Liability Period of the work will remain force up Under Mentioned Below Section from the date of successful completion of the work to the entire satisfaction of Engineer-in-Charge. If any defect/ damage is found during the period as mentioned above the contractor shall make the same good at his own expense to the specification at par with instant project work, or in default, the Engineer-in-charge may cause the same to be made good by other agency and deduct the expense (of which the certificate the Engineer-in-charge shall be final) from any sums that may be then, or at any time thereafter become due to contract or from his security deposit, or the proceeds of the sale thereof, or of sufficient portion thereof. Refund of Security Deposit will only be made as per terms and condition of the tender.*

4. **Security Deposit and Defect Liability Period of respective work in accordance to the notification of P.W.D, Govt. of W.B vide their no. - 5784-PW/L&A/2M-175/2017, dated 12.9.17: -**



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

- i) The Defect Liability Period for the work of **Repairing of Bituminous Road, 1 (one) year** from the actual date of completion of the work.
 - a) Full security deposit shall be refunded to the contractor on expiry of 1 **(one) year** from the actual date of completion of the work.
 - ii) The Defect Liability Period for the work of **New Construction of Bituminous Road (Without Mastic) is 3 (three) years** from the actual date of completion of the work.
 - a) **30%** of the security deposit shall be refunded to the contractor on expiry of 2 **(two) years** from the actual date of completion of the work.
 - b) The balance **70%** of the security deposit shall be refunded to the contractor on expiry of **3 (three) years** from the actual date of completion of the work.
 - iii) The Defect Liability Period for the work of **New Construction of Bituminous Road (Thorough Mastic), Concrete Road, Paver Block Road is 5 (five) years** from the actual date of completion of the work.
 - a) **No security deposit** shall be refunded to the contractor for first **3 (three) years** from the actual date of completion of the work
 - b) **30%** of the security deposit shall be refunded to the contractor on expiry of 4 **(four) years** from the actual date of completion of the work.
 - c) The balance **70%** of the security deposit shall be refunded to the contractor on expiry of **5 (five) years** from the actual date of completion of the work.
- *All materials required for execution of the work (as per BOQ) shall be supplied by the contractor at their own cost including Bitumen (All grade), Cement and Steel everything complete.*
 - *For (a) Procurement of goods and services and (b) Works related contract involving supply of goods and services by contractor. Tax Invoice (S) needs to be issued by the supplier for raising claim under the contract showing separately the tax charged in accordance with the provision of GST Act 2017.*
 - *There shall be no provision of Arbitration.*
 - *No Adjustment of Price OR Price Escalation of any kind will be allowed.*
 - *No Price preference will be allowed for the Work under this NIT.*
 - *No mobilization advance and secured advance will be allowed.*
 - *The Superintending Engineer, Circle-II, R&B, KMDA reserves the right to cancel the N.I.T. due to unavoidable circumstances and no claim in this respect will be entertained. At any stage of bidding or even after award of contract if any inadvertent typographical mistake is found in the BOQ or any other tender document, the same will be so corrected as to conform to the prevailing relevant Schedule of Rate and/ or Technically Sanctioned Estimate or any other document as the case may be.*
 - *Contractors are to keep track of all the Addendum / Corrigendum issued with a particular tender and upload the same digitally signed along with the NIT Tenders submitted without the Addendum / Corrigendum will be informal and liable to be rejected.*
 - **Site inspection before submission of tender: -**



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

- *Before submitting any tender, the intending tenderers should make themselves acquainted thoroughly with the local conditions prevailing at site by actual inspection of the site and taking into consideration all factors and difficulties like to be involved in the execution of work in all respect including transportation of materials, communication facilities, climate conditions, nature of soil, availability of local labour and market rate prevailing in the locality etc. and no claim, whatsoever, will be entertained on these accounts afterwards. In this connection intending tenderers may contact the office of the superintending Engineer, concerned with the work between 11.30 hours to 16.30 hours on any working day prior to date of submission of tenders.*
- *All possible precautions should be taken for the safety of the people and work force deployed at worksite as per safety rule in force Contractor will remain responsible for his labour in respect of his liabilities under the Workmen's Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as per P.W.D. practice will have to be made by the contractor at his own costs.*
- *All the uploaded documents should be organized in proper order in the respective folders assigning names to the individual documents, failing which your tender may liable to be cancelled.*

5. Payment:-

- *The payment of RA as well as final bill for any work will be made according to the availability of fund and no claim to delay in payment will be entertained.*
- *The acceptance of the tender including the right to distribute the work between two or amongst more than two bidders will rest with the Tender Accepting Authority without assigning reason thereof. The accepting authority reserves right to reject any or all tenders without assigning any reason thereof.*
- *Department shall not entertain any claim whatsoever from the contractor for payment of compensation on account of idle labour on any ground including non-possession of land.*
- *Bids shall remain valid for a period of **180 days (One Hundred Eighty Days)** from the last date of submission of Financial Bid / Sealed Bid. If the bidder withdraws the bid during the period of bid validity the earnest money as deposited will be forfeited forthwith without assigning any reason thereof as per **Vide Order No: 1491-UDMA-11014(99)/15/2023, DATED:03.04.2023.***
- *All materials required for the proposed scheme including bitumen (all grade), bitumen emulsion, cement & steel shall be of specified grade & approved brand in conformity with relevant code of practice (latest revision) & manufacture accordingly and shall be procured & supplied by the agency at their own cost including all taxes. In the event of further testing opted by the Engineer-in-Charge, then such testing from any Government approved Testing Laboratory shall have to be conducted by the agency at their own cost.*
- **CONDITIONAL and INCOMPLETE TENDER** will not be accepted under any circumstances.
- *The Superintending Engineer, Circle-II, KMDA reserves the right to cancel the N.I.T. due to unavoidable circumstances and no claim in this respect will be entertained.*
- *During scrutiny, if it is come to the notice to tender inviting authority that the credential or any other papers found incorrect/manufactured/fabricated, that tenderer will not be allowed to participate in the tender and that application will be out rightly rejected without any prejudice with forfeiture of earnest money forthwith.*



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

- List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will be opened within a short period after such publication. Therefore, Bidders are requested to view the tender status on a regular basis. In case if there be any objection regarding Pre-qualification/ list of “Technically Qualified Bidders”, that objection should be lodged to the Chairman, Tender/Bid Evaluation Committee within 24 hours from the date and time of publication of list of qualified Agencies and beyond that time schedule no objection will be entertained by the Tender/Bid Evaluation Committee.
 - Before issuance of the LOI, the tender inviting authority may verify the credential & other documents of the lowest tenderer if found necessary. After verification, if it is found that such documents submitted by the lowest tenderer is either manufacture or false in that case, LOI will not be issued in favour of the tenderer under any circumstances.
 - ❖ **Others:** - The Tender Notice along with other documents like Tender Form No. - 1 KMDA, Technical Specification, Special Terms and Conditions, BOQ, Addendum and corrigendum etc. whatever documents uploaded by the department concerned thereto shall be part and parcel of the Tender. The agency must go through carefully the Special Terms and Conditions uploaded by the department before quoting his rate.
 - All the documents uploaded by the Tender Inviting Authority forms an integral part of the tender contract/agreement. Contractors/bidders are required to upload the entire set of tender documents along with other related documents as asked for in the e-tender through the above website(s) within the stipulated date and time as given in the e-NIT. Tenders are to be submitted in two folders at a time for each work, one being the ‘Technical Bid’ and the other ‘Financial Bid’. The contractor/ bidder shall carefully go through all the documents and prepare to upload the scanned documents in Portable Document Format (PDF) in the designated link in the web portal as their Technical Bid. He/she needs to fill up the rates of items/percentage in the BOQ downloaded for the work in the designated cell and upload the same again in the designated link in the portal as their Financial Bid. Documents uploaded are virus scanned and digitally signed using the Digital Signature Certificate (DSC). Contractors/bidders should especially take note of all the addenda and corrigenda related to the e-tender and upload all of these documents also as a part of their tender document.
 - The tender inviting authority reserves the right to accept or reject any or all the tenders without assigning any reason what so ever.
6. a. KMDA reserves the right to,
1. accept any Bid;
 2. reject any Bid;
 3. annul the bidding process and reject all Bids;
 4. annul the bidding process and commence a new process; and
 5. waive irregularities, minor informalities, or minor non-conformities which do not constitute material deviations in the submitted Bids from the Bidding Documents, at any time prior to the award of the Contract without incurring any liability to the affected Bidder or Bidders and without any obligation to inform the affected Bidder or Bidders of the grounds for KMDA’s actions.
- b. Nothing in ITB is intended to permit KMDA to refuse to provide reasons for rejection to an unsuccessful Bidder.
7. For detail information please visit <https://wbtenders.gov.in> The tender inviting authority reserves the right to accept or reject any or all the tenders without assigning any reason what so ever.
8. **SUSPENSION & DEBARMENT OF CONTRACTOR**
The detailed procedure for taking penal measures of suspension and debarment of suppliers, contractors and consultants delineated in memorandum no. 547-W(C)/1M-387/15 Dated 16.11.2015



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

and it's subsequent amendment notified vide memorandum no. 724-W(C)/1M-953/19 Dated 19.12.2019 of Works Branch, PWD, GoWB shall be followed for debarment & suspension of bidders & agencies selected for executing public works for their false declaration or forgery or falsification of records submitted or failure to execute committed contract or for their failure to perform contractual obligations and thereby resulting delay for execution of public works or execution of faulty works.

9. All the disputes arising from the provisions of the said agreement come under the jurisdiction of Calcutta High Court or any other Competent court as the case may be as per vide order no 214(Law)/UDMA-15011(99)/107/2023-LS-ud dated 10th March, 2023.

For detail information please visit <https://tenders.wb.gov.in/nicgep/app> && www.kmda.wb.gov.in

No: 126/SE/C-II/R&B/KMDA/W-28 (Part-VIII) of 2025-2026

Date: 23/12/2025

Copy forwarded to the Deputy Director, P.R. Department, KMDA- enclosed please 5(Five) copies of this NIT He is requested to kindly circulate the NIT as per prevailing norms of KMDA

**Superintending Engineer,
Circle -II, R&B Sector, KMDA**

No: 126/1(11)/SE/C-II/R&B/KMDA/ W-28 (Part-VIII) of 2025-2026

Date:23/12/2025

Copy forwarded with the request to kindly display the NIT in the Notice Board for wide circulation to:

1. The Chief Executive Officer, KMDA
2. The Chief Engineer, R&B Sector, KMDA
3. The Director of Finance, KMDA
- 4-7. The Superintending Engineer Circle-I / III / V/Programme, R&B, KMDA
8. The Executive Engineer / SCD-II/ R&B Sector, KMDA
9. A.C.F.A., R&B Sector, KMDA.
10. Assistant Engineer, Circle-II/ R&B Sector / KMDA
11. Notice Board, R&B Sector/ KMDA

**Superintending Engineer,
Circle-II, R&B Sector, KMDA**



OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091

INSTRUCTION TO BIDDERS

Instruction / Guidelines for tenders for electronic submission of tenders online have been annexed for assisting the contractors to participate in e- tendering.

1. **Registration of Contractor:** - Any contractor willing to take part in the process of e – Tendering will have to be enrolled & registered with the Government e – Procurement system through logging on to [https //tenders.wb.gov.in/nicgep/app](https://tenders.wb.gov.in/nicgep/app) The contractor is to click on the link for e – Tendering site as given on the web portal.
2. **Digital Signature Certificate (DSC):-** Each contractor is required to obtain a class - II or class – III Digital Signature Certificate (DSC) for submission of tenders from the approved service provider of the national Information's Centre (NIC) on payment of requisite amount details are available at the Web Site stated in Clause -1 of Guideline to Bidder. DSC is given as a USB e – Token.
3. **Collection of Tender documents:** - The contractor can search & download NIT & Tender documents electronically from computer once he logs on to the website mentioned Clause 1 using the Digital Signature Certificate. This is the only mode of collection of Tender documents.
4. **Submission of Tenders:** -
 - a) **General process of submission:** - Tenders are to be submitted through online to the website stated in Cl.1 in two folders at a time for each work, one is technical bid and other is Financial Bid before the prescribed date and time using the Digital Signature Certificates.
 - b) **Technical Bid:** - Technical Bid contain scanned copies of the followings further in two covers (folder).

A-1. Statutory Cover Containing.

- i) Demand Draft/Pay Order towards earnest money (EMD) as prescribed in the NIT.
- ii) NIT (download & upload the same digitally signed).
- iii) Declaration as per prescribed format.

N.B: Bidder must download KMDA Tender Form No-1, General Terms and Condition, Special Terms & Conditions, Technical Specifications, all other addendum, Corrigendum etc. whatever documents uploaded by the department in the web under the NIT and must go through carefully before quoting his rate. These documents are necessarily being uploaded by the bidder.

A-2. Non-Statutory/Technical documents Cover containing.

- i. Income Tax Return (For last 3yrs)
- ii. Audited Balance Sheet (For last 3yrs) average annual turnover for last three years should be in accordance to total project cost for this NIT.
- iii. Pan Card.
- iv. Professional Tax clearance certificate.
- v. Vat clearance certificate
- vi. GST registration.
- vii. Trade License.
- viii. Technical Credential.
- ix. Work Order for the work in technical credential.



**OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091**

- x. Payment certificate of the said work.
- xi. Bank Solvency Certificate in Current Financial Year in conformity with the total project cost for this NIT.
- xii. Engineer's qualification Certificate.
- xiii. B.O.Q of the similar nature or any steel structural work.

Sl. No	Category Name	Sub-Category Description	Details
A.	Certificates	Certificates	i) Pan Card. ii) Professional Tax clearance certificate. iii) Vat clearance certificate. iv) Acknowledgement of IT return (For last 3 hrs.) v) GST registration.
B.	Company Details	Company Details-1	i) Trade License ii) Partnership Deed, iii) Society Registration, Power of Attorney, iv) MoA/MoU etc. as applicable.
C.	Financial Info	Financial Info-1	i) Audited Balance Sheet (For last 3 yrs.).
D.	Credential	Credential-1	i) Credential, Work Order, Payment certificate, Bank Solvency Certificate. Engineers Certificate Etc.

- xiv. Registration certificates and relevant papers of Employees Provident Fund & ESI.

Note: Failure of submission of any of the above-mentioned documents (as stated in A-1 & A-2) will render the tender liable to summarily rejected for both statutory & non statutory cover.

5. THE ABOVE STATED NON-STATUTORY / TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE FOLLOWING MANNER.

Click the check boxes beside the necessary documents in the My Document list and then click the tab "Submit Non-Statutory Documents" to send the selected documents to non-statutory folder. Next Click the tab "Click to Encrypt and upload" and then click the "Technical" Folder to upload the Technical Documents.

c) Financial Bid: -

- i) The financial bid should contain the following documents in one cover (folder) i.e. Bill of Quantities (BOQ). The contractor is to quote the rate through on line in the space marked for quoting rate in the BOQ.
- ii) Only downloaded copies of the above documents are to be uploaded, virus scanned & digitally signed by the contractor.

6. Opening & Evaluation of Tender: -

Opening of Technical Bid:

- i) Technical bid will be opened by the Superintending Engineer, Circle-II, R&B SECTOR, KMDA Intending tenderer may remain present if they so desire. Statutory Cover (folder) would be opened first & if found in order and correct Non-Statutory Cover (folder) will be opened. If there is any deficiency in the Statutory & Non-statutory documents the tender will summarily be rejected.



OFFICE OF THE SUPERINTENDING ENGINEER
CIRCLE - II, R & B SECTOR, K.M.D.A.
UNNAYAN BHAVAN, BLOCK 'A', (7TH FLOOR)
BIDHAN NAGAR, KOLKATA – 700 091

- ii) Decrypted (transformed in to readable formats) documents of the non statutory cover will be downloaded & handed over to the evaluation committee.
- iii) List of technically qualified tenderers would be uploaded.

NB: While evaluation, the committee may summon of the tenderers & seek clarification/ information or additional documents or original hard copy of any of the documents already submitted & if they are not produced within the stipulated time frame, their bid will liable for rejection.

Opening and evaluation of Financial Bid:

- i) Financial bid of tenderers declared technically eligible by the Tender Evaluation Committee will be opened electronically from the web portal on the prescribed date and time.

7. Penalty for suppression / distortion of facts:

Submission of false document by tenderer is strictly prohibited.

Superintending Engineer,
Circle -II, R&B Sector, KMDA.