



**OFFICE OF THE EXECUTIVE ENGINEER
O&M- 1B, W&S SECTOR, KMDA
HOWRAH: 711101**

Memo No. NIT-1/O & M -IB/2024-25/Pt-I/ 387

Date: 14-11-24

Corrigendum No 1

TENDER-NOTICE No. 20/EE/O&M-1B/W&S/KMDA/2024-25

REF: Memo No. NIT-1/O & M -IB/2024-25/Pt-I/381 Date: 05.11.2024

Project Code: O&M-131.

Due to some unavoidable circumstances, the following change has been made:-

SL NO	TENDER NO	NAME OF WORK	READ AS	IN SPIE OF
1	EE/(O&M-IB)/T-43 of 24-25	Emergent leak repairing of 350 mm dia rising main in front of Dasnagar builders on Howrah-Amta Road under Ward no 49 of HMC.	Time of Completion 15 days from the issuance of work order in abridged tender notice.	Time of Completion 07 days from the issuance of work order in abridged tender notice
2	EE/(O&M-IB)/T-46 of 24-25	Renovations of defective pump motor base of Garpa UGR located at Ward no 46 of Howrah Municipal Corporation under Division O&M-1B, W&S Sector, KMDA."	Time of Completion 45 days from the issuance of work order in abridged tender notice	Time of Completion 10 days from the issuance of work order in abridged tender notice
3	Detail Tender Notice No Read as 20/EE/O&M-1B/W&S/KMDA/2024-25 in spite of 03/EE/O&M-1B/W&S/KMDA/2024-25 in detail Tender notice.			

All other terms and conditions will remain same.

S. Chak.
14-11-24
**Executive Engineer (O&M-1B)
W&S Sector / KMDA.**

Memo No. NIT-1/O & M -IB/2024-25/Pt.-I/ 387

Date: 14-11-24

Copy forwarded to:

- i) The Chief Executive Officer, KMDA.
- ii) The Chief Engineer, W&S Sector, KMDA.
- iii) The DOF, KMDA.
- iv) The Superintending Engineer (FAWS), W&S Sector, KMDA.
- v) The Deputy Secretary (PR Cell), KMDA, Unnayan Bhaban, Salt Lake, Kolkata- with a Request to publish in the website and newspaper as per existing norms.
- vi) Notice board
- vii) Office copy

S. Chak.
14-11-24
**Executive Engineer (O&M-1B)
W&S Sector / KMDA.**