OFFICE OF THE EXECUTIVE ENGINEER, Kolkat_a
m EM DIVISION, W&S SECTOR, KMDA. Metropolitan
‘A-BLOCK, 5" FOORL, UNNAYAN BHAVAN Development
SALT LAKE CITY, KOLKATA-700091 Authority
Memo No: 68/EE/EMD/W&S/KMDA/T-1(SD) Date: 27/12/2024

NOTICE INVITING e-TENDER
e-NIT NO: - 05/EE/EMD/W&S/KMDA of 2024-2025. Dated. 26/12/2024

The Executive Engineer (Civil), EM Division, W&S Sector, KMDA invites online e-tenders in two part
system (Part-l Technical Bid and Part-ll Financial Bid) from from bonafide, reliable, experienced &
resourceful firms / individuals contractors, who have successfully completed works in Government / Govt.
Undertaking / Govt. Autonomous Bodies / Semi-Govt. / Statutory Bodies/Local Bodes having credentials
having credentials of 1 (One) Similar Nature Of Completed Work of the minimum value not less than 40% of
the estimated amount put to tender during last 5 (five) years prior to the date of issue of the tender
notice, or Intending tenderers should produce credentials of 2 (Two) Similar Nature of Completed Work,
each of the minimum value not less than 30% of the estimated amount put to tender during last 5(five)
years prior to the date of issue of the tender notice, or Intending tenderers should produce credentials of 1
(One) Similar Nature of Running having completed 80% or more and value of which is not less than as in i)
above, during last 5(five) years prior to the date of issue of the tender notice.

Sl. Estimated Value of Earnest Money Time of
Name of Work

No. the work (Rs.) Deposit (Rs.) Completion
Cleaning, Jungle Cutting, removal of debris, water Hyacinth,

. . . . 5.394.00 180
weeds and floating materials time to time (as and when 1o (One

1. | required) from Agarpara Subway to BT road under ward No 2,69,689.00 [Online through e- Hundred
) s S - Lo Procurement System Eighty)

25 within Panihati Municipal area for maintaining smooth of Govt. of W.B.] Days.
drainage path throughout for 6(six) months.
Cleaning, Jungle Cutting, removal of debris, water Hyacinth,
weeds and floating materials time to time (as and when 180
_ _ 3,062.00 (One

5. required) from Sodepur 1 No Platform to 6 No Rail gate 1,53,102.00 [Online through e- Hundred
under ward No - 12 Within Panihati Municipal area for Procurement System | giop )
maintaining smooth drainage path throughout for 6(six ays.

e h drai h th h for 6(six) of Govt. of W.B.] D
months
Cleaning, Jungle Cutting, removal of debris, water Hyacinth,
weeds and floating materials time to time (as and when 180
_ _ 8,963.00 (One

3. required) from Sodepur 4 No Ticket Counter to Agarpara 4,48,170.00 [Online through e- | 1y dred
Subway under ward No - 23,24&25 Within Panihati Procurement System | p;op)
Municipal area for maintaining smooth drainage path of Govt. of W.B.] Days.
throughout for 6(six) months
Cleaning, Jungle Cutting, removal of debris, water Hyacinth,
weeds and floating materials time to time (as and when 7.297.00 180

. ’ . o)

a. required) from Natun Rasta to Apurba Nagar cross culvert 3,64,840.00 [Online through e- Hlﬁngfed
Within Panihati Municipal area and Bilkanda Gram Procurement System | p;op )
Panchayet for maintaining smooth drainage path of Govt. of W.B.] Days.
throughout for 6(six) months
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Cleaning, Jungle Cutting, removal of debris, water Hyacinth,
weeds and floating materials time to time (as and when 4.932.00 180
. . . .’ * (One
5, required) from Notun Rasta More to Kalyani Expressway in 2,46,609.00 [Online through e- | i dred
Ward No - 34 Within Panihati Municipal area for Procurement System | g;op )
maintaining smooth drainage path throughout for 6(six) of Govt. of W.B.] Days.
months
Cleaning, Jungle Cutting, removal of debris, water Hyacinth,
weeds and floating materials time to time (as and when
required) from Sodepur Ghola Check Post to Nowai Khal at 8.470.00 180
. . ! : (One
6. southern side of Sodepur- Madhyamgram road flank and 4,23,493.00 [Online through e- | 1y 4 oq
Notun rasta to Noai khal at Northern side of Sodepur- Procurement System | piopy)
Madhyamgram road flank within Panihati Municipal area of Govt. of W.B.] Days.
for maintaining smooth drainage path throughout for 6(six)
months
Cleaning, Jungle Cutting, removal of debris, water Hyacinth,
weeds and floating materials time to time (as and when 3 684.00 180
. . . . 7 : (One
7. required) from Sunit Banerjee Road to D.N Banerjee Road 1,84,224.00 [Online through e- | ;.44
under ward No - 26 & 28 within Panihati Municipal area,for Procurement System | g0
maintaining smooth drainage path throughout for 6(six) of Govt. of W.B.] Days.
months
Cleaning, Jungle Cutting, removal of debris, water Hyacinth,
weeds and floating materials time to time (as and when 4.603.00 180
. . . . crs oy . . .’ * (One
3. required) from Shantigarh Nivanani Smriti Vidyapith To Kali 2,30,129.00 [Online through e- | |y dred
Mandir under ward No -3 within Garulia Municipal area for Procurement System | pop,4)
maintaining smooth drainage path throughout for 6(six) of Govt. of W.B.] Days.
months
Cleaning, Jungle Cutting, removal of debris, water Hyacinth,
. . . . 180
weeds and floating materials time to time (as and when 6,646.00 (One
9. | required) for Pocha Khal within Garulia Municipal area for 3,32,290.00 [Online throughe- | 1 yreqd
itaini th drai th th hout f 6lsi Procurement System Eighty)
maintaining smoo rainage pa roughout for 6(six) of Govt. of W.B.] Days.
months
Cleaning, Jungle Cutting, removal of debris, water Hyacinth,
weeds and floating materials time to time (as and when
180
required) for Haran Majumder Khal (I) within Naihati 18,093.00 (One
10.[ Municipal area, in order to prevent and management of 9,04,644.00 [Online through - | 1y ngreq
] ) Procurement System Eighty)
vector borne diseases and to ensure smooth drainage of of Govt. of W.B.] Davs
water" for maintaining smooth drainage path throughout ys:
for 6(six) months
Cleaning, Jungle Cutting, removal of debris, water Hyacinth,
180
weeds and floating materials time to time (as and when 6,126.00 (One
11.| required) for B-8 Khal within Kalyani Municipal area for 3,06,297.00 [Online through - | 1y qreq
. o h drai h th h ; 6lsi Procurement System Eighty)
maintaining smoot rainage path throughout for 6(six) of Govt. of W.B.] Days
months )
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Cleaning, Jungle Cutting, removal of debris, water Hyacinth,

180
weeds and floating materials time to time (as and when 8,890.00 (One
required) for Jamuna Khal within Kalyani Municipal area for 4,44,501.00 [Online throughe- | 1) nqreq

L ) ) Procurement System | iy ;)
maintaining smooth drainage path throughout for 6(six) of Govt. of W.B.] Days
months ’

1)

2)

3)

4)

5)

6)

7)

8)

9)

10)

11)

12)

Earnest Money deposit (EMD) is to be remitted by the Tenderer in favour of KMDA. Payable at KOLKATA, as
mentioned in the column 4 above through Net- Banking/ RTGS/NEFT in respect of the Tender ID, as per
requirement of e-Procurement System of Government of West Bengal (https://wbtenders.gov.in/).

In addition, instruction by the Finance Department MEMORANDUM, vide no. - 3975-F(Y); Dated, 28th July,
2016 to be followed for ready reference and guidance.

Intending bidder may download the tender documents from the website https://wbtenders.gov.in directly

with the help of Digital Signature Certificate.

Bidders should quote the rate including all Gov. statutory Tax’s and GST as applicable. The Tax invoice(s) need
to be issued by the supplier for raising claim under the contract showing separately, the tax charged in
accordance with the provisions of GST Act, 2017.

Submission of Tender: - a) Pre-qualification/Technical Bid and Financial Bid both will have to be submitted
online concurrently duly digitally signed in the website https://wbtenders.gov.in as per time schedule stated
herein under. Time will be reckoned as per Server Clock. b) The Financial Bid of the prospective tenderers will
be opened only if the tenderer qualifies in the Technical Bid. The decision of the Tender Inviting Authority will
be final and binding to all concerned and no challenge against such decision will be entertained.

The intending Bidder, at his own responsibility and risk is encouraged to visit and examine the site of works
and its surroundings and obtain all information’s that may be necessary for preparing the Bid and entering into
a contract for the services as mentioned in the Notice Inviting Tender, before submitting offer with full
satisfaction, the cost of visiting the site shall be at his own expense.

The intending Bidders shall clearly understand that whatever may be the outcome of the present invitation of
Bids, no cost of Bidding shall be reimbursable by the Department. The Tender accepting authority reserves the
right to accept or reject any offer without assigning any reason whatsoever and is not liable for any cost that
might have been incurred by any Tenderer at the stage of Bidding.

Conditional / Incomplete Tender will not be accepted under any circumstances.

During scrutiny, if it comes to the notice of the Tender inviting authority that the credential or any other paper
found incorrect / manufactured / fabricated, that bidder would not be allowed to participate in the Tender
and that application will be rejected without any prejudice.

The Executive Engineer (Civil), EM Division, W&S Sector, KMDA reserves the right to cancel the NIT due to
unavoidable circumstances and no claim in this respect will be entertained.

Successful bidder will have to install display board as instructed by Engineer-In-Charge and have to maintain
that board at his own cost. No payment shall be made in this regard from KMDA

Before issuance of the WORK ORDER, the Tender inviting authority may verify the credential and other
documents of the lowest Tenderer if found necessary. After verification if it is found that the documents
submitted by the lowest Tenderer is either manufactured or false in that case work order will not be issued in
favour of the said Tenderer under any circumstances.

Time Schedule for Downloading, Uploading and Opening of Tender Documents: -
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12. Time Schedule for Downloading, Uploading and Opening of Tender Documents: -

a) Date of uploading of N.I.T. & other Documents (online) (Publishing Date) Date: 06/01/2025, Time: 18.00 hrs
b) Documents download start date (Online) Date: 06/01/2025, Time: 18.00 hrs
c) Documents download end date (Online) Date: 14/01/2025, Time: 14.00 hrs
d) | Seek Clarification Start Date & Time N.A
e) Seek Clarification End Date & Time N.A.
f) | Pre-bid Meeting Date & Time N.A
g) | Issue of Response (As per written queries submitted by the bidders within

scheduled period) N.A.
h) | Starting date & time for sub- mission of tender through online Date: 06/01/2025, Time: 18.30 hrs
i) | Last date & time limit for sub- mission of tender through online Date: 14/01/2025, Time: 14.55 hrs

Scheduled date & time for opening the Part-l tender document (Technical

Bid) (Bid will be opened by the Authorized Officer) Date: 16/01/2025, Time: 15.00 hrs

i

To be notified later in
https://wbtenders.gov.in
To be notified later in
https://wbtenders.gov.in

Date of uploading the List of technically qualified bidders (Online)

Scheduled date & time for opening Part-Il tender document (Financial Bid)

## No financial information should be uploaded to the folder marked for technical bid.

Tenders will be opened by The Executive Engineer (Civil), EM Division, W&S Sector, KMDA or his authorized
representative in presence of tenderer or their authorized representatives who may like to be present.

13) Eligibility criteria for the bidders: -
a) The bidders should have the credentials as detailed below: -

i)  Intending tenderers should produce credentials of 1 (one) Similar Nature of Completed Work of the
minimum value of 40% of the estimated amount put totender during last 5(five) years
prior to the date of issue of the tender notice; or

ii) Intending tenderers should produce credentials of 2(Two) Similar Nature of completed work each of
the minimum value of 30% of the estimated amount put to tender during last 5(five) years prior to
the date of issue of the tender notice; or

iii) Intending tenderers should produce credentials of 1 (One) Single Running Work Of Similar Nature
which has been completed to the extent of 80% or more and value of which is not less than the
desired value at (a) above;

¢ Other terms and condition of the credentials: -
i)  Payment certificate will not be treated as credential.

ii) Completion Certificate issued by the Executive Engineer or equivalent competent authority of a
State/Central Govt., State/Central Govt. undertaking, Statutory/Autonomous bodies constituted
under the Central/State Statute on the executed value of completed/running works will be
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considered as Credential.

iii) No credential will be considered as valid unless it is supported by work order, price schedule or BOQ
of work and completion certificate mentioning the date of completion issued by the competent
authority not below the rank of Executive Engineer or equivalent or competent authority of a State /
Central Government, State / Central Government undertakings, Statutory / Autonomous bodies
constituted under the Central / State Statute. The completion certificate should indicate the value of
the work (equal to booked expenditure).

N.B. Estimated amount, Date of completion of project & detail communicational address of Client
must be indicated in the Credential Certificate.

b) Scanned copy of PAN card, P. Tax, Valid income tax (For Last 3 yrs), GST registration. Last 3 yrs audited
balance sheet, Credentials, BOQ’s of the respective credentials, Work Order, Payment certificate, Bank
Solvency Certificate in Current Financial Year and other supporting documents, Registration Certificate
and/or trade license of the company must be submitted duly digitally signed at desired location in the
website https://wbtenders.gov.in.

c) Scanned Copy of one original affidavit before Notary will have to be submitted as per prescribed format,
attached in the tender documents, mentioning the correctness of the documents and a declaration of
penalty debarment etc. faced by him under any Govt./Semi-Govt./Autonomous body/Institution through
on line at desired location.

d) Agencies against which departmental proceedings or legal actions are pending or have been identified by
KMDA as having violated the terms of existing contract(s) shall be debarred from participating in this bid.

14) Earnest Money: - The tenderer shall have to upload scanned copy of requisite documents in support of
submission of EMD (as mentioned in the column-4 of the above table) through online, along with the tender
document in prescribed manner failing which the tender shall be rejected. The balance earnest money if any to
fulfill 2(two) percent of the tender value is to be deposited at the time of execution of formal agreement.

15)  Security Deposit: - Security Deposit (as per prevailed norms) will be deducted from gross bill value of each and
every running bill and from final bill without any upper ceiling limit. Deposited EMD will be adjusted as part of
Security Deposit. Refund of security Deposit will only be made after completion of works as well as Defect
Liability Period without any kind of defect/damage of the property.

16) Defect Liability Period (DLP)

Defect Liability Period (DLP) of the work will be 03 (Three) Months from the date of actual completion of work
in full. During the period of DLP, the agency/contractor is liable to make good of any kind of damage happen in
the structure, so constructed/erected by him, at his own cost.

This supersedes clause 17 of tender form No -1.

17)  List of common documents shall have to be uploaded by each tenderer at the time of submission of Tender
through online: -
i) All annexures as annexed.
i) Certificate of Incorporation/Registration of firm or company (Memorandum and Articles of
Association, if any).
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iii) Deed of Partnership (constituted/reconstituted/amended, if any) (only for Partnership Firms).
iv) Income Tax Return (for the last 3 financial years).
v) Audited Balance Sheet (for the last 3 financial years).

vi)  Pan Card.

vii)  Professional Tax clearance certificate.

viii)  GST registration.

ix) Latest valid Trade License.

x)  Technical Credential.

xi)  Work Order for the work in technical credential.

xii) BOQ of work or price-breakup schedule of similar nature of work.

xiii)  Payment certificate of the said work.

xiv) Completion Certificate for the work completed/running.

xv) Bank Solvency Certificate from a scheduled bank recognized by the Government of India, to be
issued before six months from the dated of e-NIT @ 10 % (minimum) has been considered in Current
Financial Year in conformity with the total project cost for this NIT.

xvi)  Affidavit before Notary mentioning the correctness of the documents and declaration of penalty or
debarment etc., before the issuance of this NIT.

xvii)  Engineer’s qualification Certificate.
xviii)  Registration certificates and relevant papers of Employees Provident Fund & ESI.

18) Additional Performance Security: -

a) To ensure the quality and proper execution of the work in public interest, the Additional Performance
Security @10% of the tender amount shall be obtained from the successful bidder if the accepted bid value
is 80% or less of the Estimate put to tender.

b) The Additional Performance Security shall be submitted in the form of Bank Guarantee from any scheduled
bank before issuance of work order. “The issuing applicants must mention receiver’s details as ICICI bank,
IFSC:1CIC0006950, Branch Salt Lake, Sec-l, in BG Text at which SFMS IFIN 760 message to be sent by the
issuing bank to establish the authenticity of the given BG’’ If the bidder fails to submit the Additional
Performance Security within seven working days from the date of issuance of LOI, his Earnest Money
Deposit will be forfeited and other necessary action as per NIT like blacklisting of the contractor, etc. may
be taken. The Bank Guarantee shall have to be valid up to end of the contract period and shall be renewed
accordingly, if required.

c¢) The Bank Guarantee shall be returned immediately on successful completion of the contract. If the bidder
fails to complete the work successfully, the Additional Performance Security shall be forfeited at any time
during pendency of the contract period after serving proper notice to the contractor. Necessary provisions
regarding deduction of security deposit from the progressive bills of the contractor as per relevant clauses
of the contract shall in no way be altered / affected by provision of this Additional Performance Security.

19) Mismatch in Name: - All documents uploaded by the Bidder, in support of his eligibility/credential for Pre-
qualification to participate in this Tender should be same and identical & with Digital signature certificate
(DSC). Minor mismatch like “M/S”, “Kr/Kumar”,” “Co-Op/Co-Operative” etc. has to be legalized /authenticated
by the Bidder by uploading of proper Affidavit (duly Notarized) in this regard.
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20)

Suspension and debarment clauses shall be applied to the bidders who are participating in the tender
process for their false declaration or forgery or falsification of records as per PWD order no. - 547-W(C)/1M-
387/15 dated 16/11/2015 and 724-W(C)/1M-953/19, Dated-19.12.2019.

21) Also if the L1 bidder does not agree to execute the job after opening of Bid, the Earnest Money will be forfeited

22)
23)

24)

25)

26)

27)

28)

29)

30)

31)

without any further intimation and may be construed as an attempt to disturb the tendering process and dealt
with accordingly legally including debarment up to 3(three) years of the Bidder as per PWD order 547-
W(C)/1M-387/15 dated 16/11/2015 and 724-W(C)/1M-953/19, Dated-19.12.2019

Joint Ventures/Consortiums are not allowed to participate in the bid.

Neither prospective bidders nor any of constituent partner had been debarred to participate in tender by the
KMDA during the last 5 (five) years prior to the date of this NIT. Such debar will be considered as
disqualification towards eligibility. (A declaration in this respect has to be furnished by the prospective bidders
as per prescribed format without which the Technical Bid shall be treated non-responsive).

For (a) Procurement of goods and services and (b) Works related contract involving supply of goods and
services by contractor. Tax Invoice (S) needs to be issued by the supplier for raising claim under the contract
showing separately the tax charged in accordance with the provision of GST Act 2017.

Addenda/Corrigenda: - During the tenure of the tender if any addenda/corrigenda take place that will be
circulated only through the Government e-Procurement system. Contractors are to keep track of all the
Addendum / Corrigendum issued with a particular tender and upload the same digitally signed along with the
NIT. Tenders submitted without the Addendum / Corrigendum will be informal and liable to be rejected.

The work to be executed with necessary arrangements for safety, machineries, temporary Barricading, labour
hutments, electricity and other misc. at contractor’s own cost.

Bid Validity: - Bids shall remain valid for a period of 120 days (One Hundred Twenty) from the last date of
submission of Financial Bid / Sealed Bid. If the bidder withdraws the bid during the period of bid validity the
earnest money as deposited will be forfeited forthwith without assigning any reason thereof.

During scrutiny, if it is come to the notice to tender inviting authority that the credential or any other papers
found incorrect/manufactured/fabricated, that tenderer will not be allowed to participate in the tender and
that application will be out rightly rejected without any prejudice with forfeiture of earnest money forthwith.

List of “Technically Qualified Bidders” will be published in the web portal only. Financial Bid will be opened
within a short period after such publication. Therefore, Bidders are requested to view the tender status on a
regular basis. In case if there be any objection regarding Pre-qualification/ list of “Technically Qualified
Bidders”, that objection should be lodged to the Chairman, Tender/Bid Evaluation Committee within 24 hours
from the date and time of publication of list of qualified Agencies and beyond that time schedule no objection
will be entertained by the Tender/Bid Evaluation Committee.

Before issuance of the LOI, the tender inviting authority may verify the credential & other documents of the
lowest tenderer if found necessary. After verification, if it is found that such documents submitted by the
lowest tenderer is either manufacture or false in that case, LOI will not be issued in favour of the tenderer
under any circumstances.

Language of Tender: - The tender shall be submitted in the prescribed form in English. All literatures and
correspondence in connection with the tenders shall be in English.

Others: - The Tender Notice along with other documents like Tender Form No. -1 KMDA, Technical
Specification, Special Terms and Conditions, BOQ, Addendum and corrigendum etc. whatever documents
uploaded by the department concerned thereto shall be part and parcel of the Tender.

e-NIT NO. - 05/ EE/EMD/W&S/KMDA of 2024-2025 Page 7 of 12



EM DIVISION, W&S SECTOR, KMDA. Metropolitan

m OFFICE OF THE EXECUTIVE ENGINEER, Kolkata

‘A-BLOCK, 5" FOORL, UNNAYAN BHAVAN Development
SALT LAKE CITY, KOLKATA-700091 Authority

32)

33)

34)

35)

36)

37)

38)

39)

40)

Declaration: - Tenderer must upload and submit duly digitally signed a declaration as per prescribed format for
confirmation of his awareness of the contract.

The contractor will have to maintain qualified technical employees and/or Apprentices at site as per prevailing
Apprentice Act or other Department Rules & Orders circulated from time to time.

There shall be no provision of Arbitration.
No Adjustment of Price OR Price Escalation of any kind will be allowed.
No mobilization advance and secured advance will be allowed.

The quantities of different items of work mentioned in the tender schedule or in work order are only tentative.
In actual work, these may vary considerably. Payment will be made on the basis of works actually done in
different items. Payment for individual item of work in the BOQ will be made on the basis of actually executed
quantity of work and its corresponding quoted rate. For execution of quantitative excess of any item beyond
10% or supplementary works, approval of the Superintending Engineer / Chief Engineer would be required
depending on whoever be the Tender Accepting Authority, before making payment. In no case the final bill
value will exceed the accepted tendered amount for the work.

A machine page numbered Site Order book (with triplicate copy) will have to be maintained at site by the
contractor and the same has got to be issued from the Engineer-in-Charge before commencement of the work.
Instructions given by inspecting officers will be recorded in this book and the contractor must note down the
action taken by him in this connection as quickly as possible.

All possible precautions should be taken for the safety of the people and work force deployed at worksite as
per safety rule in force Contractor will remain responsible for his labour in respect of his liabilities under the
Workmen’s Compensation Act etc. He must deal with such cases as promptly as possible. Proper road signs as
per P.W.D. practice will have to be made by the contractor at his own costs.

The prospective bidders shall have in their full-time engagement experienced technical personnel with the
sufficient knowledge of PERT/CPM, the minimum being one Civil Engineering Degree holder and one Civil
Engineering Diploma holder (authenticated documents in respect of qualification and engagement shall be
furnished for Technical Evaluation)

The tender inviting authority reserves the right to accept or reject any or all the tenders without assigning any

reason what so ever.

For detail information please visits https://wbtenders.gov in & www.kmda.wb.gov.in

Executive Engineer, EM Division,
W&S Sector, KMDA.
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Memo No: 68/1(15)/EE/EMD/W&S/KMDA/T-1(SD) Date: 27/12/2024

Copy forwarded for kind information to:

WO NV RWNR

=
= O

12.
13.
14,
15.

The Chairman, Panihati Municipality.

The Chairman, Garulia Municipality.

The Chairman, Naihati Municipality.

The Chairman, Kalyani Municipality.

The Director General, W&S Sector, KMDA.

The Chief Engineer, W&S Sector, KMDA.

The Chief Engineer, SD Sector, KMDA.

The Director of Finance, KMDA.

The Superintending Engineer, Planning Circle, W&S Sector, KMDA.

. The Superintending Engineer, Program Circle, SD Sector, KMDA.
. The Deputy Secretary, P.R.0., KMDA along with 1(One) Detailed copies & 4 (Four) Abridge copies of this

e-NIT. He is requested to kindly circulate the e-NIT as per prevailing norms of KMDA.
The ACFA/ Account Officer SD Sector, KMDA as Committee Member.

The P.S. to Chief Executive Officer, KMDA.

Notice Board, EM Division, W&S Sector, KMDA.

Office Copy.

Executive Engineer, EM Division,
W&S Sector, KMDA.
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INSTRUCTION TO BIDDERS

Instruction / Guidelines for tenders for electronic submission of tenders online have been annexed for assisting

the contractors to participate in e- tendering.

1. Registration of Contractor: - Any contractor willing to take part in the process of e — Tendering will have to
be enrolled & registered with the Government e — Procurement system through logging on to
https://wbtenders.gov.in. The contractor is to click on the link for e — Tendering site as given on the web
portal.

2. Digital Signature Certificate (DSC):- Each contractor is required to obtain a class - Il or class — Il Digital
Signature Certificate (DSC) for submission of tenders from the approved service provider of the national
Information’s Centre (NIC) on payment of requisite amount details are available at the Web Site stated in
Clause -1 of Guideline to Bidder. DSC is given as a USB e — Token.

3. Collection of Tender documents: - The contractor can search & download NIT & Tender documents
electronically from computer once he logs on to the website mentioned Clause 1 using the Digital Signature
Certificate. This is the only mode of collection of Tender documents.

4, Submission of Tenders: -
a) General process of submission: - Tenders are to be submitted through online to the website stated
in Cl.1 in two folders at a time for each work, one is technical bid and other is Financial Bid before the
prescribed date and time using the Digital Signature Certificates.
b) Technical Bid: - Technical Bid contain scanned copies of the followings further in two covers
(folder).

A-1. Statutory Cover Containing.
i) Demand Draft/Pay Order towards earnest money (EMD) as prescribed in the NIT.
ii) NIT (download & upload the same digitally signed).
iii) Declaration as per prescribed format.

N.B: Bidder must download KMDA Tender Form No-1, General Terms and Condition, Special Terms &

Conditions, Technical Specifications, all other addendum, Corrigendum etc. whatever documents uploaded by

the department in the web under the NIT and must go through carefully before quoting his rate. These

documents are necessarily be uploaded by the bidder.

A-2. Non-Statutory/Technical documents Cover containing.
i)  All annexures as annexed.

i) Certificate of Incorporation/Registration of firm or company (Memorandum and Articles of
Association, if any).
iii) Deed of Partnership (constituted/reconstituted/amended, if any) (only for Partnership Firms).
iv) Income Tax Return (for the last 3 financial years).
v) Audited Balance Sheet (for the last 3 financial years).
vi)  Pan Card.
vii) Professional Tax clearance certificate.
viii)  GST registration.
ix) Latest valid Trade License.
x) Technical Credential.
xi)  Work Order for the work in technical credential.
xii)  BOQ of work or price-breakup schedule of similar nature of work.
xiii)  Payment certificate of the said work.
xiv) Completion Certificate for the work completed/running.
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xv) Bank Solvency Certificate from a scheduled bank recognized by the Government of India, to be
issued before six months from the dated of e-NIT @ 10 % (minimum) has been considered in Current
Financial Year in conformity with the total project cost for this NIT.

xvi)  Affidavit before Notary mentioning the correctness of the documents and declaration of penalty or
debarment etc., before the issuance of this NIT.

xvii)  Engineer’s qualification Certificate.
xviii)  Registration certificates and relevant papers of Employees Provident Fund & ESI.

Note: Failure of submission of any of the above mentioned documents (as stated in A-1 & A-2 ) will render the
tender liable to summarily rejected for both statutory & non statutory cover.

5. THE ABOVE STATED NON-STATUTORY / TECHNICAL DOCUMENTS SHOULD BE ARRANGED IN THE
FOLLOWING MANNER.

Click the check boxes beside the necessary documents in the My Document list and then click the tab
"Submit Non-Statutory Documents" to send the selected documents to non-Statutory folder. Next Click the
tab "Click to Encrypt and upload" and then click the "Technical" Folder to upload the Technical Documents.

c) Financial Bid: -
1) The financial bid should contain the following documents in one cover (folder) i.e., Bill of Quantities (BOQ).

Sub-
. Categor .
S| gory Category Details
No. Name .
Description

i) Pan Card. ii) Professional Tax clearance certificate. iii) Vat clearance
A. Certificates Certificates certificate. Iv) Acknowledgement of IT return (For last 3 hrs.) v) GST
registration.

B Company Company i) Trade License ii) Partnership Deed, iii) Society Registration, Power of
' Details Details-1 Attorney, iv) MoA/MoU etc. as applicable.
Financial Financial . .
C. Info Info-1 i) Audited Balance Sheet (For last 3 yrs.).
D. Credential Credential-1 i) Credential, Work Order, Payment certificate, Bank Solvency Certificate.

Engineers Certificate Etc.
The contractor is to quote the rate through on line in the space marked for quoting rate in the BOQ.
II) Only downloaded copies of the above documents are to be uploaded, virus scanned & digitally signed by
the contractor.

6. Opening & Evaluation of Tender: -
a) Opening of Technical Bid:

i) Technical bid will be opened by The Executive Engineer (Civil), EM Division, W&S Sector, KMDA Intending
tenderer may remain present if they so desire. Statutory Cover (folder) would be opened first & if found in
order and correct Non-Statutory Cover (folder) will be opened. If there is any deficiency in the Statutory &
Non statutory documents the tender will summarily be rejected.

ii) Decrypted (transformed in to readable formats) documents of the non-statutory cover will be downloaded
& handed over to the evaluation committee.

i) List of technically qualified tenderers would be uploaded.

NB: While evaluation, the committee may summon of the tenderers & seek clarification/ information or
additional documents or original hard copy of any of the documents already submitted & if they are not
produced within the stipulated time frame, their bid will liable for rejection.

b) Opening and evaluation of Financial Bid:
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i) Financial bid of tenderers declared technically eligible by the Tender Evaluation Committee will be

opened electronically from the web portal on the prescribed date and time.

7. Penalty for suppression / distortion of facts:
Submission of false document by tenderer is strictly prohibited.

Executive Engineer, EM Division,
W&S Sector, KMDA.
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ANNEXURE: 1

Covering Letter
<To be printed on the Letterhead of the Applicant including full postal address, telephone, faxes and e-
mail address>

Memo. No. Date:

To
The Executive Engineer
EM Division, W&S SECTOR, KMDA

Tender NO. ...coicveirereireseirarssrsssrasssrassasassnrans
Serial No. of Work applied for: ......cccvcvmimiminnaranas
Amount put to tender: ........coiriiisns

Dear Sir,

Having examined the Statutory, Non statutory & NIT documents, I/We hereby like to state that I/we
willfully accept all your conditions and offer to execute the works as per Tender no and Serial no. stand above.
I/We also agree to remedy the defects after/during execution of the above work in conformity with the
conditions of contract, specifications, drawings, bill of quantities and addenda and also declared that....

1. We are submitting this tender for the work mentioned above and our Proposal is valid for a
period of 120 days from ‘bid submission closing date (online)’ as mentioned in the Notice
Inviting Quotation above.

2. We understand that KMDA is not bound to accept any or all quotations it may receive.

3. We declare that we have disclosed all material information, facts and circumstances, which
would be relevant to and have a bearing on the evaluation of our Quotation and qualification.

4. We do, also, certify that all the statements made and/or any information provided in our bid,
are true and correct and complete in all aspects.

5. We declare that in the event that KMDA discovers anything contrary to our above
declarations, it is empowered to disqualify us and our Quotation from further participation in
the bid evaluation process and to cancel the contract at any time during the contract.

6. We declare that if KMDA discovers any misrepresentation of facts at any point of time KMDA
will have the right to forfeit the Earnest Money Deposit (EMD), Contract Performance
Guarantee and debar us from participating in any bid in the future.

If our Proposal is accepted, we will furnish the Performance Security Deposit as mentioned in this
NIT before signing the Contract Agreement.

Dated this day of 2020

Full name of applicant:

Signature:

In the capacity of :

Duly authorized to sign bids

For & on behalf of (Name of Firm):

(In block capitals or typed)
Office address:
Telephone no(s) (office):
Mobile No.

Fax No.

E-mail ID :




ANNEXURE: 2

AFFIDAVIT
(BEFORE NOTARY MENTIONING THE CORRECTNESS OF THE DOCUMENTS
AND DECLARATION OF PENALTY, DEBARMENT ETC.)
(To be executed on Non-Judicial Stamp Paper of appropriate value)

One Affidavit before Notary will have to be submitted mentioning the correctness of the documents
and declaration of penalty, debarment etc. faced by the declarant under any Government/Semi-
Government/Autonomous Body/Institution/Local Body in hard copy within stipulated date & time.
Points/Declaration to be furnished in the AFFIDAVIT:

(i) I (Name), Son of (Father’s Name), residing at (Residential Address) having office at (Business
Address) do hereby solemnly affirm and declare as follows:

(i) Partnership Details:

(iii) Reference NIT No., Sl. No.

(iv) All Documents submitted by me are genuine, authentic, true and valid.

(v) All information furnished are true to the best of my knowledge & behalf. Department has got
full right to cancel the same with penal measure, if any, in case any of the statements is

proved to be false.

(vi) Neither any penalty nor debarment was made against me nor against the firm in any way at
any Government/Semi-Government/Autonomous Body/Institution.

(vii) That I am a citizen of India.

All above statements are true to the best of my Knowledge and belief.

(Dated & Signature of the Tenderer)



ANNEXURE: 3

CERTIFICATE
(To be submitted on Company Letterhead)

I[/We have inspected the sites of works and have made me/us fully acquainted with the local
conditions in and round the sites of works. I/We shall be bound by conditions laid down in the
Notice Inviting Tender, Special Conditions, Specification and also KMDA Form No. — 1. I/We have
gone through the Schedule of Rates of Public Works Department, Government of West Bengal on
Building Works for the year 2017, Sanitary, & Plumbing Works for the year 2017, Road & Bridge
Works for the year 2018, unified Schedule of Rates of Irrigation & Waterways Department for the
year 2018, Schedule of Rates for Sewerage and Drainage Works and Water Supply Works, 2018-
2019, of Urban Development and Municipal Affairs Department and General Specifications, now in
force in the Public Works Department, Government of West Bengal and the code of practice by ISI
and shall follow them as required unreservedly. I/We shall also uniformly maintain such progress
with the work, as any be directed by the Engineer-in-Charge of the work to ensure completion of the
same within the target date.

(Dated & Signature of the Tenderer)



L.

Name

ANNEXURE: 4

DECLARATION BY THE TENDERER
(To be submitted on Company Letterhead)

I / We have inspected the site of works and have made me / we fully acquainted with local

conditions on and around the site of works. I / We shall be bound by the conditions laid
down in the Notice Inviting Tenders, Special Terms & Conditions, Special Specifications,
General Specifications, Specific Priced Schedule and also printed Tender Form No. - I (as
amended). I/We have gone through the latest amended “P. W. D. (Roads) Schedule”, “P.
W. D. (Bldg.) Schedule of Rates”, B. I. S. codes of practices, relevant MoRTH specification
and IRC codes of practices of the Special Terms and Conditions. My / Our tenders is
offered taking due consideration of all the stipulations of contract documents. I / We shall
also uniformly maintain such progress with the works as may be directed by the Engineer
— in — Charge of the work to ensure completion of same within the target date.

II. My/Our Permanent Income Tax Account NO. IS ciceevereieirererececeiesenennanane
[II. My/Our Goods and Services Tax Registration NoO. iS .ccceveeececeieceneienenns
IV. a) I/We declare that I have no relative working under North Circle,

W&S Sector of KMDA.

b) I/We declare that the under noted personnel of North Circle,
W&S Sector of KMDA is related to me/us.
Relationship Designation with office
Address

Postal Address with Telephone No.
& Mobile No. of the tenderer

(Dated & Signature of the Tenderer)




ANNEXURE: 5

FORMAT OF THE BANK GUARANTEE FOR ADDITIONAL PERFORMANCESECURITY DEPOSIT
(To be executed on Non-Judicial Stamp Paper of appropriate value)

To
The Executive Engineer
EM Division, W&S SECTOR, KMDA

WHEREAS. ..., [name and address of Contractor] (here after called “the Contractor”)
has undertaken, in pursuance of e-NIT No:.......c.coooiiiiiinnn.. dated ................ and Tender No.:

called “the Contract”).

AND WHERAS it has been stipulated by you in the Said contract that the Contractor shall furnish
you with a Bank Guarantee from a scheduled bank for the sum specified therein as ‘ADDITIONAL
PERFORMANCE SECURITY DEPOSIT’ for compliance with his obligation in accordance with the
Contract.

AND WHEREAS We .....cccovviiiiiiennnnn.. [Indicate the name of the Bank & Branch] have agreed to give
the Contractor such a Bank Guarantee.

Now THEREFORE we..........cccoveienenenen. [indicate the name of the Bank & Branch) hereby affirm that
we are the Guarantor and responsible to you on behalf of the Contractor, up to a total sum of
T [amount of GUATANTEE].......iuiiiiiii s i re e
(amount in words). We undertake to pay you, upon your first written demand and without cavil or
argument ,a sum within the limit of ..................c.... [amount of Guarantee| as aforesaid without
your needing to prove or to show grounds or reasons for your demand for the sum specified therein.

We (i (indicate the name of the Bank &Branch) hereby waive the necessity of your
demanding the said debt from the Contractor before presenting us with the demand.

We i (indicate the name of the Bank & Branch) further agree to pay to you any
money so demanded not withstanding any dispute or disputes raised by the contractor(s) in any
suite or proceeding pending before any court or Tribunal relating thereto, our liability under this
Present Absolute and unequivocal.

The payment/so made by us under this bond shall be a valid discharge of our liability for payment
there under and the contractor(s) shall have no claim against us for making such payment.

We i (indicate the name of the Bank & Branch) further agree that no change or
addition to or other modification of the terms of the Contract or of the works to be performed there
under or of any of the Contract documents which may be made between you and the Contractor
shall in any way release us from any liability under this guarantee, and we hereby waive notice of the
such change addition or modification.

We i, (indicate the name of the Bank & Branch) lastly undertake not to revoke this
guarantee except with the previous consent of you in writing.

This Guarantee shall be valid upto ........ccccceevveieienene. [date of completion] it come into force with
immediate effect and shall remain in force and valid for a period upto the time of completion of the
work under the stated contract plus claim period of six months for the Bank Guarantee.
Notwithstanding, anything mentioned above, our liability against this guarantee is restricted to Rs.
............................ (Rupees in words) and unless a claim in writing is lodged with us within the
validity period, i.e., UptO.....coceevvieiiienninen.. of this guarantee all our liabilities under this guarantee
shall cease to exist.



Signed and sealed this ............ dayof ............ 2021 at ............

SIGNED, SEALED AND DELIVERED

For and on behalf of the BANK by:
(Signature)

(Name)

(Designation)

(Code Number)

(Address)

NOTES:

L The Bank guarantee should contain the name, designation and code number of the officer(s)
signing the Guarantee.

II. The address, telephone number and other details of the Head office of the bank as well of
issuing Branch Should be mentioned on the Covering letter of issuing Branch.
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3.1

3.2

3.3.

3.4.

SPECIAL TERMSAND CONDITIONSOF THE CONTRACT (CIVIL)

GENERAL

All works are to be carried out in accordance with specia terms and technical specifications as mentioned herein
after.

(i)
(ii)
(iii)
(iv)
(V)
(vi)

In addition to the above, Genera specifications of the Schedule of Rates of Public Works Department,
Government of West Bengal on Building Works for the year 2017, Sanitary, & Plumbing Works for the
year 2017 and Road & Bridge Works for the year 2018, shall be applicable for works not covered by above.

In addition to the above General specifications of the schedule of rates of presidency Circle - |, P.W.D.,
Government of West Bengal (briefly referred to as the “P.C. Schedule” and as defined below) shall be
applicable. The “P.C. Schedule” referred to above shall comprise the following two schedules (taken
together) of Presidency Circle - I, PW.D. Government of West Bengal for the year 2017. Schedule of rates
for building materials and labour (briefly referred to as the building schedule).

The specifications for works not covered by the specifications referred in Clause - 1.1. or 1.2. shall be
governed by the Bureau of Indian Standards Code of Practices. MORTH Specification, IRC Codes of
Practices and as per base practice according to the direction of the Engineer-in-Charge.

Unified Schedule of Rates of Irrigation & Waterways Department for the year 2018.

The contract documents are to be considered as awhole. The several documents forming the contract, are to
be taken as mutually explanatory of one another. If, however, the stipulations of the different documents be
at variance in any respect, one will override the others (only in so far as these are at variance) in order of
precedence as given below:

Letter of Intent (L.O.1.)

Notice Inviting Tenders

Special Terms & Conditions

Special Specifications

Specific Priced Schedule

The Printed Tender Form (KMDA Form No.- I)

(vii)  The Schedule (as defined on clauses - 1.1. above)
(viii) P. C. Schedule (as defined on clauses - 1.2. above)

ENHANCEMENT OF TENDER RATE

In no circumstances, the tendered rate shall be enhanced after acceptance of the tender.

EXPLANATION OF TERMS

Heading and marginal notes are only for convenience of reference and have no contractual significance.

Words importing the singular also includes the plural and vice-versa where the context so requires.

The words “Approved” or “Direct” appearing anywhere in the tender documents shall indicate (unless
specifically mentioned otherwise) the approval or direction of the Engineer-in-Charge.

The term “At the site of work” or “Near the site of work” wherever it appears in the tender documents, shall
mean anywhere within 150 (one hundred and fifty) meters from the actual site of work.

The word “Department” appearing anywhere in the tender documents, shall mean “Kolkata Metropolitan
Development Authority (KMDA in abbreviation)”.

The Engineer-in-Charge shall mean the Executive Engineer of the Division concerned as mentioned in the
tender notice.
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3.5.

3.6.

6.1.

6.2.

7.

7.1.

7.2

The Sub-divisional officer shall mean the concerned Assistant-in-Charge of the work authorised to carry out
on behalf of the Engineer-in-Charge, genera supervision, issue of day-to-day instructions and to approve
materials and workmanship.
The words “Superintending Engineer” and “Chief Engineer” appearing anywhere in the printed tender form
shall mean the concerned Superintending Engineer and the Chief Engineer of the particular wing of Sector
concerned respectively.

CHARACTER OF SITE

Before submission of tenders, the intending tenderer shall inspect the site of work and get them thoroughly
acquainted with the local conditions and difficulties under which the work will have to be carried out. They
should consider, among others, the nature of soil, climate conditions of the locality, dearth of water in the area
of work, condition of the existing roads, transport facilities, nonexistence of roads in many places etc. Extra cost
involved due to above factors to be borne by the contractor and should, thereof, be included in the rates to be
guoted by them.

INCIDENTAL FEES

All rates to be quoted by the contractors shall be inclusive of al incidental fees and charges, e.g., Royalties,
Ferry charges, Octroi and Toll Tax of Materias, Electricity, Water and other charges of Municipalities or
Statutory Bodies, Sales Tax, Goods & Services Tax (GST), Income Tax etc. Nothing extra will be paid against
such account.

STATUTORY OBLIGATIONS

The Contractor shall give al notices and pay all fees required to be given by any statute or any regulation or
bye-law of any local or other statutory authority which may be applicable to the works and shall keep
KMDA indemnified against all penalties and liabilities of every kind for breach of such statute, regulation
or bye-laws.

The Contractor shall indemnify the KMDA against any loss’harm and also against all claims, demands, suit
and preceding on account of infringement of any patent rights, design, trademark or name of other protected
rights in respect of any constructional plant, machine, work material thing process used for in connection
with the work or temporary works.

SAFETY PRECAUTIONS

All necessary precautions are to be taken by the contractor for the safety of his workmen and of the genera
public. The work must be done in such a way as not to damage any property, existing structure or public
utility services during work. Close cooperation must be ensured with other contractor or contractors
working the area of work. All claims arising out of any damage to the existing structures or properties due
to works of the contractor shall be borne by the contractor.

The Contractor shall provide necessary fencing and lighting arrangements around the trench excavated by
him and / or at the site of work for the safety of his workmen and of the general public. Such arrangement
shall not be paid for separately and the cost thereof shall be included in the Contractor’s rate for the work.

IDLE LABOUR

Whatever may be the reason no claim for idle labour, additional cost of establishment, hire and labour charges
for Tools & Plants will be entertained and shall be borne by the tenderer.

TRANSPORT

The Contractor shall arrange all transport including Railway Wagons required for carriage of all tools & plants,
implements and materials etc. at their own risk and cost.
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10.

11.

PUMPING, DEWATERING ETC.

The Contractor shall provide al pumping and other arrangements that may be necessary to remove from or keep
out of foundations, trenches or any part of the structure under construction, water free (whether canal water, sub
— soil water and water from any source, whatsoever). Such pumping or other necessary arrangements shall not
be paid for separately and the cost thereof is to be included in the contractor’s rate of relevant items of work.

WATER AND ELECTRICITY

The Contractor shall have to make his own arrangement for adequate supply of water and for eectrical power
that may be required for or in connection with execution of the work. All these will have to be done at
contractor’s own cost and expense and no separate payment for any of these shall be made, the cost thereof
being deemed to be included in the rate for the work.

11.1.  Arrangement for supply of piped water from existing service lines may not be possible. In that case the

Contractor will have to make arrangements for supply of drinking water and al water required for execution
of the work by sinking tube wells or other suitable alternatives that may be approved by the Engineer-in-
Charge. Nothing extrawill be paid for such account.

11.2. Electrical power from usual supply agencies may not be available. In that case the Contractor will have to

12.

make his own arrangement for electrical power through generator. Nothing extra will be paid for such
account.

CLEARANCE OF SITE

12.1. Before starting any work, the work site where necessary, must be properly dressed after cutting, cleaning

and clearing all varieties of jungles and shrubs including bamboo clusters or any undesirable vegetation,
rubbish, sludge etc. from the site of works for which nothing will be paid extra.

12.2. Thesite must be cleared by the Contractor from time to time in the course of execution of the work.

12.3.  On completion of work, all temporary works shall be removed by the Contractor. All scars of construction

13.

14.

15.

shall be obliterated and the whole site left in a clean and workman like manner to the entire satisfaction of
the Engineer — in — Charge. No separate payment shall be made for these, the cost thereof being deemed to
have been included in the Contractor’s rate for the work.

SERVICEABLE MATERIALS

All serviceable materias obtained from excavation or from dismantling of existing structures shall remain the
property of KMDA. The responsibility for stacking materials that are considered serviceable by the Engineer-in-
Charge and hand delete over the same to the Engineer-in-Charge shall in custodian of with the Contractor and
nothing will be paid on this account. In case of any loss or damage of serviceable materias prior to hand delete
over the same as aforesaid full value thereof will be recovered from the Contractor’s bill at rates as assessed by
the Engineer-in-Charge.

UNSERVICEABLE MATERIALS

The contractor shall remove all unserviceable materials to the place as directed. He should level and dress the
work site on completion of the relevant portion of work as per direction of the Engineer-in-Charge of work. No
extra payment will be made on this account.

QUALITY OF MATERIALS

All materials brought to the site must be to the approval of the Engineer-in-Charge. Rejected materials must be
removed by the Contractor from the site within 24 hours of the issue of orders to that effect. In case of non-
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16.

17.

18.

compliance with such orders the Engineer-in-Charge shall have the authority to cause removal at the cost and
expense of the Contractor and the Contractor shall not be entitled to claim any loss or damage on that account.

MATERIALSAND LABOUR

All materials and labour (skilled & unskilled) including their water supply, sanitation, procurement of food
staff, medical aid etc. are to be arranged by the Contractor. Cost of transport of materials and labour and alied
items aforesaid shall have to be borne by the Contractor and included in his rate for the work.

UNSKILLED LABOUR

For &l items of work under contractor unskilled labourers will have to be local |abourer. Normally, without the
consent of the Engineer-in-Charge, no unskilled labourer shal be imported from any district other than that
where the work is to be executed imported |abourers could be engaged with the permission of the Engineer-in-
Charge, when the exigency or progress of works demands. Seventy percent of the unskilled labours shall never
the less have to be recruited locally.

CONTRACTOR’S AGENT OR REPRESENTATIVE

18.1. The contractor shall not assign the agreement or sublet any portion of the work. The contractor shall appoint

authorised representative and requisite technical personnel in respect of one or more of the following
purposes only.

(@) General day to day management of the work.
(b) To attend measurements when taken by KMDA officers and to sign the records of such measurements.

18.2. The selection of the authorised representative is subject to the prior approva of the Engineer-in-Charge and

the contractor shall seek in writing such approval giving therein the name and address of the representative
he wants to appoint and the specific purpose for which the representative will be authorised for. Even after
initial approval, the Engineer-in-Charge may issue at any subsequent date, revised directions about such
authorised representative and the contractor shall be bound to abide by such directions. The Engineer-in-
Charge shall not be bound to assign any reason for any of his directions with regard to the appointment of
authorised representative.

18.3. The provisions of power of Attorney, if any, must be to the approva of KMDA, otherwise KMDA shall not

be bound to take consignee of such power of Attorney.

18.4. Any notice, correspondence etc. issued to the authorised representatives or left at his address will be

19.

20.

deemed to have been issued to the contractor himself.

The provision of a notarized power of Attorney, if any, must be to the approval of the Department, otherwise the
Departmental shall not be bound to take cognizance of such power of attorney. The authorised agent or
representative, when appointed by the contractor, as per provisions of the contract for supervision of works on
their behalf, shall either be a Degree or Diploma holder in Engineering.

SITE OFFICE

The Contractor shall have an office adjacent to the work site as may be approved by the Engineer-in-Charge,
where al directions and notice of any kind what so ever, which the Engineer-in-Charge or his representative
may desire to give to the Contractor in connection with the contract may be left and the same when left at or
sent be post to such office or delivered to the Contractor’s authorised agent or representative shall be deemed to
be sufficiently served upon the Contractor.

GODOWN, LABOUR SHED ETC.
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20.1.

20.2.

20.3.

20.4.

The contractor shall make his own arrangements for storage space and godown for his tools and plants,
materials etc.

The Contractor shall arrange for temporary sheds latrines, water supply etc. for the accommodation of the
use of his staff. These shall be properly maintained all through the period of construction in clean and
hygiene condition to the satisfaction of the Engineer-in-Charge.

The locations of godown, stacking place other temporary structures must be to the prior approva of the
Engineer-in-Charge. The land, if available within the site will be given free of rent. Any land outside the
work site as may be required for the purpose will have to be arranged by the Contractor himself at his own
Ccost.

On completion of the work al sheds, godown, vats, platform etc. erected by the Contractor for
constructional purpose, shall have to be removed by him at his own cost and the ground restored to its
original condition to the satisfaction of the Engineer-in-Charge.

21. SITE ORDER BOOK

21.1.

21.2.

@
(b)
(©)
(d)
(e
Q)
(9)
(h)
(i)
@)
(k)
)

(m)

(n)

The contractor shall within 7 (seven) days of the receipt of the order to take up works, supply at his own
cost SITE ORDER BOOK to Assistant Engineer concerned. The site order book shall be kept at the site of
work under the custody of the Assistant Engineer or his authorised representative. The site order book shall
have machine numbered pages in triplicate. Directions or instructions from KMDA officias issued to the
contractor will be entered (in triplicate) in the site order book (except when such directions or instructions
are given by the separate letters). The contractor or his authorised representative shall regularly note the
entries in the site order book and also record thereon the action taken or being taken by him complying with
the said directions or instructions or any relevant point relating to the work, contractor or his authorised
representative may take away the duplicate page of the work order book for his own record.

Thefirst page of the work order book shall contain the following particulars:

Name of the work.

Reference to contact no.

Date of opening the site order book.

Name and Address of the Contractor (with phone no. if any).

Signature of the contractor.

Name and Address of the authorised representative who is authorised to act on behalf of the Contractor.
Specific purposes for which the contractor’s representative is authorised to act on behalf of the Contractor.
Signature of the authorised representative dully attested by the contractor.

Signature of the Assistant Engineer concerned.

Date of written order to commence work.

Time of completion of work with date.

Extension of time granted, if any.

Date of actual completion of works.

Date of recording of final measurements.

Entries vide (m) & (n) above shall be filled in on completion of work and before the site order book is recorded
in the office of the Assistant Engineer concerned.

22. ADDITIONAL ITERMSBEYOND THE SCOPE OF THE CONTRACT:

22.1.

During the process of execution of the job under the contract if any additional item of works quantities
beyond the scope of contract is required to be done as per the opinion of the Engineer-in- charge, such
additional items and quantities shall have to be executed by the contractor as supplementary items when so
directed by the EIC.
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22.2.

22.2.1.

22.2.2.

22.2.3.

22.2.4.

22.2.5.

22.2.6.

Notwithstanding what has been stated in clause 12 of the printed tender form, rates of supplementary items
of workswill be determined according to sub-clauses in order of precedence as given below.

The rates shall be analysed to the maximum extent possible from the rates of allied items of work
appearing in the specific priced schedule.

To complete the analysis, if necessary, the rates appearing in the “Schedule” (as defined under clause-1.1.
above) shall be applicable for the portion remaining after application of clause- 22.2.1.

To complete the analysis, if necessary, the rates appearing in the “P.C. Schedule” (as defined under
clause-1.2. above) shal be applicable for the portion remaining after application of clause-22.2.1 and
22.2.2.

If the analysis cannot be completed even after application of clause- 22.2.1, 22.2.2 and 22.2.3 above, the
balance shall be determined from the market rates of material and labour.

The contractual percentage shall be applicable in regard to the portion of the analysis based on clause
22.2.1,22.2.2 and 22.2.3 above.

Profit inclusive of overhead charges shall be added at the rate of 10(ten) percent in regard to the portion
of the analysis based on clause-22.2.4 above.

23. Issueof KMDA Materials

23.1.

23.2.

23.3.

23.4.

235.

23.6.

No departmental materials shall be issued to the agency by any extent. All materials are needed to be
procured by the agency as per requirement at site and as decided by the EIC.

Materials, so procured, will be checked by the EIC at site. Upon approval of the EIC, the agency can use his
materials as per his/her requirement.

The contractor itself shall be responsible for any damage or loss of such materials and the department will
not take any responsibility of such damage or loss, by any circumstances.

The contractor shall also have to satisfy the EIC regarding the proper utilization of such materials.

The contractor should have to submit the Manufacturer’s Test Certificates (MTCs) and challans as and
when he/she procures materials for his’her site, batch wise. The materials, if needed, should have to be
tested at any NABL accredited laboratory, as per decision and direction of the EIC. If it is so required,
departmental officers may visit the manufacturer’s workshop for verification of its certification and
methodology of production of such material. All such costs would have to be borne by agency itself.

The consumption of different materials of construction against the various items of works will be assessed
on the basis of the ‘chart for consumption of materials’, given in the P.C. Schedule, unless specifically
mentioned otherwise in the technical specifications. If any item is not available in the ‘Schedule’, the same
shall have to be obtained from ‘P.C. Schedule’. The permissible variation as given in the preamble to the
said chart for consumption of materials will normally apply provided what has been stated under the
clauses. The EIC under specia circumstances shall be component to alow (for recorded reasons) for a
greater variation.

24, WORK PROGRAMME

The Contractor, on receipt of the letter of acceptance of his tender, shall submit to the Engineer-in-Charge the
work programme in the form of CPM Network chart and or in Bar Chart, each in triplicate for his approval.

24.1.

The work must be taken up within 7 (seven) days from the date of issue of work order and be complete in
all respects within the specified time of completion as mentioned in Detailed Notice Inviting Tender.
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24.2.

The Contractor shall submit the work programme clearly showing the materials, men and equipment and a
time table divided into four equal periods of progress of the work for the approva of the Engineer-in-
Charge who will have authority to make additions, alteration and substitution to such programme in
consultation with the Contractor, unless the same is subsequently found impracticable in some or al respect,
in the opinion of the Engineer-in-Charge and is modified by him. The stipulations laid down in clause — 2 of
the condition of contract in the printed tender form regarding the division and progress as provided in the
said clause, shall be deemed to have been sufficiently complied with if the actual progress of work does not
fall short of the progress as laid down in the approved time table for one — fourth, half and three fourth of
the time allowed for the work. The work programme shall be submitted in the form of CPM Network chart
and or in Bar Chart each in triplicate.

25. SETTING OUT OF WORK

25.1.

25.2.

25.3.

The contractor shall be responsible for the true and perfect setting out of the works and for the correctness
of the position, levels, dimensions, and alignment of all parts of the work. If at any time during the progress
of the work any error shall appear or arise on the position, levels, dimensions, or alignment of any parts of
the works the contractor on being directed to do so by the Engineer-in-Charge shall at their own expenses
rectify such error to the satisfaction of the Engineer-in-Charge.

Any setting out that may be done or checked by the Engineer-in-Charge or his representative or any line or
leve that may have been given or checked by either of them shall not in any way relive the contractor of his
responsibility for the correctness thereof.

Before starting the work, the Contractor must at his own cost and expense, erect temporary pillars as may be
required in suitable places as directed by the Engineer—in—Charge. These pillars, from which the layout of
all-important levels and alignment will be fixed, must be at such locations and of such a nature as not to be
disturbed in the process of construction. The Contractor shall provide all instruments, appliances and labour
required for setting out of the works and for the use and attendance upon the Engineer — in— Charge and / or
his authorised representative whenever required for any purpose in connection with the works.

26. WORKING DRAWINGS

26.1.

26.2.

It isto be clearly understood that drawings forming a part of the tender documents are only for the purpose
of indicating the type and nature of work involved. These are subject to be subsequently modified and/or
supplemented by other drawings as required during actual execution of the work.

All works shall be carried out in conforming to drawings approved by KMDA. In token of such approva
the drawings shall bear the signature of the Engineer-in-Charge before the same are issued for execution of
the work in accordance there with. Such approval on drawings may be furnished on piecemeal as and when
required during the progress of the work. The Contractor shall keep in touch with the Engineer-in-Charge
about the drawings that may be under checking or in the process of approval and keep him informed well in
advance of the particular drawing and drawings he would next require for the smooth progress of work.

27. WORKMANSHIP AND TESTING

27.1.

27.2.

All materials and workmanship shall be of the respective kinds described in the contract and shall be subject
from time to time to such tests as the Engineer-in-Charge may direct at the place of manufacture of
fabrication or on the site or a any such place. The Contractor shall provide assistance, instruments,
machines, labour and materials as the Engineer-in-Charge may require for examining, measuring and for
testing the works and the quality, weight or quantity of the materials used and shall supply samples for
testing as may be selected and required by the Engineer-in-Charge. Necessary charges shall be borne by the
Agency.

The Contractor shall keep in mind that officias of quality control unitof KMDA may be deputed at the site

of works for testing of materias and workmanship. The Contractor shall extend necessary help in
performing such tests at their own cost.
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27.3. The Contractor shall also keep in mind that KMDA may provide 3 party agency viz. Jadavpur University,

28.

29.

30.

31.

32.

33.

Indian Institute of Engineering, Science and Technology, Shibpur, Indian Institute of Technology,
Kharagpur etc. at the site of works for testing of materials and workmanship in addition to KMDA Quality
Control unit. If any discrepancies arise regarding results between KMDA Quality Control and 3" party
quality, the decision of Tender Accepting Authority will be final. Necessary charges shall be borne by the
Agency.

CO-OPERATION AND CO-ORDINATION WITH OTHER CONTRACTORS

During the pendency of this contract KMDA shall have the liberty to engage a number of contractors for
ancillary works (not provided in this contract) on completion of any part of the job and the contractor shall
extend co-operation to other contractors.

COMPLETION DRAWINGS

Immediately on completion of the work, the Contractor shall submit completion drawings, made in autoCAD
software, 6 (six) hardcopies (preferably in Al sheet), including the origina softcopies (autoCAD and pdf
formatted) of the same, each for all the works executed by him under the contract, for approval of the Engineer-
in-Charge and concerned Local Body. It will be Contractor’s responsibility to work at site, taking confidence to
both the EIC and Loca Authority. Final Payment will be made only after signing of Completion Drawings by
both the EIC and Local Authority. The Contractor’s rate shall be inclusive of such costs.

TOOLSAND PLANTS

The Contractor shall install tools and plants including HOT MIX PLANT at the land to be arranged by him at
his own cost and he/they shall have to provide necessary approach road to the plant site from the site of work at
his own cost.

Mobilization and installation of TOOLS and PLANT shall have to be completed by the Contractor at his own
cost within 30 (Thirty) days from the date of receipt of the letter of acceptance of his Tender or the provisional
work order, whichever is later, failing which the contract will be liable to termination with forfeiture of the
amount of initial security as per detailed N.I.T. that may be lying with KMDA at that time without any reference
to the contractor.

GUARANTEE AND MAINTENANCE

The Contractor shall stand guarantee for the works done by him for a period of 36 (thirty-six) months from the
date of completion of work. Any defects and short comings due to defective construction shall have to be made
good by the Contractor a his own cost and expense inclusive of al cost of materials and labours. The
Contractor shall have to make good the damages due to natural wear and tear at his own cost and expense
inclusive of all cost of materials and labours. The Contractor shall have to maintain the assets for the entire
guarantee period. The rate to be quoted by the Contractor shall be inclusive of al such costs.

REGISTRATION OF ESTABLISHMENT AND COLLECTION OF CESS

As per Building and other construction workers (RECS) Act 1996 and Building and other construction workers
Welfare Cess Act 1996 and rules framed there under, the contractor employing more than ten construction
workers should obtain registration from the registering officer (Assistant Labour Commissioner at regional
labour offices) and an amount @ 1% as Cess shall be deducted from the progressive hill for the work executed
as per G. O. No. 853 — F dated 01. 02. 2006 issued by Finance department, Govt. of W. B., Finance Dept.
Memo No. 6895 — F dated 11. 09. 2006 and Memo No. 100 (7A)/LC dated 30. 08. 2006 from the Labour
Commissioner, W. B.

EARNEST MONEY
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Earnest money deposit of amount written in invitation for tender shall be deposited online either by Net
Banking (through any Nationalised Bank/Scheduled Bank) or through RTGS/NEFT as per requirement of the
system: https.//wbtenders.gov.in. The Earnest money deposit shall be valid for a period of not less than one
hundred twenty (120) days from the date of tender submission. Tenders not accompanied by an Earnest money
deposit shall be out rightly rejected as non-responsive without showing any reason whatsoever. Earnest money
of unsuccessful tenderers will be refunded automatically, without any interest thereon within 90 days after
award of the contract to the successful tenderer. The successful tenderer shall have to submit an additiona
amount against Earnest Money @ 2% of the estimated value, as mentioned in the e-NIT, in the form of Demand
Draft drawn in favour of “KMDA” of a nationalised/scheduled Indian Bank, payable at Kolkata.

The Earnest money will be forfeited:
o If thetenderer withdraws his tender during the period of tender validity.
¢ If thetenderer does not accept the correction of histender price pursuant to provision of contract.

o If successful tenderer fails within the specified time limit to execute the Formal Agreement with the
Employer or to furnish the required performance security.

33.1. DEPOSITION OF ADDITIONAL EARNEST MONEY FOR SUCCESSFUL TENDERER

35.

The successful tenderer shall have to deposit 2% of the contract amount less the initial earnest money in the
form of Demand Draft in favour of KMDA during execution of formal agreement with KMDA as initia
security Deposit (if any).

SECURITY DEPOSIT:

The amount of Security Deposit shall be 10% of the contract value. The amount already deposited as Earnest
Money Deposit (EMD) will be converted as initia security deposit. The successful bidder has to submit the
balance amount of 2% of the contract price, i.e., the tendered amount, if submitted EMD is less than 2% of the
contract value, before execution of formal agreement. Balance security of 8% of the amount of each running
account bill, will be recovered from each and subsequent bill till the balance of the amount of security deposit is
realised.

Additional Performance Security

As per Order no. 4608-F(Y) dated 18.07.2018, an Additional Performance Security shall have to be submitted
by the successful bidder, when the Bid rate is 80% or less of the estimated amount put to tender and no increase
in scope of work of project during execution phase.

To ensure the quality and proper execution of the work, in public interest, the Additional Performance Security
@ 10% of the tendered amount shall have to be submitted by the successful bidder, if the accepted bid value is
80% or less of the estimated amount put to tender.

The Additional Performance Security shall have to be submitted in form of Bank Guarantee from a Scheduled
Bank, valid up to the date of completion of the contract (including Security/Defect Liability Period), before
issuance of Work Order.

If the bidder failsto submit the Additional Performance Security within 7 (seven) working days from the date of
issue of Letter of Acceptance/Letter of Intent or the time period as mentioned by the tender inviting authority,
his Earnest Money will be forfeited and other necessary action as per NIT/RfP, like blacklisting of the
contractor, may be taken. The Bank Guarantee shall have to be valid up to end of the contract period (including
Security Period/Defect Liability Period) and shall have to be renewed accordingly, if required.

The Bank Guarantee shall be returned immediately on successful completion of the contract, i.e., on completion
of Security Period/Defect Liability Period only. If the bidder fails to complete the work successfully, the

[Page 9 of 14]


https://wbtenders.gov.in/

36.

37.

(i)

38.

39.

40.

41.

Additional Performance Security along with Security Deposit lying with KM DA, shall be forfeited at any time
during the pendency of contract period as per relevant Clauses of the Contract, after serving proper notice to the
contractor. Necessary provisions regarding deductions of Security Deposit from the progressive bill of the
Contractor as per relevant clauses of the contract shall in no way affected/altered by provision of this Additional
Performance Security.

While issuing Bank Guarantee (BG) in favour of Kolkata Metropolitan Development Authority (KMDA), the
issuing applicant must mention receiver's details as ICICI Bank, IFSC: 1CIC0006950, Branch- Salt Lake,
Sector- 1, in the BG text at which SFMS IFIN 760 message to be sent by the issuing bank to establish the
authenticity of the given BG.

DEFECT LIABILITY PERIOD (DLP)

Defect Liability Period (DLP) of the work shall be considered as 5 (five) years from the date of actual
completion of work in full. During the period of DLP, the agency/contractor is liable to make good of any kind
of damage happen in the structure, so constructed/erected by him, at his own cost. Before completion of DLP,
the project must be handed over to concerned ULB for Operation and Maintenance, with full satisfaction of the
Authority..

RELEASE OF SECURITY DEPOSIT

No security deposit shall be refunded to the contractor for 1% 3 (three) years from the date of actua and
successful completion of work;

(i) 30% of the security deposit shall be refunded to the contractor on expiry of 4 (four) year s from the date
of actual and successful completion of work;

(iii) The balance 70% of the security deposit shall be refunded to the contractor on expiry of 5 (five) years
from the date of actual and successful completion of work;

This period of 5 (five) years, from the date of actual and successful completion of work, may be treated as the
Security Period/Defect Liability Period of the contract. This supersedes the clause 17 of tender form no.1.

There shall be no addition/deduction of any contract price on account of rise /fall in the cost of labour and/or
materials or any other items which may affect the cost of the execution of works. Only the effect due to change
of tax structure by legidation will be applicable.

INCOME TAX

Income tax will be deducted from the contractor’s bills at the rate in accordance with the orders/circulars of the
Government of India, that will be in force during the contractual period. The tenderer shall declare his
permanent income tax account number (PAN) issued by theincome tax authority in the tender.

SALES TAX/GOODS & SERVICES TAX (GST)

Sales tax/GST will be deducted from the contractor’s bills at the rate in accordance with the orders/circulars of
the Government of West Bengal in force during the contractual period. The tenderer shall declare his Goods and
Services Tax Registration Number in the tender.

NECESSARY INFORMATIONS REGARDING TENDER

41.1. Noclam will be entertained due to delay in making payment of any hill related to work.
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41.2.

41.3.

41.4.

41.5.

41.6.

41.7.

41.8.

41.9.

41.10.

41.11.

41.12.

41.13.

No extra clam will be entertained for any change in design and drawing that in the opinion of the
Superintending Engineer may be necessary for the work.

No departmental materials will be supplied to the agency. Consumption of such materials will be calculated
from measurements entered in measurement book of the department and will be checked with the
procurement challan.

Terms of payment: interim payments against individual items of price schedule on percentage pro-rata basis
depending on the progress of the concerned items of the work accepted by the EIC. In case of any dis-
agreement between the E.I.C & Contractor, the decision of the Superintending Engineer will be fina and
binding upon both the parties.

The rates against different items should be reasonable and commensurate with one another. Any rate which
in the opinion of the authority accepting tenders, is absurdly high or absurdly low in comparison to the
guoted rates of other items may |lead to rejection of the tender.

All the specifications stated in the tender documents shall form overall scope of the work. In case of any
dispute regarding the works, the decision of the Superintending Engineer (Civil), Ping. Circle, W& S Sector
will be final & binding upon the Contractor.

If required, designs and drawings submitted by the agency shall have to be checked and verified by any
recognized University/Ingtitute i.e., Jadavpur University, Indian Institute of Engineering, Science and
Technology, Shibpur or Indian Institute of Technology, Kharagpur etc., and the cost of which shall be borne
by the contractor.

All necessary tests as suggested by the E.I.C. relating to the works shall be conducted by the contractor at
their own cost.

Any left-out components stated in the specification of the pay items of the tender documents shall have to
be done by the tenderer without having any extra claim.

Rate shall be quoted in the respective items as specified in the price schedule of the tender document only
not in tender form no. 1.

The agency may Visit the working site before quoting their rates.

All the Civil drawings submitted by the agency shall have to be approved by the Superintending Engineer
(Civil), Ping. Circle, W& S Sector, KMDA.

No extra Claim shall be entertained by the department for executing shoring/shit pilling/dewatering that
shall be necessary as per site condition.

42. ACCEPTANCE OF TENDER

The acceptance of tender will rest with the concerned Superintending Engineer (Civil), Ping. Circle, W&S
Sector, KMDA who does hot bind himself to accept the lowest tender and reserves to himself the authority to
reject any or al the tenders received without assigning any reason thereof.

43. WITHDRAWAL OF TENDER

A tender once submitted shall not be withdrawn within a period of 120 (One Hundred Twenty) days from the
last date of receipt of tenders. If a tenderer withdraws his tender within this period without giving any
satisfactory explanation for such withdrawal, he shall be disqualified from submitting any tender for works
under Ping. Circle, W& S Sector, KMDA, for aminimum period of 1 (one) year.

44. COPIESOF AGREEMENT
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The contractor shall within 7 working days from the date of receipt of the letter of acceptance of his tender
submit 5 (Five) additional copies of the full set of the contract documents.

44.1. The documents required for the additional copies of the contract will have to be purchased by the contractor

45,

46.

from the office of the concerned Executive Engineer, W& S Sector, KMDA. All the copies must be duly
completed as per the original and signed on every page by the Contractor before submission of the same to
the concerned Executive Engineer, WS Sector, KMDA within the specified date and time. Drawings and
other documents attached to the tender shall aso be attached to all the copies of the agreement.

LEVELSETC.

The contractor must erect temporary pillars at his own cost, as many as required, in suitable places as directed
by the Engineer-in-Charge, before starting the work, from which the contractor shall layout all important levels
and alignment jointly with the Departmental Engineers. All instruments, threads, pegs, nails, flags etc. required
for setting out the alignment and levels etc. shall aso be supplied by the contractor at his own cost.

The contractor will be responsible for accurate setting out and constructing the whole of the work in accordance
with the Bench Mark, centre line etc. as directed by the Engineer-in-Charge and the contractor must supply for
their own and for the Departmental Engineer’s use all the instruments, leveling staff, tapes etc. and other things
that may be required for this purpose. The sight Rails shall be fixed at suitable intervals which should not be
more than 30.0 M. apart.

The bidder may be debarred/suspended/restrained from participating any tender of Kolkata Metropolitan
Development Authority (KMDA) at any stage on the following grounds:

GROUNDS FOR SUSPENSION/DEBARMENT/RESTRICTION
i) Submission of eligibility requirements containing false information or falsified documents.

i) Submission of Bids that contain false information or falsified documents, or the conceament of such
information in the Bids in order to influence the outcome of eligibility screening or any other stage of the
bidding process.

iif)  Unauthorized use of one’s name/digital signature certificate for purpose of bidding process.

iv)  Any documented unsolicited attempt by a bidder to unduly influence the outcome of the bidding in his
favour.

V) Refusal or failure to post a self-declaration to the effect of any previous debarment/suspension/restriction
imposed by any authority of State/Central Government, State/Central Government Undertaking/Statutory
Bodies constituted under the statute of the Central/State Government.

vi)  All other acts that tend to defeat the purpose of the competitive bidding such as lodging false complain
about any bidder, lodging false complain about any officer duly authorized by the department, restraining
any interested bidder to participate in the bidding process, etc.

vii) Assignment and subcontracting of the contract or any part thereof without prior written approval of the
procuring entity.

viii) Whenever adverse reports related to adverse performance, misbehavior, direct or indirect involvement in
threatening, making false complaints etc. damaging the reputation of the department or any other type
complaint considered fit by the competent authority of the department, are received from more than one
officer or at more than one occasion from individual officer.

iX) Refusa or failure to post the required performance security/earnest money within the prescribed time
without justifiable cause.
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Xi)

xii)

xiii)

Xiv)

XV)

XVi)

Failure in deployment of technical personnel, engineers and / or work supervisor having requisite license/
supervisor certificate of competency as specified in the Contract.

Refusal to accept an award after issuance of “letter of acceptance” or enter into contract with the authority
without justifiable cause.

Failure of the contractor, due solely to his fault or negligence, to mobilize and start work or performance
within the specified period as mentioned in the “Letter of Acceptance”, “Letter of Acceptance cum Work
Order”, “Work Order”, “Notice to Proceed”, “Award of Contract”, etc.

Failure by the contractor to comply with its contractual obligations fully and faithfully without valid
cause or failure by the contractor to comply with any written lawful instruction of the procuring entity or
its representative pursuant to the implementation of the contract.

For the procurement of consultancy service/ contracts, poor performance by the consultant of his services
arising from hisfault or negligence. Any of the following acts by the consultant shall be construed as poor
performance.

a) Non deployment of competent technical personnel, competent engineers and / or work supervisors,

b) Non deployment of committed equipment, facilities, support staff and manpower; and

c) Defective design resulting in substantial corrective worksin design and/or construction;

d) Failure to deliver critical outputs due to consultant’s fault or negligence; and

€) Specifying materials which are inappropriate and substandard or way above acceptable standards
leading to high procurement cost.

f) Allowing defective workmanship or works by the contractor being supervised by the consultant.
For the procurement of goods, unsatisfactory progress in the ddivery of the goods by the manufacturer,
supplier or distributor arising from his fault or negligence and/or unsatisfactory or inferior quality of

goods, visavis as laid down in the contract.

Willful or deliberate abandonment or non-performance of the project or contract by the contractor
resulting to substantial breach thereof without lawful and/or just cause.

. CATEGORY OF OFFFNSE

i)
i)

First degree of offense: - SI. No. 20.A. (i) to 20.A (xvi) to be considered asfirst degree of offense.

Second degree of offence: - Any one of the offences as mentioned under 20.B (i) above, committed by a
particular bidder/contractor/supplier by more than one occasions, be considered as second degree of
offense.

In addition to the penalty of suspension/debarment/restriction, the bid security/earnest money posted by
the concerned bidder or prospective bidder shall also be forfeited.

(The same must be invariably part of the process of evaluation of bids.)

. PENALTY FOR OFFENSE

)

i)

For committing 1% Degree of offense: -

Disqualifying a bidder from participating in any tender process under Kolkata Metropolitan Devel opment
Authority up to 2(two) years.

For committing 2" Degr ee of offense: -

[Page 13 of 14]



Disqualifying a bidder from participating in any tender process under Kolkata Metropolitan Devel opment
Authority for a period of 3(three) years.

e List of technically quaified bidders will be published in the web portal only. Financial Bid will be
opened within a short period after such publication. Therefore, bidders are requested to view the tender
status on aregular basis. In case if there be any objection regarding pre-qualification/list of technicaly
qualified bidders, that objection should be lodged to the Chairman, Tender/Bid Evaluation Committee
within 24 hours from the date and time of publication of the list of qualified agencies and beyond that
time schedule no objection will be entertained by the Tender/Bid Evaluation Committee.

o Beforeissuance of the Letter of Intent (LOI), the tender inviting authority may verify the credential and
other documents of the lowest tenderer if found necessary. After verification, if it is found that such
documents submitted by the lowest tenderer is either manufactured or false, in that case, LOI will not be
issued in favour of the tenderer under any circumstances.

For detailed information please visit the Government website: https.//wbtenders.gov.in.

Superintending Engineer (Civil)
Panning Circle
W& S Sector
Kolkata Metropolitan Development Authority
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TENDER FORM - |

Iem Rate Tendar & Contract for Waorks




BIDDERS ARE REQUESTED NOT TO QUOTE ANY RATE HERE.

In case of quoting any rate anywhere in this Tender Form No.- |, during
submission of bid online, the tender will liable to be summarily rejected.




KOLKATA METROPOLITAM DEVELOPMENT AUTHORITY
M, of
ITEM RATE TENDER AND CONTRHRACT FOR WORKS

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

i Al works proposed for execution by sontract will ba nol@ied ina form of invitaten to
tender posied in the public places and signad by the Officar-in-change.

This form will state the work o be carried out, as well as the date lor submitting and
gpaning lenders and the lime allwed lor canying aul of the work, also the amount ol earmest
maorey 30 b2 deposited with the tender, and the amount of ihe security deposit 1o ba deposited
by the successful tendered and percentage, il any, to be daducted from bills. Copies ol the
specilications, designs and dawings and any other documers requised in connection with the
work, signed for he purpozs of identilication by the Officer-in-charge ahall also be apened for
mapecton by the contractor & the olfice ol the Oficer-in-charge during office hours,

2. Inthe eventol thelender baing submitted by a firm, it must be signed seperataly by
each member thergo! ar, in the event of the absence of any pariner, it mus! be signed on his
Dehall by & person holding a pawer-ol-aftorney authaorising him to do so. Such power-of-atlorney
rrust be produced with iender, and say in ihe case of a lirm carmed on by ong member of joind
farmily, it must diselese thal the firm s culy regisiered wnder the Indan Partnership Act.

3. Receipts for payments made on account of a wark, whan executed by a fiem st
alzo be signed by (he several pariners excepl whare the conlracions are describes in thair
tendars asa firm, in which case tHe recsipds mustbe signed in the name of the lirm by one of 1ha
partners or by some othor porson having authority o give efleciual recsipls for lirm,

4. Any person who submits a tendershall lill up the usual printed form, stating a1 whial
Fabe b is willing to undarake each item ol the work, Tenders which propose any alleralion in the
work spacified in the said farm ol invitation to tendes/or in the time allowed for carrying oul tha
wiark or which eontain any ofher conditiong al any sort, will be lisble ta rejection Mo singe
tender shall inchuede more than one wark, but contractors who wish fo tender for Two or marg
works shall submit a tender for @ach. Tenders shall have the narma and numbers of (ha wark o
which they refer written ouwlside the ervelope.

5. The Officerin-change, or his duly authorised assistand will open tenders in the
presence of any intending conlractors who may be presant at the time and will anser 1he ameun
ol the several landers. in & Comparative Statement in a suitable form. In the event o a tender
Being accepted, a receipl for the earnast money lorwarded therewith shall herewpon be given 1o
the confractos, who shall Bereupon for the purpesa of iderdificaton sign oopies of the specification
and ether documents mentionad in Rule - 1. In the event ol tender being rejected. the sarnest
monay forearded wilh such unaccepted tender shall be refunded wilhin 10 days fram the dale
on which the tender is decided, provided tha contractor(s) present himselthemsshes belors
ihe ORicerin-changs o taka the refund,

6. The accepling authorily reserves the right io reject any or 2l the tendar without
assigning any reasons and he will not bound 1o sccepl aither the lowest tender, oF any of he
Tandae,

7. The receipt of any accountant or clerk for any money paid by the contractor will nat

be consxdered as any acknowladgement of paymant 1o the officer and the cantracior shall b

c;n:spanaﬁa brmmmmmammwtryrmraﬂimr-ina:har:-u.urdwmmm
shigr,

B.  Thememorandum or wark tendened toe, and tha schadils of matarials o be suppiied
bry tne KMDW and their issue rales, shall be filled in and completed in the olfice of the Cificar-ine
charge balore the fender lorm issued. ¥ a form is iszued o an intending contractsr without
having been so filed in and complatad, he shall requast the oflice 1o have this done belars he
completes and delwers this lender.
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TENDER FOR WORKS

mnammﬂnmnhmﬁ&nhlmmmmlm wark specifiad in This urdar wiilien
marrarandurm within the time specilied in such mamarandum at e rates spacified therein, and
accordanca in all respects with the epecificatons, designs, drawings, gnd ingtructions inwiling
ralorrad 1o in Bule -1 heraol and in clause I of the anasxed conditions and with such friatenals
am provided forby and in &l cthar respecis in acoordance with such condiions as faras applhcabie.

MEMORANDUN
{a) General dascriphon
{ad IF srecal
b work aie
suded =hey
should Ba
detafed in g
separale |&!
() Eslimated Ameunt 218
{e) Earnest Money daposiied in datails =,
¢d) *Securily Degosit [eluding aarnest money) = Fis.
{a) Pecentage, if aty, 1o be ceducted fam bills : 4
\ Percant}
{  Tima aliowed for the work from date of wrilten
ofder 1o commance -t aays f irnths
Aate terdared
|Bsm ; - —
P thern:ofmont i s 1 ligures B wetds

Mate : To be continued on additional sheets, | necassary
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Shiould This fendar b aoogpied |/ 'We haiaby agroe b abicke oy and fuldill all the lafms
and provisions of the said eonditions of sonract gnnexed hargo 0 far as applicabla, or in
datzull thersol o forfait and pay to the KMOA or his Succassors i olbca the sums of mangy
merticned Infha said condiians.

Tia surm o S s cmises 'bhrﬁﬂtmrﬂdnﬁmammm&munlm
ol whish ig ta ba ahsolutely forleted to the KMOA, or ils SUCCRSSOME in offce, wit ol prejLdice
ta any other rights of remeadies ol the sasd KMDA orits SUCCEESOE 1 oifice, should 1/ We fail to
commaence the work specified in ihe abave mamorandum otherwise the esld sum ol

- - IT— oo 5hiall be datdined by KMOA an account of the sacurity deposil specilied in
Clause No 1 of the said conditians of the cantracl.

Dated, the day ol 200 t

Wikness &

Address

Dccupalion

The above 1ender is harkty acceped Dy me on pahatl of tha KMDA

Dated, he day o 200 5

CONDITIONS OF CONTRACT

Clayga 1 - The parson/persons, whosa 1enders may be accepled (herealter called ™a
contraciors) shal permit the KMDA al the lima of making any payrment ko him lor wiork dang
under [he contract to deduct such sum as alang wilh 18 SO, .. PRy
alraady deposiled as earnest money will amount bo 10% of the Tendared amount.

£ueh deductians to be held by KMDA by way ol securiy deposit provided atways thal the
KMOA o this purpose shall be endilied [0 recaver f % el the amount of each runring il till the
balance of the amount of séourity deposit is reallsad. All compansation or alhar surs ol money
payahbbe by the coflracior undar jarrms of this cantrach may be deducted from or paid by the gale
al & sulficiant part of his security deposit, o broim Thie interest arising fnane fram or from any
sume wiich may be due 10 of may become due 1o the contsacior by KMOA on any ascount
whatsoaver and in the even of higfhair secuity deposit being raduced by reascn of ary sueh
deguctions or 5ale as loresaid, the cortractor shall withn 10 days make good in cash or fwed
deposil receipt lendered by the Sote Bank of India ar by ScheduledMatonalized Banks al
Giovernment securilies {4 deposied lor more than 12 mmantk) endorsed in favour of the KMDA
arry sum or sums which may hi.e Deen geducted from, of raised by sale of hisAhsir securily
daposi or any part thareol, The secunty daposit shalt be cobecled from the running bills ol the
~ontractar 3t the rates mentionad abiove and e parnes! money, | deposibed in cash al e lime
of tendars, will be treated as part of tha secunly daposit,

Ciause 2 - Tha lime allawad tor carrying out e work as antarad i the tender shall ba
shricily observed by the samracior and shall b reckoned from the date on which tha crioe 10
commance Wark i given 1o thie contractor. The wok ghall thraughout the stipulated persod far
contract be proceedad with all due digence {ime beng daarmad 0 be the essence ol the
cantract, on the past of the confrscior) and the contractar shal pay @ compensaton all amaunt
gqual in oni per cant, or such smaler arraunt as 1he Sugerinerding Engneen'Chist Enginasr
{whost decision inwriling shall e final) may decide on the amaunt of the rendar, amount of the
whoile work @s shown i the fender, lor everyday that the wark ramains uncommenced o
untinished aller the praper dales, The contracior shall commance execution of guch part of the
work as may ba notilled o him wahm.......... ......Aays from the date of arder for commancement
o work and daligently continue such work and furiher 1o &nsure good progress during tha
spacution of the work and he shall be bound in all cases in wihiich thi tirme allowed for Bry work
excaeds one Manin, campbete one-ic rth ol 1he whoka of the work, before one-tarth of the whols
fime aliowad under the contract has elagsed, cne-half ol the work, bedore one-hall o such tima
has elapsed, and fhree-ourth of the work betor thres-lours ol guEh lime hag slapsed.

* Gl
pl:"lr;ultrl.nnd

{ Sagratuns of
paimctor balon
submissan of
wendil

1 Signatura ol
Wiiness
Canirackar's
pigratune

§ Signature of e
pitecar try anom

apcoped

Baourity depesd

Comgansatan
for Qe
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I ihe event of the contracior ailing o comply wilh any of tha condiions haren he shall
be liabie (o pay as compensglion &n amount equal 1o one per cent of such smalfer amount as
iha Superintending EngineerChis! Engingar (whose decision & wiling shalbe linaf) may decide
on the sad iendar amount of tha whols work kor ewery day Thad The dua quantity of work remiains
incomplate PROVIDED ALWAYS that the entire amount of compansation ko pald undar provisions
of this clause shall not exceed ban per cent of the lendased amound of woek & showen in tha bender,

Clavse 3 -In any case inwhich undar any cause o cluses of Tus coniract ihe conlractor
shall have rendared himsall Fable 1o pay compensation amournling io he whiode of his S2cunty
deposil (whethar paid in ona sum or deductad by nslalment) the Execules Engineer, on behall
ol the KMOA shall have power 1o adoot any of the foliowing cowrse a8 he may deem bes! suitad
1o infenest af KMDA,

a} To rescind the contract (of which rescssion nolics in willng (o the contracion undes
the hand of the Execuise Engineer shall ba conclusive evidanca) and in which casa
thi securily depost al the sontracior shall stand fodeiad, and be absolutaly al the
dispooal of KMD,

b} To emplay labour paid by KMOA and o supphy mabenals o carry ot P work, of
any part ol the work, debiing the contracior with tha cost of the laboasr and the price
ol ihe malerials (lor the amount of which cosl and price a cerfificate of the Exsculive
Enginggr shall be final and conclusive against the conlractor) and craditing him with
i walue of the wark dane in all respects 0 the same manner and the samsa rales as
F it had baen caried ouf by The conlractor under The lerms of ig contract; the
cetifizate of the Executive Engineer as to thework done shall be fnd) and conchgive
agains! the contracior.

cf  To measune up ke work of the contracted and b 1ake such part theresd as shall be
unaxeeubed aul ol his hands and to give it 1o anclhar contracior 10 compiate, in
which case any expersa which may be incurred in excess of e sum which rave
been paid 1o the original contracior, if the whole work had been exaculed by him of
thie amownt of which excess the certificate inwriting of the Exaculive Engnecr shall
ba final and conclusive, shall e borne and pald by the original comracher ard may
b daductad from &my moeney due 1o him KMDA under the centract or cthersise, or
from his securily depasils of the procesds of sak Thereod, of & sufliclant part tharecd.

in the eveni of any of the above course Deing adopled by the Executive Enginears the
conlracinr shell have no claim 1o eompansation for &y eSS sudlained by him reason of his
hiving purchasad, or procured any materials, or enterad inlo any engagamant or made any
advances on account al o wilh a view 1o executing of the wodk or the pedormance of the
contract. [And in casa the contract shall be rescined under (he provision aloresaid) e contracton
shall nol beentitiad to cover of be paid &y Sum or any work hereol aciusily pedonmed under
ihis conirac, urdass and unlil the Exacutiwe Engineer il ave cenitied in wiiing the perdommance
al sueh work and the value peyable in respect thanaol and he shal only be entifed 1o b paid
tha valua so carfilind,

Clause 4 -in any case in which ary o 1he powars confemed upan Ihe Exsculive Engirssr
by Clause 3 heresd, shall have become axercisable and the same shall not be exarcised, tie
non-exsrcise thamol shall nol constifule & waivar ol any of the conditions hensol and Juch
powrer shall notwithslanding be execisable in the eve-d of any lulure case of delaull be the
conleetad o whesh by any clause or clauses hereol ha is declared Bable 1o pay compensation
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amounting fo the whole of his secunty deposi, and the llabifty of the canbsetor for past and
future compensalicn shall remain wnalacied In the event of the Executive Enginesr puting in
lerce aither of tha powers (@) or [B) vasted in hém wider the preceding cléwse, be may, i so
daging, ke possession of all or any loods, planis, malerials and sioras, inor upon the works, or
ihe site thareal of Belonging 19 the conlraclor, oF procuned by hirmand inlended 1o be used for
ihe executan of 1he sork or amy' parl iheneol, payng or eBowing lor fhe same in accoun at the
COMract rates of n case of Ihese not being applicabie a cument marke! mies 10 be certilied by
the Executie Engineer whose cenificate 1hereol shall e lingl, clhenvise the Executve Enginger
iy by natice in wirting b e cortractor of his clerk of 1he works, foreman o oliver aulharized
agen reguirad him to remove such tools, plant, matenals of sicres from the prarmises (wilkin a
time fo be specifad in swch netice) Bnd in the event of the conbactor fEiling 1o comaly wilh any
zuch requisition the Executive Enginaar may remose them at the confraciors expanse ar sall
themn by auction or private sale on account of the confractar at his risk i all respects and he
cartilicate of the Execufive Enginear as o the expensa of any such removal and tha amount of
tha proceeds and expanse of any such sala shall be final and conclusisa aga:nnss the contracior,

Clapss 5 -1 (he coniracior desines an extension of 1ha 1ime for compietion o e works
on the grownds of his having been unavoldalde hinderad i (s execution, the contracior shall
gwe an immedipie report of such hindrance o the Exccutive Enginear in wriling and if e
dasirgs an axtansson of fima far nurrq:l-nlii:n of the wark on the ground theradl, ka shall appdyin
writing & the Executive Enginear within ¥ days of the date of cessation of such hindrance on
account of which he desives such axtenson as aforesaid and the Executive Enginear shall (ifin
his opinion which shall be final reasenabio grounds be shown thereo!) recarmand Such axtansion
of time, a5 My, Inthe opinicn, be necessary of proper [o the firal autharily Le.C.E.O/KMDA throwgh
SECE as the case may

Clirpese & - O compledion of thie weark, The condracior shisll be furnished with 8 cartilicate
' the Execulivie Enginegs (Rereundar calied the Engineer-in-chamge) of such cormplation, nos
shall the work be considered {o be completed untll the contracior shall hawe removed from the
premises an which the work shall be executed all scaffalding, surplies materials and rubbish
and claaned of tho dirl Irom all woeasd-wark, doar, wirdaws, walls, Baaors, or athar parts of ary
bulding. In, upon or abowd which [he work is (o b execuied, or of which ha may had hava
possession forihe purpose of the exacution ihemeal not urdill e work shall ave been measured
by the Enginesr-n-charpe whose measurement shall be tindng and conclusive agamst the
cantactar, if the contracior shall fai o comply with the requirsments o this clausa as o removal
ol scaffolding, surplus matariais and claandng o dirt on or bafors (ha dale fived for the complatian
ol Bhir work, thi Erginger-in-charge iy al B sapinse of e conlracior remova such scalfokding,
gurplus material &nd rubtash, and dispose off the sarme & b hinks fitand clian of such dirl as
eloresaid arvd the conlracios shal korthwith pay e amoun of all expenses 50 incurred and
shall have nol claim in respect of any such scafiolding or samplus materials as aloresaid excep
far @y aum actually roakzed by thae sale thersal,

Clause 7 - No payment 2hall be made for work estimated 1o cost less than Rupees one
thousand, Bl efter the whose ol the works heve been completed and a certilicale of compiation
gpven. Bl in the case of works estimaled 10 cost mone han Rupeos one thousand, 1he conbachor
shall or submiting 1he b thereal Be entiled 1o receive a meniily paymend proporicnale i the
part thereal, then approved and passed by the Enginoar-in-chorge whose contficats of such apg ol
ared pagsing of the sum so payable chall b= final and conclusiee against the contractor. Bul all such
intermediate paymants shall be regardad as payment by way of advance against the final payrment
anly and nat as payment for work sctuslly done and compleded, and shall nol preciude the requiring
aftad, unsound, and imparfect or unskitiul wark to be removed and taken away and recansirusted,
af re-erecied, or be considersd &5 an admission of the due perfarmance of tha conlect, or any part
thareol in any respect of the eccruing of any daim nor shall i condude, determine, or atfect in any
wary the powers o the Engnoor-in-charge under fiose conditions ar ary of them as the fnal
settlement and adpsiment of accaunts or ofhervese or in sy cthar way vary effisct ol the conlrect.
The final bl shall be submitted by e coniractor within one moenth of tha date fised for complation
of the work, ciherwise Be Engneer-in-charge’s Carlificata of the. measuremenl and of hie tatal
amourd payable for the work accondingly shall ba Gnal and binding on all parlies.

ERA G BT

Final Cerlilicale
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Ciause 8 - A bl shall be subswitted by the contractor e-ch manth un or before the date
fivsd by e Enginear-in-chargs for all work executed in the previcus month and the Enginaar-
in-charge shall1ake or cause 1o ba taken the requisile measurement for the purpose of having
the sama verified and claim, &s far admissibe, adjusted If possitle, beione expiry of ten days
{ram the presentation of the bill. 1 the contractor does'not submit the bill within tha time lxed a5
#loresaid, the Engineerin-charge may depute, a-subordinale io measure up thi said work in
the presence of fie contraclor, counter sgnature io e measurement lizd wil be sulfician
wearrant and tha Engineer-in-charge may prepare & bill fram such list which ghall b binding an
ihe corimacior in all respect.

Clause & - Thecontractor shall submil all bills on the prined lorms [0 be had on application
at tha oilice of tha Enginger-in-charge, and the chasges in the bils shall abways be entared al
thir rabes,specilied inthe tender or in the case of any exira werk erdaned in pursuanca of thase
condiions, and not mentioned or providad or in the landar al tha rales hara-in-alter provided
for such wark,

Clause 94 - (1) PRyment due 10 B conlrector may, if so desired by him be mace o his
Bank instead or girect 10 him, provided thal the contractor furnishas o the Engineer-in-charge ;

{1}  an suthorisalion in the jform of a iegally valid document Irevocabla powar of
attomay conlernng authority of 1he Bank to recaive paymert ; and

{iy  his cwn acceptance of the comrectness of the accoun made oul as being dus o
him by KMOA or his signatura on the bill or other claim preferred against
Government bedsna serllement by the Engineer-in-charge of the account or claim
by payment 1o the Bank.

Whils tha receipt given by such Bank shall constifute a full end sufficant dizcharge for
the payment, the conlractor should, wherever possitie, present his bills duty received and
descharged theough Bankers,

{2)  Intha case of bille which tha cortractor prasand jor payment diract and which ange
ot endarsed in favour of the Bank, whils alforis will ba made to secure paymant &2 tha financing
Bank, payments made 1o the contractor should be accepled as full acquitance 50 far as KMADA
is concerned. As part of the arrangement the linancing Bank shauld give KMDA a lattar to this
ellac.

munW-pMﬂmmnummmHMnmmmuuqm
gndorsed in bvour of B Bank or so8) ary s dul o KMOK in sotoun| ol penallios, cverpiment gic. on his or any
ity GRIIMET Wil T KD

Mals @ — Maodhing berein oonlaisad gnall oparals B0 CraEla in ferwow of T Bank any fghis o equsas vis-a-
wig T Chasrman, KMOA

Clause 10-H iha specication of eslimate of The work provides for (he use of amy spacal
descrplion of materials to b supplied 1o tha Enginger-in-charge's $10re, or il it Is raquired that
the contsactor shal use clrtain siores 1o be provided by the Engineer-in-charge (such matenals
and siores and 1he prices to be charged therebor as hereinaliar menfigned baing so far as
praciicable for tha comvenienca of the contractar, DUl nol 5o as in any way to coninad e meaning
of elfect of this contract speciliad in the schedule or memorandum hereto annexed). The
condractor ehall be supplied with such malerials and stores as required from tima 1o time used
by him for the purposes of the cantract anly, and tha valse ol the full quantity ! materials and
slores 50 supplied &t the rates spacdied In the said schadule rarmorandum may ba sl aff oF
daducted fram any sum then due or therealler 1o become dul 13 @ CoRtraCHor uncler thig
contract of atherwise, of against or lrom the security deposit, or the proceeds of sale thenol i
the same is heid in KMDA securities, the same or sufScient poion therec! baing in this case
sold Tor ine purpose. Al materials suppbed bo the coniractor shal remiin the abaahda proparty
al KMDA and shall nol on ary sccount be remavad from the site of the work. and shall al all
times b open i nepecion by the Enginaer-in-charga, Any such material unused and in pefecty
good condition at the time of completion or detenmination of the contract shall be relurned to
the Engineet-in-charge’s store, # by & natice in writing under his hand; he shall so require. But
ihe contracior shall not be entitled to retum any such malerials urless with such consent, and
shall have no claim for compansation on acosunt of &ny such materials s0 supplied 1o him as
aborespid being unused by him, for any wastage in or damage 1 any Such matarals.
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Clauze 1T - Tha contractor shall execuls the whale and every part of work in the mast
substantial and workmanlike manner and bofh as regards materiak and othansize In every
respect in sirict accordance with the specifications. The contractor shall also confirm exactly,
tully faithfuly to designs, drawings and instructions, in writing relating to the work signed ty the
Engineer-in-tharge and lodged in his office and o which the contractor shall be enlitied to have
accass as such olfice, of in ihe site of the wark for the purpose of Inspection during office hours,
and the confrastos shall ¥ he 50 regure, be antitked a1 his own axpenss 1o make or cause 1o be
made coples of the speclication, and of all such designs, drawings, and matruclions as aloresaid.

Clause 12 - The Engineer-in-charge shall have power lo make any allemtion in,
GTMTESEIONS from, additions 1o or substiutions for the onigingl specifications, drawings, desings
and instructions, fhat may appear 1o him to be necessary or advisabie during the progress of
the work, and the conbracior shall be bound 1o carry out the work in Bccondance with any
insfruction widch may be gven (o him in wariting sigred by ihe Engineer-in-charge, amnd such
allarations, ommissions, additions or substfutions shal nal invalidate the contract, and any
altered, addilional or substiluted wark which the contractor may be directed 1o da inthe manner
above spacified as part of the wark, shall be caried owt by the condractar on the same conditions
in all respact on whizh he ageed o do the main work on the same basis of rales as e
specilied in the tender for 1he main work. The lima for the complation of 1he work shall be
extendad in the proporiion Sl the atered, adofionel o substiuted work bears o the original
coniract work and 1he cerlificate ol the Engiresr-in-charge shall ba conclusive as 1o such
proportion. [l the allered, additional or subsituted work includes any class of work, for which ng
rale le apecfied in this conract, thal etazs fo work shall b carded cut st the rates entergd In the
schedule of rates of the Presidency Circla. B W, DLPW.D. (Roads), God, of West Bengal the
contract specified in the documeants Minus/pls he percentags which the todal iendered amount
bears 10 the estimated cost of the enlire work put 1o tender and if he attered, addilonal o
substiutad work i3 nat entered in the seid schedule of ratles, then the contractor shall within
seven days of the date of his recaipt of the order 1o carry out the work indorm the Engineer-in-
change of the mie which i his intenton to charge 1or $uch class of work, Il the Enginaarin-
charge daes not agrae 1o this rete he shal, by notice in witings, be a1 Ibety 'o cancel his ordar
to carry aull such elags or work and arrange bo sarry i oul in such manner as he may considar
advigable providing always Fat # he eonlractar shall commances Work oF eur any expendiuns
in regard tharets belone the rate shall have been determined as tasily himinbeiore mentionsd
then and in such case he shall anly be entitied 1o be paid in respect of the work carried out or
expanditire incurmad by him pror 1o the dale of the determination of the rate as alressd
according 1o such rate as shall ba fived by the Enginesr-n-charge. In the event ol the disputa,
ihe decision of the Supeiniandng Enginees'Chief Engineer shall be Fnal,

Clause 13 - If a1 any Sme aher the commencement of the work the KMDA shall for any
rreison whatsoevar nol requine 1he whaole thereal as specifiedin the lenderto be carred oul, the
Enginaer-in-charge shall give notice in writing af the facl 1o (he contractar who shall have ol
ciaim io any payment or compensation, whalsoever on account of any profit or advartace
which he might have derived lrom he execulion of the wark in full but which he dd not derive in
consaquonce of the full Amawn of the work not having been carmied out, nither he has any ciakm
for eompensation by rmason of any alteration having boen made in the original specilication,
drawings, designs, and instructions which shall invalve ary curtailmant of the werk as srignally
comamplated.

Clause 14 - i it shall appear 1o the Engineer-in-charge or his Subordinate-in change of
the work that army work has baea evecuted with ungound, impedes| or unskiliul, warkmanship
o with materials of any inferior description, ta that any materials or artisles provided by him lor
lhe exacution of the work are unsound, orof a quality inderor o that cortracted for or siheraisa
folin accordance with the contrect the contractor shall on demand in wisiting from the Engireas-
in-chargee Epacitying tha work materials or arficles complained of notwilhstanding that 1he same
construct the work 50 specifisd in whoia or inpart, as the case may require, ¢ @5 lhe case mey
T artiche &l Nis own porpar change and co$1 and in the event of his tailing to do 5o within a period
1o be Spevilied by the Engineer-in-change in his dermand aforesaid then the contmctor shal be
kable 1o pay compensation al the rate of one par cant of the smount of the estimats for everycay
nod exceading 10 days which his fallure b 85 so shall continue and in the case ol any such
failure the Enginearin-charge may rectify or ramove, and re-axscute the work of remaova and
repiace with others the materials or arfickes complained of, a8 the case may be at the riek and
aspense In all respect of thi contraciar,

Works o b
galad in
aoCordance with
specilications,
drawing, ceders

ABnmanan in
epacihiatan and

D Al iFrealciaie
DTN SO

Exterssion of tima
i CONSEqUEnER ©

Fianes lor works
il il b
schidube

Mo
Compenzabon lor
alesabion inar
meEinciion of work
0 b clirsg Oif

Action and
COMmpaTGalion
piilbid m casn ol
g wirs



ok 18 e open
W mapaction

Corraciar of
resporsitle agent
10 b porer sl

Hotca 0 e geven
balchg work is
GO

Cociracior hable
lar carmage dess
anad lof
impaTeciiong kor
ik foths aler
carilicala

Conirador i
sunply planl,

scaftoldimg olc

(&)

Clause 15 - Al works under or In course of extengson or wecubed in pursuanc of lng
Contract shall & all limes ba open io the inspection and supervizon of the Engineer-in-
charge and his subprdinates and the contractor shall at all times during the uswal working
houwrs and at all othertimas at which reasonable notice of the maendion of Engineer-in-charge
and hia subgrdinates to vish the work shall kave bean given to the contract, either hiraall be
gpresant to recoken ordor and instructions o have a respensible agend duly eocredited in
writing prasent for that purposa. Orders gheen io the agent =hall be considaned to have the
sama loree as il ihey had bean given to the conrecior himzat,

Clause 16 - The Contractor shall ghve not less than ve days nolice in wriling o the
Enginges-in-charge or his subordinate-in-charge of tha work belore covering up ar olherwise
placing beyond the reach of measurement any work in order Ehisd Uhe sarma mray be mgasurad,
and correct dimensions theeo! be taken belore tha samae is so covared up or placed bayond
the reach of measurement and shall nol covered wp or placed beyond tha reach of
measuramen] withoul such nolice h.u.l.rll'lg bzn given or consent oblained the same shal be
uncovered ai the condractor's eupensa, of in defaul thereol no payment of allowance shall be
made for such wark or §ha malkesials with which the same was exculed.

Clause 17 -1t the conbractar or his workmean or servands Shafl braak, dalace, injun or
destray any pa of a building, in which they may ba warking or any building, road, raad kerbs,
anclosura, watar plpes, cables, draing, aleciric or lalephone posl o wires, [rees, grass or
grassiand or cultivatad ground cortiguous o lhe premizes on which the work orany par of i
iz baing executad of # any damage shall happen (o the work, while in progeass from any
cause whalsoever of amy imperiectons become apparand in i within ihrea monihs (s monihs
in (e case ol a road work] Bfer 8 cerificate final or otherwise of its complation shall have
been given by the Engenear-in-charge as aforesaid, the conlracior shall mado ihe same good
at mig othar workmen and ceduct Ine expense (of which the cerMicate of the Enginger-in-
charga) ghall or irom his security deposil, or the proceads ol the Sabe or of thereol a sulicien
pariion tharool,

Tha Secunty depasi of the comracior made in the manner provided In Clausas therecd
shall be refundable an ihe axpiry of 3 moming (6 monihs i the case of a road work) alter tha
issie of the ceridicates linal ar cihersise of (he compietion of The work, suajact 10 the gondlon
that no such retund of securily degosil shall be allowed 1l the Tinal DIl has been prepaned and
prazsed, Providied, howesar, (hal in the case of 8 road work i in (e opinion of the Engimegr-in:
charge, half of e security deposit is sulficiant to mes all ihe Sabilities of he contractor
undes this eantraci, hall of the sacuriy deposit may te relunded alter 3 months of the issue
of the said certiicale of completion. Provided further (hat in the case of ary work {whethes
road, building, bridge, electrical, sanary and plmiing els.} where is Bwe Engineer-in-charge
i= salistied thal ihe contRoicr alier gompietion of the major portian al ihe contract i3 unabie o
exscube remakning pari of the work for reasan beyond his contsol, the Engineer-in-charge in
his discrelion may make a proporbonabe refund of the sacunly daposit o tha contracior.

The coniracior shall resporsible lor the rectilying delects in asphaliic wark noficed
within year from the date of the complation of the wark and the portion of the securily deposit
relating to asphalitic work shall be refunded aler the expiry of this period,

Clruse 18 - Tha contracior shall supply a1 his Cwn ©ost, malerial (excepd such special
materals, If any, as may in accordancs with the contract be suppbed lrom, the Enginesd-in-
charpa’s Stares), piant, 0o, applEances, Implements lacdeds, condage, tackla, scalloiding
and lemporary works requisite for \ha porper execullon af the work wheifer oniginal allered
or substiiuted and whaiher intuded in (he specilicaion of offer documants foming past of
tha contract relered 10 infhis conddion ar not ar which may e necessary for the purposs of
satstying or complying with the requirements ol thi Enginear-in-change as 1o anmy matled, as
1o which under thase conditions fie is antited 1o be salished or which e is entilled 1o equire
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tagether with camiage Therefare bo and from the work, The contescior shall elso supply without
chamge the requisite number & parson wit the means and malerals neccessary for the
purpose of setting oul warks and counting, wetghing and assisting in e measuramani or
examination at any time and from lime 1o time of the wark of materials, Failing his so ¢ong
the same may ba provided by ihe Engineer-in-charge at i expense of e contracior and
the expense may be deducted rem any maney due o the contracior under e contract, or
fram his security deposit ar the procesds of sala thereol or of & sufficiant partion Thareol, The
cardrackor shall also prodide al necessary kenging and lights required 1o pratect e pubic
fram accident, and shall be bound to bear tha axepnses of delence of ewery sull aclicn ol
ather procaeding at las that may be brought by ary person 1of injury Susiained awing to the
neglecl af the above precautions and o pay any damages and cost which may be awarded in
ary such sull, action or procasdings 1o any such persan of which may with the consent ol
confracior be paid 1o compromise any claim by any such person,

Clauge 184 -Contragtor shall be responsibés tor and shall iake proper care and caulicn
in respect of all rollers, maghingry, tocls and implements s may ba mede ovar by the KMDA
fo the conlracher for use in tha cxoculion of the works under thie contract and shall ba fiabis
far any loss or any damage caused ta the said rellers, machinery, iools and impdemants by
raason, whatsoever, during the period tha sama are in passession of tha confractor and shall
an darrand pay 1o KMDA of such amount as may be fixed by the KMDA for such loss and
damage, the decision of (he KIADA in that raspect being final, shaubd the condracior fall of
neglect to pay such amount on demand the KMDA shall have the right and ba enfifed, in
addition te the oiher righls and ramedies avallable 12 i 1o deduct such amount from e
amound of sacurily dopasied by the contractor andfor any amowmt rarraining payabbe bothe
ceniracior for any work done by the coniracior

Clause 188 - In ewery case in which by virtue of the provisions of Section 12, Sub-
gaction (1) of the Warkmen's Compensation Act, 1923 KMDA |5 cbliged to pay compensaticn
to & workman employed by the confracior, in execution of The works, KMDA will recover from
the contractor the amount of the compensalion 5o paid, and wilhawd prejudice Lo 1he nighl
EMDA under Secilon 12, Sub-section (2] of the said A, KMDA shall b 28 Bharby 10 racover
guch amount or any part theraof by doduction 7 rem the secunly deposil of [rem a&ny sum
due by the KMDA to the condractor whathar undar this contract or olhersise,

ERD shall not e Bound b conbest amy clasm made against Section 12 Subsection (i)
of the said sct, excopt on the writlen request by the contracter and upan his given to KMDA
full security lor all costs for which KMOA might become Eable in conseguence of contesting
guCh clakm.

Y Clapse 19 - Mo lermale labour shall be emphoyed within the limits of a cantanmani
Glawse 154 -No labour bedow the aga of 12 yaars shall be employed on the work,
Clawse 108 -Paymant of wages of labowr -

[a) Thir comractar shall pay 1o labour esmployad by him eithar directly or through
sub-gantrcior, wkgas nol less than @irwageas as delinad in CPWD contractor's
Labour Aeguialions in 50 far as such regulations have dpplication within the
Siate ol Wes| Bengal or as pérthe provision of the Coniract Labour (Regulaton
ant Abolteon} Act, 1970 and the Confract Labour (Reguation and Abcition)
Central Fudes 1971 whenever applicabla,

(=] The Contractor shall not withstanding ihe prowesion of any contract of the conrary
Cause 10 pay far wages o labour indirecily engaged on ihe work, mcluding one
angagad by his sub-conlraciors in conmectan wilh the sasd work, a5 il tha labour
has been empiayed by him,
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e} In raspect of &l labour drectly or indirectty empioyid in the wark for performance
ol this contrector's part of this agresment the contractor shall comgly with or cause
1o b compliod with the Central Public Werks Department Conlractors Labousr
Azgulations a8 mentinned in Sub-para (8} ahove mada fram lime to time in regand
1o payment of wage, wage period, deductions fram wages, recovery of wages
not patd and deductions unauthorsedly made, mantenance of wage books or
wage s8ps, publications of scales of wages and ather tarms of employmant.
inspection and submission of pariodical ralurns and all othar mathars: of ke (ke
nalure or as per the provisions of the Contract Labowr {Regulation and Mpolition)
Act 1970 and tha Contract Labaur {Ragulation and Abaliticn] Rules 197 1 whasawer
applizable.

id)  Tha Fxeculive EnginearEnginaar-in-charge concerned shal have the righd ta
deduct from the monays from moneys due to the confracior any sum reguired of
sdimated 1o ba required far making good the lss suffared by a worker o woakers
by reasen of nanduliimant of the conditions of the conract lor 1he benafil of the
workers non-paymant of wages or deductions made rom his or thair wages which
ara not justililed by thair lerms of contract or non-obsanance of ihe Regulations
as mantoned abava.

fa) The contracior shall comphy with fha provisicns of Wages Acl, 1538, minimuem
Wagas A¢l, 1945, Employee Liabilty Act, 1933 Industrial Digpute Act, 1947,
Materinity Benalit Act, 1961 and the Confract Labour {Regulations and Aboidion)
Act. 1970 or 1he madilication thareal o any other Laws relaling thereto and the
Aules meds thersunder ram tima to tima,

{n T contractor shall indermnity KaDA against payrment to ba made under and kor
the observance of the laws aloresaid and the GPWD Gonireciors Labour
Ragulations having application winin the Siate ol West Bengal withoul prejudcs
i his reght fo claim indgmnity trom hes sub-contraclors.

{g)  The Aegulation afaresaid shall be deemed 1o be A par of his coniract and amy
breach thenof shall be deamead fo be breach of contract

Clause 20 - Mo work shall be done on Sunday without the sanction in writing of the
Erginsar-a-Chare

Clagse 21 - The corfract shall nol be assigned or suble! without specific. ordar from
KMDA in respect ol specifad sub-contacion. And i 1he conteacion shall assgn or SubkE] NS
confract af stempt 5010 40, or Decomea nsohwerment o COMMEeNGE Ay INSoVENCY proceadin:
or make any composition with his-creors, or aemgt 50 10 do or f any bribe, gratuity, g, Ic, 4
pemuisile, mwand or advantage, picuiniary of ofhenwise shall edher directly or indirectly Eal
piven, promised or offered by the contracior of may of his servants or agents fo any public
officer or person in the employea of KMDA, in &y relating 1o his alfica or employmend, ar If any
guch officer ar person shall become in 2ny way direclly or indrectly interéslad in the coniract,
tha Executive Engnger may thereupon by nalice in wrting rescind Ine contract, ihe securily
depasit of the cantracior shall thereupon stand foreited and the absolutely al dsposal af KNMOA
and the same consaquences shall ansure as Il he contract had boen rescnded under Claese
7 thereol and in addiien, the contractor shall not be enliled to recover or be paid for any Wik
therelor actually perfarmad under he contacl.

Clawss 22 - All suns payable by way of compensalion undar arry of these condilions
shall ba considered &S reasonable compensation to appiod 1o the use of KMDA withoul reference
b Ihe achsal oss or damage sustained and whether of not any damaga shal Fave been susiained.

Clacse 23 - the case of alender by partnars any change i the Consifution of tha Firm
shall Tarfisitn noltied by the conlractor to the Engineer-in-charge for tha informaticn.
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Clawse 24 - All works t3 be exsculed wndes the contrac ghall bie mescuted wodar the
direciion and subject io the aporoval in all rgspect of the Chatl Engaasr! Suparintinding Engnesr
for the lime being, who shall be entifted fo direct &l whal peirt ar paarts and in wihal manner they
ara 1o be commancad, and from lime te be carried an.

Clguge 25 - Tha conlractor ¢hal ctam from the stores of the Enginger-in-charge all
siores and articles of Foreign manufaciure which may be requined for Fhe i, oF amy part
tharaol of i making up anicles requined theraod in sonnaciion tharewith, unless ha has oblained
permmission i wriling from the Engineer-in-charge to oblain such siores and arlices elsewhane.
The value of such siores and articlas as may ba supplied (o the comtracior by tha Engnear-n-
charge will be debiled 10 the conractor in his account at ihe fwes shown in (he schedule
altached to tha ceniract and il they are not entased in he schadule, they will be debited at the
cost price which for the charga, fhe cos! being recoveratie in agdtion and all other expensas
whatsoewver, which shall have been incurrad in oblaining delivery of the same al the slorm
ajoresaid,

Ciause 26 - Whan the estimale on which the tendar is mmade includes lump suUms in
raspect of part of the wark, the contractors shall be antilled i paymant in respect of the items
o work invalved ar the parts of the work in question the sama ratgs as are payable under thes
cantagt far such item, or if tha part of the wark in queston is not, inthe opmian of the Enginear-
in-charge, capabile of iha measuremant, thi Engineer-in-charge may at his discrastion pay he
lumg sums amount enlered in the astimate, 10 the contractor with regard bo By SUM OF Sums
payabia to him under the provisions of tha clause.

Clause 27 - In the case or any class of work for which there is no such specilicalion
mentioned as i Fule 1, suchwork shall be carmied oul in acoordance wilh the Specilicatsan and
i thee @vent of thera being no specificalion then n such case the work shall be carried Ul inall
respect in accordance wilh tha instuclions and requirement of the Enginger-in-charga,

Clausa 28 - The exprassion “work of works” whera used n (e conditions shall uniass
thare be sormething ethar in the subject or conbaxt rapugnant io suchconstucton be construchad,
and takan & meant the works by or by virtue of e contract coniracted 10 De execuled, wheiher
temparary of permane and whether original, altered, substiuled or additional.

Clauss 29 - The contractonis) shall al his/their own cosl provide hisfheir labour with
hutting on an approved site, and shall make arangament for conservancy and sanilafion i the
labour camg o 1he satiskaction of the local Public Health and Medical Authorities. Heu'Thiey shall
also at hisithair own cost make arrangements for the laying of pipelings far watar supply 16 his/
thedr labour camp Mom the existing maing wheraver applicable, and shall pay all fecs, charges
and expanses in connection therewith and incidental thereto.
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ADDITIONAL CONDITIONS

i Carmant found surplus after the completion of a work should be returmed o the
Enginearin-charge, the value of the carment returned to the KMDA will be credied 1o fhe
eantractor. W any contractor i lound to have usad the surplus cemant for his owWn purpose o
siharwise disposed of it without the writien consent of Enginees-in-charge of his nomines, he
may be held quilt of thelt. in this connection, the provision of Clause 10 may be referrad 1o
whiate it s cleary statad that all materials Issisad o the contractors shall remain thva property of
EMDA,

2, The contracior shall have 1o make his own arrangamants for water, both far the
work and use by his coolie atc. for road-rollers and for all tools and plants, etc. required an the
wark.

3 Contractar will ba respansibie for tha paymant of all water chasges, payable 1o
e Kolkatla Municipal Corporaticn or any other water works aulharity including Government
dapariment concernad,

A, i the confractor shall desire an extersion of the time for completion of the wirk
under Clause 5 of the contract, an appcation for such extension will not be entertained if il is
not received in sulficient lime to allow the Englinaer-in-changs 13 consides it and the ganlraciar
will b respansible for the consequences arising out of the negigence in this respec.

L The confracior will have o leave ducts in walls and Heors to run condu oF cales,
where necessary and ha will pot be entitied o any exira payment on this account.

6. Contractors in fhe coursa of their work should understand that all materials (8.4.
storas anvd other malarials) sblalnadin the work of dismaniiing excavaton ate. wil be corsidared
as KMDA property and will ba dispesed of 1o the bes! advartage ol KMDA,

T Ovwing 1o difficulty oblaining certan materials in the opan markel due 1o SCacily
KMOA have undertaken o supply materials specified in the Sehedule on page 12 of the Tender
Forrr at ratas stated therein. There may be deley in oblaning thi materials by the depariment
and the contracior is, therakore, required 1o keep himsed in fouch with tha day-to-day positon
ragarding the supply of materials !mmEnnlnaEr-lrrnhargammadjun 1he progress of the
wark 5o thal theis labour may net remain idle nar may there by &ny clher claim due to or arsing
from dalay in cbtaining the materials. It shoud be chearly understood that ne claim whatsoever
shall be entartained by the KMDA Governmient on account of delay in supphying malerials,

B, Thig minimm p-arh:rdlumﬂchnmaﬂ-mlwhmquimdlﬂ b usad by acomracior
shall be determingd by the Executive Engineer on the basis of the quantity al medal that can b
consclidated by a roller per day and the Executive Engineers decision shall be final, if the roller
b required 10 work for & longer period due 1o bad arrangemant af the contractor-shorage of
water, elc. additional hire charges shall be leviad al the rates spacified below under “A-Hire
charges” for the additional pericd of the rellar wark.

o Mo esmpensation for any damage done by rain or fraffic duning the execution of
the wiark will e mada.

10,  Whenever & work is camied out in a Municipal area eleciric ights or electnc
danger signals wharever applicatie shall be provided by ihe contraciors on the barmiers a5
paraffin lights. Facilities for the eletric connection will be made by KMDA but the contractor will
baar &ll the axpenses.

1. mmmrﬂmﬂmmgthHMdmﬂﬂﬂm#dEMH
1o placa of warking.

12, The contracior should ghve complete specilications showing the methed of
gaecution and he guantity ard quality of materials be irlend 10 use.
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13 Incase where canal water is used by the contracior, he will be required 1o deposit
in advanca with the Engineér-in-charge the charges for waler which are to be calculated In
accordance with the schedule of misceflaneous rates inthe Canal Act,

14, It must be clearly undersioed by the condractor thet no claim on account of
enhanced rates and those already accepted dus 1o war fluctuations will be entertained during
Tne curmency at his contract for the work as per schedule attached to the agreement and the
additianal work, it any, under Clause 12 ol the conract. if such additonal work shall consist ol
Aoms which have elready been quaded for, or items not quobed kor bul appearin the sald schaduis,

15. I the event of amergency ineé contraclor will be required 1o pay his labour every
day and il this s not done, KMDA ehajl make the requisite payment &3 would have been paid by
s comtractor and recover thi cosl irom the contracior,

INCONVENIENCE TO THE PUBLIC

16. The contractor(s) shall nol deposit materials on any site which will seriousiy
inconvenignce 1o the public. The Engineer-in-charge may require the confracions) 1o remove
any ol the materials, which are considered by him fo be a danger or invonvenience 1o the publc
or cause them to be remgved al the contracior's cost

7. The contraciar undertakes to have the sile clean, free from rubbsh o the
satistaction of ihe Engineer-in-charge. All surplus materials, rubbish atc. will be rernovad 1o the
placa fixed by the Engineer-in-charge and nothing extra will be pald.

18. The contracior shall not aliow any rubbish or debris to remain on the pramises
during or after repairs, bul shall remove the same and keap the place neal and lidy during the
progress of the work. The Engineer-in-charge may ged the site or premises cleared ol dabrs
8ic. and racover the cost from the bill of the centractor, f the latler shows slackness inobserving
this clause.

14, Malemal brought a1 site shall nol be stacsed al random, The contracior shall
stack all Ihese makerals as directed by the Enginesr-in-change,

ADDITIOMAL COMNDITIONS WHEN ROAD-ROLLERS ARE
SUPPLIED BY THE KMDA / GOVERMMEMNT

Road-Rollers, # available, shall be supplied by the KMDA/Gavernmant upon paymant of
him charges al the rates and on the conditions spacilied below, The contracior should egaition
Acad-Aoliers at leas! iwo weeks belore the date on which the same are reguired mentianing
the date an which delivery |s desired. In case, rollers cannat be made avalable 1o the contractor
on thal date, requisile extension of time shall be granbed 1o the contract or for ompletion of the
work, but the contractor shall not be entitied 1o claim any compensation for loss of labouror any
other caise whatsoever,

A-HIRE CHARGES

(1) Petrol, diessl or steam Road-Raolters B lons or over at the rates as psr prevailing
Schadule rate (encosad),

The departmental crew (i.e. a driver and a fireman or cleaner) for each rollar ordinariy
prowided Dy he department and thesr pay will be recovered extra from the contracior at the
rates &5 par prevailing schedule rate (enclosed).

1. (@} The Road-Aailer will bo made cver and taken back al the site of #e work. The roller
charges {which included the hira charges and the wages of the departmental cren] shall e
recovened al the prescribad rates from the date of rollar is made ever 1l tha date |t & faken back
evin though tha rollars may not have been working. I howeve:, amy rollar remains ke for fwa or
mare days at a stratch kor ahy of reason of reasons mentioned below and provided the contracior
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submits within a week of the date of ccourence of The contingency, an application through ihe
Asstl. Engineer’s Olfice to 1he Engineer-in-charge, praying for exemgtion from payment of roller
changes (Showing reasons and particulars jor exemplion), the Enginear-in-charge may al his
discraten and il he is satisfied thal thane were sufficient raasons, &lliow exampiion from payment
of the said rollar charges kor such days as he may consider reasonabla under the circumatances.

THE REASOMNS FOR WHICH EXEMPTION BE ALLOWED ARE

.

iy Cortinued uniavorable weather condifion for carrying oul particulars fype ol work
on which the roller is engaged.

{iil Lack ol ralier work lor reasons beyond the canirol of the contracions.
{ify  Diversicn of the rolier by the Engineer-in-charge lo cther works.
fivi  Anyother reasons preciuding the work of 1he roller.

The condracior shall nat in any esent be entifled 1o claim ary compansation for loss of
labour or for any olher oss whatsogeer which may have beenincurred by him during the percd
for which exemplion from paymen or ihe charges is allowed.

{b} Tha raflers and other equipments shall ba fully utilized for the purpose for which the
same are made over and shall nod be allowad o remain idle wiien (hey 88 if workng conddion,
Tha tirmee limils ior (e working-days for each type of roliing shall be lixed accordeng bo the limés
of waork oulpet given In Statement | & 11 bakow, i the actual number of days of roller work exceed
{hae kirrit, the hira charges and he wages of the deparimental crew shall charges al double the
prescribed rates. if the actual numbar of days of raller work is less than the number of days
calculated on the specified Moor limit for the number of days in excess of such limit, the hirg
charges and the wages of the deparimantal crew shall be charge a1 double the prescribed
rates. If the actual number of days of roller wark is less than the number of days calculaled on
tha specified ceiling limil, the hire changes o the rodier and the wages of the departmental crew
shall ba racovered of numbaer of days claculated on the spacilied ceiing lmit. in the all cases
part of a day shall be countad as Full day.

2, The deparimenial crew shall be an operational changes of the roller, but the
guarding of the machineny will hawe to be arranped by the contractor al his own cost

a The roller ssued to the contrackor & 1o work for & days in @ week with stoppage
of work on the seventh day for general cleaning and petty repairs. Contraclars will pay lor hira
charges as well as for wages of the deparimenial crew for the whole week ia. 7 days.

i Clean waler for operaling and washing the rollers shall be supplied by the conlractor
at his cosl

5. Fual. [patral, digsal or sieamcoal) and ancillanas such as match boxes, Kerosine
odl, Fire woad and coiban wasie forwork in lighting wp, cleaning e, of rodd-rollers shsll have 10
b supplind by (Me contractsr & the expenses, sieam coal for steam road-roilers and diesel o
{or diesed road-roller may however be supplied by the department al the rates specitied in tha
agreement and cost debited 1o the conlractor's account accordingly,

f, Thi grease and ubncaling od required for operating and mairtenance of I rollers
shall be suppiied by the depariment free of cost

SPECIFICATION COVERIMNG IG5UE OF ROAD-ACLLERS

The mumber of working days to be allowed for fmishing each indivwdual item of work shall ba
cakulated an the basks of limss of work output specilied in Staternan | & 11



[186)

STATEMEMNT - |
(A) FOR PETROL, DIESEL OR STEAM ROAD-ROLLERS 8 TONS OR OVER
TABLE
WORK OUT-PUT PERWORKING DAY OF A HOURS
: ::;_ Hem of wark i,FI I"’".‘ "”"":I ?ﬂ:{ﬂnﬂ; i
 F Ralling Sul-Grade 1420 Sq. M. | 2230 Sg M
2 Ralling cwar Brickal scling BOO Sg.M. | 1200 SgM
Falling Boulder sciing
(a) Stone (sscep! et or slag bouldars) 580 Bg. W 830 Sq.M
(b}  Lederie boulders 740 Sg.M 1120 5q.M.
d. Conschdation o balast (size within the range
al 75 b 125 mm)
(@) Broken sone (Fakur or Rajmahal or
. Chandil ar smilarky hard sbone) R 23 Gu. M. 33 CuM.
] Bioken stone or variaties softer than {a) abowe 25 45 &
fc]  Braken siag metal -1 F 4
[d]  Leterite o fama mesal s T
(8] Unbsaken sbame (eg. gingle) - | 50K
0} Brick bats - &l
5 Consolidation of metal (size within e ranga)
of 40 pd 75 mm
fa) Broken sions metals (Pakur or Rajmahal
al Ghandd or similarly hand slane) 14 G b 23 Gubd
(b}  Brokan stone mefals ol varialies softer ihan
{a) abowe 17 '
(gl Erokan s&p melad LI il 30
(d} Leterda or jhama metal a 45
[e} Unbroken Stone (2g. single or gravel) 38 1] ;
Consolidatan af Mogaum A5 Cw M. ) Cu M
Consplidation of Cinder 120 CuM, 180 CuM
Raling dry chips/BajriGraval in surlace dressing works
(8] Onwaler bound sutace 560 Sg.M. | 1120 Sq.m
(6] On Back top surace 650 Sq.M. | 1300 Sg.M.
a8 Aallng premmed biluminous macadam
(&) 50 mm thick 0 a8 SgM | a3 sgMm
(B} 75 mem thick 140 Sg. ML 280 Sg M.
10, Raling premised carpet with ChipsBajriCGaml
{a)  in 20 mem (nominal) ihick carpe aro Sgo M, 740  Sg.M
iby  in 25 mam roeminal) thick carpet 425 53 M. 650 Sg M.
£} im &0 mm (Aormenal] thick canpat 235 Bg. M. 470 Sg.ba,
1. Fepairing pofhies 14 CuM 25 EH'HJ

HB. - Incasa of Boms nol covered by Thi abovse o by any stpulabion of a partcular confradt, the imils
wil ba decida by tha Engineer-n-change



(17)

STATEMENT - Il
(B) FOR PETROL, DIESEL OR STEAM ROAD-ROLLERS 6 TONS OR LESS

The limit of work out-put to be allowed for Petrol, Diesel or steam Road-Roller of 6 tons or
less 25% less than the limit for the corresponding itemis in Statemant - | above.

TAR AND BITUMEN

1.  The contractor undartakes o make arrangements for the suparvision of the work
by the firm supplying tar or bitumen used,

2. Thecontractor shall collect the total quantity of tar-or bitumen required for the work
as per standard formula, before the process of painting is staried and shall hypothecata it to the
Engineer-in-charge against money advanced by KMDA. If any bitumen ortar remain unused on
complation of the work on account of lesser used of materlals in actual executian, for reasons
other than authorised charges In specification and abandonment ol portion of work, a
corresponding deduction equivalent to the cost of unused materials as determined by the
Engineer-in-charge shall be made and the materials returned 1 the contractor, although the
materials are hypolhecated to KMDA, the contractor undertakes the respansibility for their proper
walch, safe custody and protaction against all risks. The matarials shall not removed from the
site of work without tha consent of tha Engineer-in-charge in writing.

ADDITIONAL CLAUSE

1. In case whare the responsibiity of despalch of stores rests with the suppliers bul
the freight is payable by the purchaser, the supplier should despatch the stores by the most
econgmical method, using the full wagon load whenewver it is possible and economical to do so,
taling which the supplier will render himself liable for the whole or part of any avoidable
expendilure causad by such delaull.

2. The contractor will have 1o make his own arrangement lor the carriage of Materials.

3 Imported labour may be alloted to contractors at the market rate lor labour employed
In the locality in the casa wheare the employmant of this labour by the conlraciors as of mutual
advaniages to KMDA and the coniractor.

But in case where the confractor has falled to secure his own labour, Imported labour may be
forced on him at rate to be decided by the Chief Engineer/Superintending Engineer. The decision
of the Chief Engineen'Superintending Engineer to the circumstances in which the employment
of impored labour is of mutual advantage will be final and binding on all parties to the confract.

In other cases imported labour need not ba forced on contractor bul the Engineer-in-charge
should at once given in writing to all contractors that If they object 1o taking labour from the
Government now but latter require labour to comptate their work in time, will be allcted
Government labour as available and will ba charged full cost at the rate/ rates specifiad in the
said written notice.
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