



OFFICE OF THE SUPERINTENDING ENGINEER
WEST CIRCLE, WATER AND SANITATION SECTOR, KMDA
Unnayan Bhavan, Block-C, 1st Floor, Saltlake, Kolkata-700091

Kolkata
Metropolitan
Development
Authority

No : 113/SE(WC)/W&S/KMDA

Dated : -25.09.2024

1st Corrigendum Notice

Ref-e-NIT No-04/SE(WC)/W&S/KMDA of 2024-2025 Dated- 16.08.2024

Sl.No	Reference Documents	In Place of	To be read as
1	As per detailed e-NIT, Clause No-12 (Schedule of dates)	<u>SI-7</u> Document Download end date (online) -20.09.2024 at 17:00 Hrs <u>SI-8</u> Bid submission end date (online) - 20.09.2024 at 17:50 Hrs <u>SI-9</u> Technical Bid opening date- 23.09.2024 at 14:00 Hrs (Scheduled) 27.09.2024 at 14.00 Hrs (Due to payment gateway issues)	<u>SI-7</u> Document Download end date (online) -28.10.2024 at 17:00 Hrs <u>SI-8</u> Bid submission end date (online) -28.10.2024 at 17:50 Hrs <u>SI-9</u> Technical Bid opening date- 30.10.2024 at 14:00 Hrs

This is here by informed to all concerned that in respect of above mentioned e-N.I.T, the Last date & time for submission of bids through online has been extended up to **28.10.2024 at 17:50 Hrs** and subsequently the Technical bid opening date will be made on 30.10.2024 at 14:00 Hrs.

All other terms and condition will remain unchanged.


25/09/24
Superintending Engineer
West Circle, W&S Sector, KMDA

No : 113/1(16)/SE(WC)/W&S/KMDA

Dated : -25.09.2024

Copy forwarded for information to:

1. The Chairman, Howrah Municipal Corporation.
2. The DG, (W&S Sector) KMDA.
3. The Chief Engineer, Water Supply Sector, KMDA
4. The Dy. Secretary, Public Relation Cell, KMDA along with four copies of this corrigenda notice for publication in newspapers and in website of KMDA.
5. The Director of Finance, KMDA.
- 6-11. The Superintending Engineer, East/South/GRWW/FAWS/FAWS-II/EB Circle W&S Sector, KMDA.
12. The Executive Engineer, North Division W&S Sector, KMDA
13. The A. C. F. A. W&S Sector, KMDA, Committee Member
14. The P.S. to Chief Executive Officer, KMDA
15. The Head Estimator, West Circle, W&S Sector, KMDA.
16. Office file.


25/09/24
Superintending Engineer
West Circle, W&S Sector, KMDA



Tenders West Bengal

The West Bengal Government eProcurement System

23-Sep-2024



Screen Reader Access

Home | Contact Us | Status | Date Extension

[Tenders Reports](#)

[Tenders by Location](#)

[Tenders by Organisation](#)

[Tenders by Classification](#)

[Tenders In Archive](#)

[Tenders Status](#)

[Cancelled/Retendered](#)

[Downloads](#)

[Debarment List](#)

[Announcements](#)

[Recognitions](#)

[Site compatibility](#)

Announcements

The eTender related announcements are published below.

No. of Announcements : 2

S.No Subject / Content View

1. **Date Extension**
Tenders Extended - All tenders due for bid submission closing on 20-09-2024 between 09:00 Hrs and 18:55 Hrs are extended by 96 hours due to Payment gateway issues. Inconvenience caused is deeply regretted.

2. **Date Extension**
Tenders Extended - All tenders due for bid submission closing on 19-09-2024 between 09:00 Hrs and 18:55 Hrs are extended by 96 hours due to Payment gateway issues. Inconvenience caused is deeply regretted.

[Back](#)



West Bengal Tenders



Welcome : pbarua2845@gmail.com
Last login : 24-Sep-2024 05:47 PM

Server Time : 25-Sep-2024 17:09:47

Home Logout

eProcurement System of Government of West Bengal

TENDER MANAGEMENT

- Master Management
 - Org Hierarchy Master
 - View Internal Documents
- User Management
 - My Organization Hierarchy
 - Debar User
 - My Accounts
- Tender Management
 - Create Tender / Tender List
 - Publish Tender
 - Published Tenders
 - Seek Clarifications
 - Pre-bid Meeting
 - Downloaded Tenders
 - Bids Submitted Tenders
 - Tender Status
 - Archived Tenders
 - Archived Clarification
- Corrigendum
 - Create Corrigendum
 - Published Corrigendum
 - Published Corrigendum
- Bid Opening

Bids Submitted For Tenders

Search

Tender ID Tender Title

The latest 20 tenders are displayed below. Click on search with required details for listing specific tenders.

S.No	Tender ID	Tender Title/Tender Ref No.	Bid Opening Date	No. of Valid Bids
1.	2024_KMDA_739130_1	04/SE(WC)/W and S/KMDA of 2024-2025/04/SE(WC)/W and S/KMDA of 2024-2025	27-Sep-2024 02:00 PM	2
2.	2023_KMDA_591342_1	03/SE(WC)/W and S/KMDA of 2023-2024/03/SE(WC)/W and S/KMDA of 2023-2024	12-Dec-2023 02:00 PM	5
3.	2019_KMDA_235151_1	12/SE(LC)/WS/KMDA of 2019-2020/12/SE(LC)/WS/KMDA of 2019-2020	22-Aug-2019 02:00 PM	1
4.	2018_KMDA_199907_1	25/SE(EC)/WS/KMDA of 2018-2019/25/SE(EC)/WS/KMDA of 2018-2019	31-Dec-2018 12:00 PM	1
5.	2018_KMDA_199907_2	25/SE(EC)/WS/KMDA of 2018-2019 5L-2/25/SE(EC)/WS/KMDA of 2018-2019	31-Dec-2018 12:00 PM	0
6.	2018_KMDA_173054_1	03/SE(WC)/WS/KMDA of 2018-2019/03/SE(WC)/WS/KMDA of 2018-2019	18-Jun-2018 11:00 AM	0
7.	2017_KMDA_142754_1	E01-2/SE(WC)/W AND S/KMDA OF 2017-2018/E01-2/SE(WC)/W AND S/KMDA OF 2017-2018	05-Feb-2018 11:00 AM	46
8.	2017_KMDA_142613_1	E01-1/SE(WC)/W AND S/KMDA OF 2017-2018/E01-1/SE(WC)/W AND S/KMDA OF 2017-2018	05-Feb-2018 11:00 AM	27
9.	2017_KMDA_142760_1	F01-3/SE(WC)/W AND S/KMDA OF 2017-2018/F01-3/SE(WC)/W AND S/KMDA OF 2017-2018	05-Feb-2018 11:00 AM	27
10.	2017_KMDA_140691_1	16/SE(WC)/WS/KMDA of 2017-2018/16/SE(WC)/WS/KMDA of 2017-2018	26-Dec-2017 11:00 AM	0
11.	2017_KMDA_122461_1	11/SE(WC)/WS/KMDA of 2017-2018/11/SE(WC)/WS/KMDA of 2017-2018	21-Sep-2017 11:00 AM	0
12.	2017_KMDA_125069_1	09/SE(WC)/WS/KMDA of 2017-2018/09/SE(WC)/WS/KMDA of 2017-2018	04-Sep-2017 11:00 AM	3

Activate Windows
Go to Settings to activate Windows.

Note # 1

Sub: Approval of the proposal as well as Permission for inviting e-NIT for the work of -

Supply and dosing of high strength calcium hypochlorite granular chlorine through the mechanical stirring system for making solution of water and calcium based granules directly charged on line injection by mechanical regulated dosing pumps during supply hours of respective UGR's to maintain the dosing rate of 0.5 to 0.6 PPM & upto 1 PPM during emergency period at generation point for a) 1.26 MG capacity Bally UGR b) 1.61 MG Capacity Belgachia UGR c) 3.34 MG Capacity Kona UGR d) 3.60 MG Capacity Tikiapara UGR and e) 4.94 MG Capacity Salkia UGR for a tenure of 36 Months (Jan '25 to Dec '27) under HMC area.

Ref- This has the proposal as per proceedings of 40th meeting of the Works Committee held on 12.07.2024 (Agenda Sl. No- WC-40.03)

Project Cost-

The rates of different item/component of works have been derived according to the Government Circulars/orders/memorandum/amendment and others prevailing SOR of Govt. of West Bengal.

The total estimated cost of the DPR is Rs. 2,26,99,209.00

Source of Funding- O&M-131

This is a routine O&M works which is done for daily production of drinking water supply in the largest areas of HMC (Ward No 1 to 45) from 1.26 MG capacity Bally UGR, 1.61 MG Capacity Belgachia UGR, 3.34 MG Capacity Kona UGR, 3.60 MG Capacity Tikiapara UGR and 4.94 MG Capacity Salkia UGR within HMC area.

The previous contract will be expired on 31st Dec 2024.

The provision of works has been considered as per the approved policy of O&M works of all WTPs, CWRs maintained by KMDA (Date of approval 08.06.202 & 27.11.2020 by the Honble Chairman, KMDA).

The DPR estimate has been checked & vetted by the undersigned, West Circle, W&S Sector, KMDA.

Now tender for the following work have to be invited, the total estimated amount Rs. 2,26,99,209.00 including 18% GST, 1% LW Cess & 3% contingency is placed for consideration and to get necessary permission for inviting e-NIT.

Sl No	Name of Work	Estimated Amount
		including 18% GST, 1% LW Cess & 3% contingency (Rs)

<p>1. Supply and dosing of high strength calcium hypochlorite granular chlorine through the mechanical stirring system for making solution of water and calcium based granules directly charged on line injection by mechanical regulated dosing pumps during supply hours of respective UGR's to maintain the dosing rate of 0.5 to 0.6 PPM & upto 1 PPM during emergency period at generation point for a) 1.26 MG capacity Bally UGR b) 1.61 MG Capacity Belgachia UGR c) 3.34 MG Capacity Kona UGR d) 3.60 MG Capacity Tikiapara UGR and e) 4.94 MG Capacity Salkia UGR for a tenure of 36 Months (Jan '25 to Dec '27) under HMC area.</p>	<p>2,26,99,209/-</p>
--	----------------------

The provision of work has been considered in the DPR, which has already been accepted by the Works Committee referred above.

The above proposal is now being placed to the competent authority for getting necessary approval as well as permission to invite e-NIT.

Encl-

1. Approved policy and model SOP
2. Authority approval- Last tenure (Jan'23 to Dec'24)
3. Vetted Estimate- Last tenure (Jan'23 to Dec'24)
4. Work Order- Last tenure (Jan'23 to Dec'24)
5. Proceedings of 40th meeting of Works committee (Sl. No- 40.03)
6. Vetted Estimate- Present tenure (Jan'25 to Dec'27)

22/07/2024 06:36 PM

PRADIP BARUA
SUP ENGG(WS)(KMDA)

Note # 2

Approval of the proposal as well as Permission for inviting e-NIT for the work of -

Supply and dosing of high strength calcium hypochlorite granular chlorine through the mechanical stirring system for making solution of water and calcium based granules directly charged on line injection by mechanical regulated dosing pumps during supply hours of respective UGR's to maintain the dosing rate of 0.5 to 0.6 PPM & upto 1 PPM during emergency period at generation point for a) 1.26 MG capacity Bally UGR b) 1.61 MG Capacity Belgachia UGR c) 3.34 MG Capacity Kona UGR d) 3.60 MG Capacity Tikiapara

UGR and e) 4.94 MG Capacity Salkia UGR for a tenure of 36 Months (Jan '25 to Dec '27), under IIMC area.

Ref- This has the proposal as per proceedings of 40th meeting of the Works Committee

held on 12.07.2024 (Agenda Sl. No- WC-40.03)

Project Cost-

The rates of different item/component of works have been derived according to the

Government Circulars/orders/memorandum/amendment and others prevailing SOR of Govt. of West Bengal.

The total estimated cost of the DPR is Rs.
2,26,99,209.00

Source of Funding- O&M-131

This is a routine OSM works which is done for daily production of drinking water supply in the largest areas of IIMC (Ward No 1 to 45) from 1.26 MG capacity Bally UGR, 1.61 MG Capacity Belgachia UGR, 3.34 MG Capacity Kona UGR, 3.60 MG Capacity Tikiapara UGR and 4.94 MG Capacity Salkia UGR within IIMC area.

The previous contract will be expired on 31st Dec 2024.

The provision of works has been considered as per the approved policy of OSM works of all WTPs, CWRs maintained by KMDA (Date of approval 08.06.202 & 27.11.2020 by the Honble Chairman, KMDA).

The DPR estimate has been checked & vetted by the undersigned, West Circle, W&S Sector, KMDA.

Now tender for the following work have to be invited, the total estimated amount Rs. 2,26,99,209.00 including 18% GST, 1% LW Cess & 3% contingency is placed for consideration and to get necessary permission for inviting e-NIT.

Sl No	Name of Work	Estimated Amount including 18% GST, 1% LW Cess & 3% contingency (Rs)
1.	Supply and dosing of high strength calcium hypochlorite granular chlorine through the mechanical	2,26,99,209/-

stirring system for making solution of water and calcium based granules directly charged on line injection by mechanical regulated dosing pumps during supply hours of respective UGR's to maintain the dosing rate of 0.5 to 0.6 PPM & upto 1 PPM during emergency period at generation point for a) 1.26 MG capacity Bally UGR b) 1.61 MG Capacity Belgachia UGR c) 3.34 MG Capacity Kona UGR d) 3.60 MG Capacity Tikiapara UGR and e) 4.94 MG Capacity Salkia UGR for a tenure of 36 Months (Jan '25 to Dec '27) under HMC area.

The provision of work has been considered in the DPR, which has already been accepted by the Works Committee referred above.

23/07/2024 05:33 PM

BARUN KR. DAS
CE (WS) (KMDA)

Note # 3

The proposal of CE(WS) vide note # 2 regarding the work for Supply and dosing of high strength calcium hypochlorite granular chlorine through the mechanical stirring system for making solution of water and calcium based granules directly charged on line injection by mechanical regulated dosing pumps during supply hours of respective UGR's to maintain the dosing rate of 0.5 to 0.6 PPM & upto 1 PPM during emergency period at generation point for a) 1.26 MG capacity Bally UGR b) 1.61 MG Capacity Belgachia UGR c) 3.34 MG Capacity Kona UGR d) 3.60 MG Capacity Tikiapara UGR and e) 4.94 MG Capacity Salkia UGR for a tenure of 36 Months (Jan '25 to Dec '27) under HMC area. may kindly be perused.

The estimated value of the proposed work amounts to Rs. 2,26,99,209.00 under O&M Head.

The proposal was placed in the 40th Works Committee Meeting where it was accepted subject to approval of the authority.

Now, the proposal is placed for approval and permission to invite e-NIT following existing financial

norms.

24/07/2024 01:32 PM

DEBASISH CHAKRABORTY
SS (KMDA)

Note # 4

Notes above may kindly be seen for O& M of WTP.
Kind approval may be pls be given for inviting
e-NIT.

May kindly be approved.

24/07/2024 06:49 PM

NANDINI GHOSH
SECY (KMDA)

Note # 5

May kindly approve.

25/07/2024 10:56 AM

SURENDRA GUPTA
CEO (KMDA)

Note # 6

26/07/2024 04:06 PM

FIRHAD HAKIM
CHRMN (KMDA)

Note # 7

27/07/2024 02:06 PM

SURENDRA GUPTA
CEO (KMDA)

Note # 8

29/07/2024 01:11 PM

NANDINI GHOSH
SECY (KMDA)

Note # 9

29/07/2024 02:34 PM

DEBASISH CHAKRABORTY
SS(KMDA)

Note # 10

29/07/2024 04:52 PM

BARUN KR. DAS
CE(WS)(KMDA)

Note # 11

Now, the proposal has to be placed to PM&C Sector, KMDA for vetting of draft e-NIT before publication of tender.

The e-file may pl be forwarded to PM&C Sector, KMDA.

- enclo- 1. Draft copy of e-NIT
2. Item rate BQQ
3. Check list for approval of e-NIT

30/07/2024 05:23 PM

PRADIP BARUA
SUP ENGG(WS)(KMDA)

Note # 12

31/07/2024 01:26 PM

BARUN KR. DAS
CE(WS)(KMDA)

Note # 13

07/08/2024 01:41 PM

SANJAY PAUL
CE(EAM)(KMDA)

Note # 14

Checked & submitted for his further necessary action please.

13/08/2024 02:59 PM

PRADIP BHATTACHARYA
EE(WS)(KMDA)

Note # 15

The statutory clauses as proposed in the draft e-NIT is

checked by the concerned Executive Engineer of PM&C above and found to be in order.

13/08/2024 05:21 PM

SANJAY PAUL
CE (EAM) (KMDA)

Note # 16

14/08/2024 11:56 AM

BARUN KR. DAS
CE (WS) (KMDA)

An e-NIT (Ref. NO-04/SE(WS)/WS/KMDA of 2024-25 dated - 16.08.2024) was invited where the no. of bidders are only 2 (two) which is insufficient for successful competition.

So, the tenders may be allowed upto 28.10.2024 for better participation.

CE/WS

Barun
25/09/2024

Allowed.

RD → 25/9/24