

OFFICE OF THE SUPERINTENDING ENGINEER,  
CIRCLE-IV, HOUSING SECTOR, KMDA,  
UNNYAN BHAVAN, L-BLOCK, 2<sup>ND</sup> FLOOR  
SALT LAKE CITY, KOLKATA-700 091.

Memo No:- 125/KMDA/HOUSING/SE/C-IV/W-3/2023-24

Dt. 29.02.2024

1<sup>st</sup> ADDENDUM & CORRIGENDUM

Notice Inviting e-Tender No:- KMDA/CIVIL/HOUSING/SE/C-IV/13 of 2023-24, Date. 28.02.2024

Ref. Memo No:- 122/KMDA/HOUSING/SE/C-IV/W-3/2023-24 Date:-28.02.2024

**Tender ID- Not uploaded yet.**

Name of Work :- **Design, Drawing, Construction & Commissioning of "Additional Scope of work for Construction of Bituminous Road Network, Storm Drain & Entry/Exit Gate in the Footwear Park at Calcutta Leather Complex (clc), Bantala, 24 Parganas (South) on Turnkey Basis.**

The critical dates as mentioned in the above mentioned e-NIT has been rescheduled as per below schedule time period, The Publishing Date & Time will be **07.03.2024 at 17:30hrs** instead of 13.03.2024, 17:30hrs & document download start date will be **07.03.2024 at 17:30hrs** instead of 13.03.2024, 17:30hrs.

Other terms and condition will remain same.  
For detail information please visit <https://wbtenders.gov.in>

*T. Banerjee*  
29/02/24

SUPERINTENDING ENGINEER  
CIRCLE-IV, HOUSING SECTOR, K.M.D.A

Memo No: 125(5)/KMDA/HOUSING/SE/C-IV/W-3/2023-24

Dt. 29.02.2024

- i) The Chief Engineer, GAP Sector, In-Charge-Of CLC Works Housing (RE) Sector, KMDA
- ii) The Accounts Officer., Housing Sector, KMDA.
- iii) Estimator, Circle-IV, Housing Sector, KMDA
- iv) The Notice Board, Circle-IV, RE Sector, KMDA.
- v) Office file.

*T. Banerjee*  
29/02/24

SUPERINTENDING ENGINEER  
CIRCLE-IV, HOUSING SECTOR, K.M.D.A