Chowdhury Para Lane, Serampore, Hooghly

No: 362/3T-01/VI/SWTP/2025-26

Abridged e-Tender NIT

TENDER No: EE-VI/T-12 of 2025-26

KOLKATA METROPOLITAN DEVELOPMENT AUTHORITY
OFFICE OF THE EXECUTIVE ENGINEER, DIVISION-VI/SWTP

Dated: 21/01/2026.

Notice inviting e-Tender is invited by the EXECUTIVE ENGINEER, DIV-VI/SWTP, W&S SECTOR,
KMDA on behalf of the Kolkata Metropolitan Development Authority for the works mentioned in
the list given below, through electronic tendering (e-tendering) from eligible and resourceful

contactors with financial capability & having credentials as per Eligibility Criteria Stated below.

Estimated Earnest .
Sl. Time of
Name of Work Amount Money .
No Completion
Rs. Rs.
1 2 3 4 S
Operation and Maintenance of sluice valve to
regulate and monitoring the flow of water of 6 (six)
1 ilos.tESR, Pf’l;r}rllagy & Dis;{ibu.ti(')n afiidfin differfer(lzlt . Rs. Rs. 181 days
ocations o adreswar Municipality for a period o 4,48,473.00 | 8,970.00
181 days.
Project Code: - O&M-131

Intending bidders desirous of participating in the tender are to log on to the website
www.kmdaonline.org (the web portal of KMDA) and click on to the “e-procurement” link provided.
They may also visit the website https://wbtenders.gov.in for the tender. The tender can be
searched by typing KMDA in the search engine provided in the website.

Last date & time of submission of bids online is 16/02/2026 upto 16:00 Hrs

The authority reserved the right to reject or accept any or all tender without assigning any reason.

EXECUTIVE ENGINEER
(DIV-VI/SWTP)/W&S/KMDA

No: 362/1(08)/3T-01/VI/SWTP/2025-26 Dated : 21/01/2026.

Copy forwarded for information to: -

1. The Chief Engineer-in-Charge, W&S Sector, KMDA.

The Joint Secretary (Works), KMDA

The Director of Finance, KMDA.

The Superintending Engineer (FAWS-II), W&S Sector, KMDA.

The Deputy Secretary (P.R.), KMDA. He is requested to arrange for uploading the NIT in the
KMDA website/Circulation/Publication in newspaper as per prevailing norms in KMDA. Four
(4) copies of the same has been attached herewith.

The A.C.F.A., W&S Sector, KMDA.

Notice Board

The Respective File.
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EXECUTIVE ENGINEER
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OFFICE OF THE EXECUTIVE ENGINEER, DIVISION-VI/SWTP
Chowdhury Para Lane, Serampore, Hooghly

m KOLKATA METROPOLITAN DEVELOPMENT AUTHORITY

No: 362/3T-01/VI/SWTP/2024-25 Dated: 21/01/2026.
Detailed e-Tendering NIT
TENDER No: EE-VI/T-12 of 2025-26

Notice inviting e-Tender is invited by the EXECUTIVE ENGINEER, DIV-VI/SWTP, W&S SECTOR,
KMDA on behalf of the Kolkata Metropolitan Development Authority for the works mentioned in
the list given below, through electronic tendering (e-tendering) from eligible and resourceful
contactors with financial capability & having credentials as per Eligibility Criteria Stated below.

Estimated Earnest .
Sl. Time of
Name of Work Amount Money .
No Completion
Rs. Rs.
1 2 3 4 5
Operation and Maintenance of sluice valve to
regulate and monitoring the flow of water of 6 (six)
. Ilos ESR’ pfrgr}llaréf & DIStll;ijut-lo-n a{irid I1Pr1 d1fferep(‘; Rs. Rs. 181 days
ocations o adreswar Municipality for a perio 4,48,473.00 | 8,970.00
of 181 days.
Project Code: - O&M-131

If the bid value is 80% or less of the estimated amount, the L1 bidder will have to submit
additional performance security @10% of tendered amount before issuance of Work Order,
failing which EMD will be forfeited and the tender will be terminated. Tender authority
reserves the right to accept or reject any tender without assigning any reason.

Eligibility Criteria:

i) Intending Tenderer should produce Credentials of Similar Nature of work in single tender of the
minimum value of 40% of the estimated amount put to tender during last 5(five) years prior to the
date of issue of this tender notice in any Govt./Semi-Govt. / Undertaking /Autonomous Bodies /
Statutory Bodies and Local Bodies; or,

ii) Intending Tenderer should produce Credentials of Similar Nature of work in two (2) tenders,
each of the minimum value of 30% of the estimated amount put to tender during last 5(five) years
prior to the date of issue of the tender notice in any Govt./Semi-Govt. / Undertaking /Autonomous
Bodies / Statutory Bodies and Local Bodies; or,

iii) Intending Tenderer should produce credentials of one single running work of Credentials of
Similar Nature of work which has been completed to the extent of 80% or more and value of
which is not less than the desired value at i) above. In case of running works in any Govt./Semi-
Govt. / Undertaking /Autonomous Bodies / Statutory Bodies and Local Bodies, only those
Tenderer who will submit the certificate of satisfactory running work from the concerned executive
Engineer, or equivalent competent authority with required credentials will be eligible for the tender
in the required certificate it should be clearly stated that the work is in progress satisfactorily and
also that no penal action has been initiated against the executed agency, i.e., the Tenderer.



Intending bidders desirous of participating in the tender are to log on to the website
www.kmdaonline.org (the web portal of the KMDA) and click on to the “e-procurement” link
provided. They may also visit the website https://wbtenders.gov.in for the tender. The tender can
be searched by typing KMDA in the search engine provided in the website.

Bidders willing to take part in the process of e-tendering are required to obtain Digital Signature
Certificate (DSC) from any authorized Certifying Authority (CA) under C.Ca, Govt. of India (viz. NIC,
n Code Solution, Safes crypt, e-Mudhra, TCS, MTNL, IDRBT) DSC is given as a USB e-Token. After
obtaining the Class 2 or Class 3 Digital Signature Certificate (DSC) from the approved CA they are
required to register the fact of possessing the Digital Signature Certificates through the registration
system available in the website.

Tenders are to be submitted online and intending bidders are to download the tender documents
from the website stated above, directly with the help of the e-Token provided. This is the only
mode of collection of tender documents. Details of submission procedure are given below under
“General terms and conditions and information”.

Last date & time of submission of bids online is 16/02/2026 upto 16:00 Hrs

The intending bidder must read the terms and conditions of the NIT carefully. He should
particularly go through the eligibility criteria required and satisfy himself of the requirements for
eligibility. He should only submit his bid if the considers himself eligible and he is in possession of
all the documents required.

All information posted on the website consisting of NIT and related documents, Form No I, BOQ,
Corrigendum etc. and Drawings if any, shall from part of the tender document.

General Terms and Conditions and Information:

1. Eligibility for participation:

Bonafide Contractors, Registered Engineers Co-operative Societies, Consortiums and
Partnership firms registered with the State Government are eligible to participate, depending
on the criteria as detailed below.

2. Submission of Tenders

2.1 General process of submission

Tenders are to be submitted online through the website stated. All the documents uploaded
by the Tender Inviting Authority form an integral part of the contract. Tenderers are
required to upload all the tender documents along with the other documents, as asked for in
the tender, through the above website within the stipulated date and time as given in the
Tender. Tenders are to be submitted in two folders at a time for each work, one is Technical
Proposal and the other is Financial Proposal. The tenderer shall carefully go through the
documents and prepare the required documents and upload the scanned documents in
Portable Document Format (PDF) to the portal in the designated locations of Technical Bid.
He needs to fill up the rates of items / percentage in the BOQ, downloaded for the work, in
the designated Cell and upload the same in designated location of Financial Bid. The
documents uploaded are virus scanned and digitally signed using the Digital Signature
Certificate (DSC). Tenderers should specifically take note of all the addendum / corrigendum
related to the tender and upload the latest documents as part of the tender.
2.2 Technical Proposal

The Technical Proposal should contain scanned copies and / or declarations in the following
standardized formats in two covers (folders).
A. Technical File (Statutory Cover) containing:




(i) Application for Tender (Vide Form-1) (to be submitted in ‘Forms’ folder)

(ii) Notice Inviting Tender (NIT)(to be submitted in ‘NIT’ folder)

(iij) Earnest Money Deposit (EMD) - Earnest Money will be deposited by the bidder
electronically: online through his net banking enabled bank account, maintained at any
bank or offline through any bank by generating NEFT/RTGS Challan from the e-
tendering portal by payment gateway of ICICI Bank, in favour of the KOLKATA
METROPOLITAN DEVELOPMENT AUTHORITY. Intending Bidder will get the
Beneficiary details from e-tender portal with the help of Digital Signature Certificate and
may transfer the EMD from their respective bank as per the Beneficiary Name and
Account No., Amount, Beneficiary Bank Name (ICICI) and IFSC Code and also e-
procurement Ref. No. The Earnest Money of the of the unsuccessful bidders will be
refunded through online process after uploading AOC (Award of Contract) as per Govt.
order no: 3975 F(Y), Dated: 28.07.2016 of Secretary Finance Department, Govt. of West
Bengal.
If the L1 bidder does not agree to execute the job after opening of Bid, the Earnest
Money will be forfeited without any further intimation and may be construed as an
attempt to disturb the tendering process and dealt with accordingly legally
including debarment up to 3(three) years of the Bidder.

(iv) Scanned Copy of One affidavit before Notary will have to be submitted for each serial
mentioning the correctness of the documents and a declaration of penalty debarment etc.
faced by him under any Govt. /Semi- Govt./Autonomous body/Institution, online at
desired location. (as per Format Attached).

Note: Tenders will be summarily rejected if any item in the statutory cover is not
uploaded.

B. Tenderer should upload following Documents in “All Other Important Documents”
Folder in Statutory Cover:

(i) Certificates:
1) Professional Tax (PT) submission Challan, Trade License, IT returns for last (3) three years

and PAN Card details. Application for such addressed to the competent authority may also be
considered.

2) GST Registration Certificate. (updated).

3) Bank solvency Certificate not less than @10% of the estimated amount put to tender to be
issued from any Scheduled Bank valid for a period of not less than 01 (one) year from the date
of e-NIT.

4) EPF & ESI Certificate (with upload challan).

(ii) Company Details:

1. Registered Deed for Partnership Firm from Register of assurance having office at Todi
mansion, Kolkata Mere application for registration will not be considered. However in cases
where the applicant is yet to receive registration certificate, the applicant is to submit an
affidavit in non-judicial stamp paper along with the application pledging that “the registration
certificate of the Partnership farm would be submitted to the Tender Inviting Authority before
making agreement with the Tender Accepting Authority in case he is found lowest”. In case of
in-ordinate delay in submitting the document, his bid is liable to be rejected and his EMD
deposited will stand forfeited to Government. Any change in the constituents of the
partnership firm should also be registered from the Office at Todi mansion, Kolkata prior to
the date of application of tender; otherwise his application will be rejected.



2. No Joint Ventures or consortiums will be considered for participating of this Tender

(iii) Credential.
Credential Certificate, Work Order & BOQ issued by an officer not below the rank of Executive
Engineer / Divisional Engineer / District Engineer / Project Manager of the other State /
Central Government Departments / Organisations to be submitted in ‘Credential’ folder. The
scanned copy of the Certificate should be uploaded with the non-statutory cover.

(iv) Balance Sheet:
Audited Balance Sheets and I.T. Return of last three (3) financial years with auditor’s

certificate, regarding annual turnover from contracting business in each year. If the company

was set up less than three years ago, balance sheet for the nos. of years since inception is to be
submitted. The intending bidder must have average annual turnover (in last three years)
of at least 15% of the estimated amount put to tender.

(v)_ Addenda / Corrigendum: if published.
Note: Contractors are to keep track of all the Addendum / Corrigendum issued with a particular

tender and upload the same digitally signed along with the NIT Tenders submitted without the
Addendum / Corrigendum will be informal and liable to be rejected.

(vi)_Others: Any other documents found necessary: -
Note: Failure of submission of any one of the above-mentioned documents will render the

tender liable to summary rejection. This above-mentioned documents should be upload
in “All Other Important Documents” folder in Technical Cover.

(vii) The bidder should not have record of poor performance or they should not have been
blacklisted by any employer during the last five years prior to the date of the NIT. Such
abandonment or punishment will be considered as disqualification towards eligibility. A
declaration in this respect through affidavit has to be furnished by the prospective bidders as
per Format IV without which the Technical Bid shall be treated as non-responsive. The
scanned copy of the affidavit should be uploaded with the non-statutory cover and the hard copy
should preferably be submitted along with the non-statutory documents.

2.2.1Financial Proposal

The financial proposal should contain the following documents in one cover (folder).

(i) Bill of Quantities (BOQ): The contractor is to quote the rate (percentage above or below)
online through computer in the space marked for quoting rate in the BOQ (only downloaded
copies of the above documents are to be uploaded, virus scanned and digitally signed by the
contractor).

3. Completion Certificate:

(i) Completion Certificates for fully completed works during the current year and last five
financial years will only be accepted. Certificates issued for partly completed works will
not be considered.

(i) Completion Certificate of work executed in Kolkata Metropolitan Development Authority
(KMDA) will be considered. Completion Certificate of works executed in other
Departments of State Government or organizations, like Public Works & Public Works
(Roads) Department, Irrigation & Waterways Department, Public Health Engineering
Department, Sundarban Affairs Department and various other State Government
Departments, Zilla-Parishads, West Bengal Housing Infrastructure Development
Corporation Limited (WBHIDCO), West Bengal State Electricity Distribution Company
Limited (WBSEDCL), Kolkata Metropolitan Water Sanitation Authority (KMWG&SA),
Kolkata Municipal Corporation (KMC), Other Municipalities, Hooghly River Bridge



Commissioner (HRBC), Engineering Departments of Central Government and
Organisations like Farakka Barrage Project (FBP) Authority, Railways, Kolkata Port Trust
(KoPT), and companies owned or managed by the State Government, i.e. Mackintosh
Burn Ltd., Westinghouse Saxby Farmer Limited & Britannia Engineering Ltd. may also
be considered. Such Completion Certificates are to be issued by an officer not below the
rank of Executive Engineer / Divisional Engineer / District Engineer / Project Manager
of the other State / Central Government Departments / Organizations.

3.1 Penalty for suppression / distortion of facts
If any tender fails to produce the original hard copies of the documents (especially

Completion Certificates and audited balance sheets), or any other documents on demand
of the Tender Evaluation Committee within a specified time frame or if any deviation is
the hard copies from the uploaded soft copies of if there is any suppression, the Tender
Evaluation Committee upon suggesting suitable punitive measures will bring the matter
to the notice of the Chief Engineer concerned immediately and the tenderer may be
suspended from participating in the tenders on e-Tender platform of Water Supply Sector,
KMDA as per approval of the Chief Engineer for a maximum period 3 (three) years. In
addition, his Earnest Money Deposit will stand forfeited to KMDA. The Chief Engineer
concerned will issue the necessary orders under intimation to the other Chief Engineers,
e-Tendering Cell and also the Department, copy of such order should also invariably to be
communicated to the Nodal Officer, e-Governance of this Department with a request to
upload the same in the Departmental website.

3.2 Eligibility criteria for participating in more than one (1) Tender:
Normally separate completion certificates (CC) of 100% completed works is to be provided

for participation in separate works in a particular NIT. However, C.C for one particular
work may be considered as eligible for participations in maximum two (2) no of serials,
provided required credentials for both the works satisfies the requirements in all respect
from one such completion certificate.

3.3 Taxes & duties to be borne by the Contractor:
Income Tax, GST, Professional-Tax, Royalty, Construction workers’ Welfare Cess and

similar other Taxes as per GOVT. Rule to be borne by the contractor and the rate should
be quoted accordingly after consideration of all these charges.

3.4 Site inspection before submission of tender:
Before submitting any tender, the intending tenderers should make themselves

acquainted thoroughly with the local conditions prevailing at site by actual inspection of
the site and taking into consideration all factors and difficulties like to be involved in the
execution of work in all respect including transportation of materials, communication
facilities, climate conditions, nature of soil, availability of local labour and market rate
prevailing in the locality etc. and no claim, whatsoever, will be entertained on these
account afterwards. In this connection intending tenderers may contact the office of the
Executive Engineer, concerned with the work between 13:00 hours to 16:00 hours on any
working day prior to date of submission of tenders.

3.5 Conditional and incomplete tender:
Conditional and incomplete tenders are liable to summary rejection.

4. Opening and evaluation of tender:

4.1 Opening of Technical Proposal: -

a) Technical proposals will be opened by the Tender inviting authority or his authorized
representative electronically from the website stated above, using their Digital Signature
Certificate.



b) Intending tenderers may remain present at the time of opening if they so desire.

c) Cover (Folder) for Statutory Documents (vide Clause 3.2A) will be opened first and if found
in order, Cover (Folder) for Non-statutory Documents (vide Clause 3.2.B) will be opened. If
there is any deficiency in the Statutory Documents, the tender will summarily be rejected.

d) Decrypted (transformed into readable formats) documents of the Non-statutory Cover will
be evaluated to finalize eligible tenderers.

4.2 Tender Evaluation Committee (TEC)
Committee already constituted for issuance of tender papers for high value tenders, vide
CEO, KMDA'’s order will continue to function as Tender Evaluation Committee (TEC), for
evaluation of Technical Proposals of the tenders, until further order.

4.3 Uploading so summary list of technically qualified renderers (1st round)
i) Pursuant to scrutiny and decision of the Technical Evaluation Committee (TEC), the

summary list of eligible tenderers for a particular serial of work whose Financial
Proposals will be considered will be uploaded in the web portals.

ii) While evaluation, the Committee may summon the tenderers and seek clarification /
information or additional documents or original hard copy of any of the documents
already submitted and if these cannot be produced within the stipulated timeframe, their
proposals will be liable for rejection.

4.4 Opening and evaluation of Financial Proposal

i) Financial proposals of the tenderers declared technically eligible by the Tender
Evaluation Committee will be opened electronically by the Tender Inviting Authority
from the web portal stated above on the prescribed date.

ii) The encrypted copies will be decrypted and the rates will be read out to the contractors
remaining present at that time.
ii) After opening of the financial proposal, the preliminary summary result containing

inter-alia, name of contractors and the rates quoted by them will be uploaded.

iv) If the Tender Accepting Authority is satisfied that the rate obtained is fair and
reasonable and there is no scope of further lowering down of rate, he may after having
the comparative Statement checked; upload the final summary result containing the
name of contractors and the rates quoted by them against each work after acceptance of
the rate.

V) The Tender Accepting Authority may ask any of the tenderers to submit analysis to
justify the rate quoted by that tenderer.

5. Bid Validity: The Bid will be valid for 120 days from the date of opening of the financial bid.

6. Acceptance of Tender.

Lowest valid rate should normally be accepted. However, the Tender Accepting Authority
does not bind himself to do so and reserves the right to reject any or all the tenders, for
valid reasons.

6.1 Tender Accepting Authority
As per prevalent orders of UD&MA Dept. and KMDA Tender Accepting Authority for different

tenders is as follows:

a) For tenders up to 2.0 crores: Superintending Engineer with approval of Sectoral Tender
Committee.

b) For tenders above 2.0 crores up to 4.0 cores: Chief Engineer with approval of Works & Tender
Committee KMDA.

c) For tenders of value 4.0 crores or more: With approval of Reconstituted Works & Tender
Committee.

6.2 Execution of Formal tender after acceptance of tender: -




The tenderers, whose tender is approved for acceptance, shall within 15 days of the receipt of
Letter of Acceptance (LOA) to him, will have to execute Formal Agreement’ with the Tender
Accepting Authority in six copies and one original copy of KMDA Form No. I which may be
purchased on Cash Payment/Demand Draft from the office of the Executive Engineer concerned
with the work.

6.3 The NIT shall form a part of the contract agreement. On acceptance of the bid, the
successful bidder shall have to sign the contract consisting of NIT, instruction to bidders,
special terms and conditions, specification, BOQ, Drawing, Rate quoted, LOA and Tender Form I.

7. Payment

The payment of RA as well as final bill for any work will be made according to the availability of
fund and no claim to delay in payment will be entertained.

Security Deposit
i) Earnest Money @ 2% of the estimated value put to tender would be converted to

Security Deposit in case of the successful bidder. Security Deposit towards
performance security amounting to @ 8% of the work value shall be deducted from the
R/A Bill as per prevailing order. No interest will be paid on Security Deposit.

ii) After completion of the work, the Contractor may opt for refund of the Security Deposit
by replacing equal amount of Bank Guarantee of scheduled Bank valid up to end date
of the security period.

iii) For this work security period will be a Period of 06 (Six) months, that will start after
completion of the work.

8. If any discrepancy arises between two similar clauses on different notification, the clauses
as stated in later notification will supersede former on following sequence:

a) Tender Form No. I of KMDA.

b) N.L.T.

c) Pre- Bid Queries: The bidders have to attend the Pre-Bid Meeting & submit queries
during meeting.

9. Withdrawal of Tender: As per NIC Rules.

For any quarries/ clarification regarding the uploading of documents and tendering process
please contact the Concern Executive Engineer, Division- VI/SWTP, W&S Sector, KMDA.

10. Schedule of Dates for e-Tendering
Sl. No Activity Date & Time
1. Publishing Date 06/02/2026 at 15:00 Hrs
2. Document Download start date 06/02/2026 at 15:00 Hrs
3. Bid submission start date 06/02/2026 at 15:00 Hrs
4. Pre-Bid Meeting -
S. Document Download end date 16/02/2026 upto 15:30 Hrs
6. Bid submission end date and time 16/02/2026 upto 16:00 Hrs
7. Technical Bid opening date 18/02/2026 at 16:00 Hrs
Uploading of preliminary list of Technicall .
8. qli)aliﬁed iiddirs (If ne(I:Zssary) g To be notified later
9. Uploading of final list of Technically Do
qualified bidders
10. | Financial Bid opening date Do
11. | Uploading of Financial Bid evaluation sheet Do




10.

11.

12.

13.

Additional Terms & Conditions

The Executive Engineer of the Division concerned will be the Engineer-in-Charge in respect
of the contract and all correspondence concerning rates, claims, change in specification
and/or design and similar important matters will be valid only if made by the Engineer-in-
Charge. If any correspondence of above tender is made with Officers other than the
Engineer-in-charge for speedy execution of works, the same will not be valid unless copies
are sent to the Engineer-in-Charge and approved by him. The instruction given by the
Assistant Engineer and the Junior Engineer on behalf of the Engineer-in-Charge shall also
be valid (who have been authorized to carry out the work on behalf of the Engineer-in-
Charge) regarding specification, supervision, approval of materials and workmanship. In
case of dispute, the decision of Engineer-in-Charge shall be final and binding.

The acceptance of the tender will rest with the Tender Accepting Authority without assigning
reason thereof. The accepting authority reserves right to reject any or all tenders without
assigning any reason thereof.

There shall be no provision for arbitration.

The Bidder shall have to comply with the provisions of (a) Contract labour (Regulation &
abolition) Rules, 1970(b) Minimum Wages Act 1948 or the modification thereof or any other
laws relating thereto as will be in force from time to time.

Department shall not entertain any claim whatsoever from the contractor for payment of
compensation on account of idle laborer machinery on any ground including non-possession
of land or any other reason.

The Authority shall not be held liable for any compensation due to idling of man &
machineries for any circumstances including untimely rains, other natural calamities, strike
etc.

Imposition of any duty / tax / royalty etc. whatsoever of its nature (after work order /
Commencement and completion of the work) is to be borne by the bidder. Original challans
of those materials, which are procured by the bidder, may be asked to be submitted for
verification.

Cess @1% of the cost of construction works shall be deducted from the gross value of the bill
in terms of Finance Department Order No: 853-F, dated: 01.02.2006. Also, it is instructed to
register his establishment under the Act, under the competent registering Authority, i.e.
Assistant Labour Commissioner/ Dy. Labour Commissioner of the region concerned. Service
Tax as applicable as per present norms will be charged from the eligible bidder.

No mobilization / secured advance will be allowed unless specified otherwise.

Income Tax, GST and other Taxes if any are to be paid by the contractor. No extra payment
will be made for these. The rates of supply and finished work items are inclusive of these.

All working tools and plants, electricity supply, scaffolding, construction of vats & platforms
will have to be arranged by the contractor at his own cost.

The contractor shall supply mazdoors, bamboos, ropes, pegs, flags etc. for laying out the
work and for taking and checking measurements for which no extra payment will be made.

The contractor should see the site of works and tender documents, drawings etc. before
submitting tender and satisfy himself regarding the condition and nature of works and
ascertain difficulties that might be encountered in executing the work, carrying materials to
the site work, availability of drinking water and other human requirements and security etc.
The Engineer-in-Charge may order the contractor to suspend any work that may be
subjected to damage by climate conditions. No claim will be entertained on this account.
The contractor will not be entitled to any claim or extra rate on any accounts.



14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

A machine page numbered Site Order book (with triplicate copy) will have to be maintained
at site by the contractor and the same has got to be issued from the Engineer-in-Charge
before commencement of the work. Instructions given by inspecting officers will be recorded
in this book and the contractor must note down the action taken by him in this connection
as quickly as possible.

The work will have to be completed within the time mentioned in the tender notice. A
suitable work program is to be submitted by the contractor within 7(seven) days from the
date of receipt of work order which should satisfy the time limit of completion. The
contractor should inform in writing the name of his authorized representative at site within
7 (seven) days from the date of receipt of work order who will receive instruction of the work,
sign measurement book, bills and other Govt. papers etc.

No compensation for idle labour, establishment charge or on other reasons such as variation
of price index etc. will be entertained.

All possible precautions should be taken for the safety of the people and work force deployed
at worksite as per safety rule in force Contractor will remain responsible for his labour in
respect of his liabilities under the Workmen’s Compensation Act etc. He must deal with
such cases as promptly as possible. Proper road signs as per P.W.D. practice will have to be
made by the contractor at his own costs while operating a republic thoroughfare.

The contractor will have to maintain qualified technical employees and/or Apprentices at
site as per prevailing Apprentice Act or other Department Rules & Orders circulated from
time to time.

The contractor will have to accept the work program and priority of work fixed by the
Engineer-in-Charge so that most vulnerable reach and / or vulnerable items be completed
before the date needed by the Department due to impending monsoon or rise of water level
or for other reasons.

The quantities of different items of work mentioned in the tender schedule or in work order
are only tentative. In actual work, these may vary considerably. Payment will be made on
the basis of works actually done in different items and no claim will be entertained for
reduction of quantities in some items or for omission of some items. For execution of
quantitative excess of any item beyond 10% or supplementary works, approval of the
Superintending Engineer / Chief Engineer would be required depending on whoever be the
Tender Accepting Authority, before making payment.

Any materials brought to site by contractor must be subject to approval of the Engineer-in-
Charge. The rejected materials must be removed by the contractor from the site at his own
cost within 24 hrs. of issue of the order to that effect. The rates in the schedule are
inclusive of cost and carriage of all materials to worksite. The materials will have to be
supplied in phase with due intimation to

the Assistant Engineer/Executive Engineer concerned in conformity with the progress of the
work. For special type of materials, relevant Data Sheet containing the name of the
Manufacturers. Test Report etc. will also be submitted in each occasion. Engineer-in-
Charge may conduct independent test on the samples drawn randomly before according
approval for using the materials at site. In this regard decision of Engineer-in-Charge is
final and binding.

The contractor shall have to satisfy the Engineer-in-charge regarding the proper utilization
of materials which have been issued departmentally.

Escalation of price on any ground and consequent cost overrun shall not be entertained
under any circumstances.



24.

25.

26.

27.

Rejection of Bid: The employer (Tender accepting authority) reserves the right to accept or
reject any bid and to cancel the bidding processes and reject all bids at any time prior to the
award of contract without thereby incurring any liabilities to the affected tenderer /s or any
obligations to inform the affected tenderer /s of the ground for employer’s (Tender accepting
authority) action.

Before issuance of work order the Tender Inviting Authority will verify the credential and
relevant documents of the lowest Tenderer. After verification if it is found that the
documents submitted by the lowest tenderer is either manufactured/false in that case work
order will not be issued in favour of the said tenderer under any circumstances.

In case of the amount of extra or additional length of pipeline work or an occurrence of
natural calamity referred to, in these Conditions, an extension of time for the completion of
the works may be allowed and the Engineer shall determine the period of such extension
and shall notify the Employer and the Contractor accordingly. Provided that the Engineer is
not bound to take into account any extra or additional pipe laying work or other special
natural calamity unless the Contractor has within Fifteen days after such work has been
commenced, or such circumstances have arisen or as soon then after as is practicable,
submitted to the Engineer's Representative full and detailed particulars of any extension of
time to which he may consider himself entitled in order that such submission may be
investigated at the time.

(1) Liquidated Damages for Delay — If the Contractor shall fail to achieve completion of the
Works within the time prescribed hereof, then the Contractor shall pay to the Employer the
sum stated in the Contract as liquidated damages for such default and not as a penalty for
every day of part of a day which shall elapse between the time prescribed hereof and the
date of certified completion of the Works. The Employer may without prejudice to any other
method of recovery, deduct the amount of such damages from any money in his hands, due
or which may become due to the Contractor. The payment or deduction of such damages
shall not relieve the Contractor form his obligation to complete the Works, or from any other
of his obligations and liabilities under the Contract.

(2) Reduction of liquidated Damages — If, before the completion of the whole of the Works
any part or section of the Works has been certified by the Engineer as completed,
pursuant to hereof, and occupied or used by the Employer, the liquidated damages for
delay shall, for any period of delay after such certificate and in the absence of alternative
provision in the contract be reduced in the proportion which the value of the part or
section so certified bears to the value of the whole of the Works.

(3) Extent of Liquidated Damages — The liquidated damages referred to in sub-clause (1) for
delay of each day or part thereof, shall be at the rate of one percent (1%) or such smaller
amount as the Employer may decide, or the total value of the Contract Price excluding
the value of such part or section of the works as may have been covered by certificate of
completion in terms of the provisions of sub-clause (2) above, Provided however that in
no case shall be total amount of liquidated damages exceed ten percent (10%) of the
total Contract Price for whole Works.

(4) Liquidated Damage as Reasonable Compensation — The 'Liquidated damage' referred to
in sub-clause (1) to (3) above, shall be considered as reasonable compensation to the
applied to the use of the Employer without reference to the actual loss or damage
sustained and whether or not any damage shall have been sustained.

(5) No bonus for Early completion — The Contractor shall not be entitled to payment of any
bonus for early completion of the Works.



CONTRACTOR TO SEARCH: The Contractor shall, if required by the Engineer in writing,
search under the directions of the Engineer, for the cause of any defect, imperfection or
fault appearing during the progress of the Works or in the period of Maintenance. Unless
such defect, imperfection or fault shall be one for which the contractor is liable under the
contract, the cost of the work carried out by the contractor in searching as aforesaid shall
be borne by the Employer. If such defect, imperfection or fault shall be one for which the
contractor is liable as aforesaid, the cost of the work carried out in searching as aforesaid
shall be borne by the contractor and he shall in such case repair, rectify and make good
such defect, imperfection or fault at his own expense in accordance with the provisions of
Clause 48 hereof to the satisfaction of the Engineer.

28.1 ALTERATIONS, ADDITIONS AND OMISSIONS:

Variations — The Employer may make any variation of the form, quality or quantity of the
Works or any part thereof that may, in his opinion, be necessary and for that purpose, or if
for any other reason it shall, in his opinion, be desirable, he shall have power to order the
Contractor to do and the Contractor shall do any of the following:

(a) Increase or decrease the quantity of any work included in the contract.

(b) Omit the work.

(c) Change the character or quality or kind of any such work.

(d) Change the levels, lines position and dimensions of any part of the Works.

(e) Execute additional work of any kind necessary for the satisfactory completion of the
works or for deriving satisfaction of the Employer. It is expressly provided that no
such variation shall, in any way vitiate or invalidate the Contract, but the value, if
any, of all such variations shall be taken into account in ascertaining the amount of

the Contract Price.

28.2 Orders for variations to be in writing — No such variations shall be made by the
Contractor without an order in writing from the Employer. Provided that no order in
writing shall be required for insignificant increase or decrease in the quantity of any
work where such increase or decrease is not the result of an order given under this
Clause, but is the result of the quantities exceeding or being less than those stated in
the Schedule of prices. Provided also that if for any reason the Employer shall consider it
desirable to give any such order verbally, the Contractor shall comply with such order
and any confirmation in writing of such verbal order given by the Employer whether
before or after the carrying out of the order, shall be deemed to be an order in writing
within the meaning of this Clause. Provided further that in the event of non-receipt of
written confirmation from the Employer, the Contractor shall, within even days, confirm
the same from his end in writing to the Employer, and if such confirmation is not
contradicted in writing within fourteen days by the employer, it shall be deemed to be an
order in writing by the Employer.

28.3 Valuation of variations — The extra or additional pipeline work done or work omitted or
substituted as per the drawing approved by the authority or by order of the Employer
shall be valued at the rates and prices set out on pro-rata basis as quoted on Schedule
of Price in Volume-II of the NIT, if, in the opinion of the Employer, the same shall be
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applicable as it is or with addition to or subtraction from an accepted item. In case of
any reduction of pipeline from the length as mentioned in Volume-II of NIT, the total
contract amount shall be decreased on pro-rata basis.

REMEDIES AND POWERS:

1) Default of contractor — If the Contractor shall become bankrupt, or have a receiving
order made against him, or shall present his petition in bankruptcy, or shall made an
arrangement with or assignment in favour of his creditors, or shall age to carry out the
Contract under a committee of inspection of his creditors or, being a corporation, shall go
into liquidation (other than a voluntary liquidation for the purpose of amalgamation or
reconstruction), or if the Contractor shall assign the Contract, without the consent in
writing of the Employer first obtained, or shall have an execution levied on his goods, or
if the Engineer shall certify in goods, or if the Engineer shall certify in writing to the
Employer that in his opinion the Contractor:

a) has abandoned the Contract, or

b)  without reasonable excuse has failed to commence the Works or has suspended
the progress of the Works for Fifteen days after receiving from the Engineer written
notice to proceed, or

c) has failed to remove materials from the Site or to pull down and replace work for
fifteen days after receiving from the Engineer written notice that the said materials
or work had been condemned and/or rejected by the Engineer under these
conditions, or

d) despite previous warnings by the Engineer, in writing, is not executing the Works
in accordance with the Contract, or is persistently or flagrantly neglecting to carry
out his obligation under the Contract, or

e) has, to the detriment of good workmanship, or in defiance of the Engineer's
instructions to the contrary, sublet any part of the Contract.
2) Valuation at date of forfeiture — The Engineer shall, as soon as may be practicable
after any such entry and expulsion by the Employer, fix and determine expert, or by or
after reference to the parties, or after such investigation or enquiries as he may think fit
to make or institute and shall certify what amount, if any, had at the time of such entry
and expulsion been reasonably earned by or would reasonably accrue to the Contractor
in respect of work then actually done by him under the Contract and the value of any of
the said unused or partially used materials, and Constructional Plant and any
Temporary Works.

3) Payment after forfeiture — If the Employer shall enter and expel the Contractor any
money on account of the Contract until the expiration of the Period of Maintenance and
thereafter until the costs of execution and maintenance, damages for delay in
completion, if any and all other expenses incurred by the Employer have been
ascertained and the amount thereof certified by the Engineer. The Contractor shall then
be entitled to receive only such sums or sums, if any, as the Engineer may certify would
have been payable to him upon due completion by him after deducting the said amount.
If such amount shall exceed the sum which would have been payable to the Contractor
on due completion by him, then the Contractor shall, upon demand, pay to the
Employer the amount of such excess and it shall be deemed a due by the Contractor to
the Employer and shall be recoverable accordingly.
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Land for Contractor’s Establishment:
For the purpose of constructing Contractor’s Store yard, godowns, site office and ancillaries,
he may utilize portion of the land belonging to the Employer at such location as would not
interfere to execute other co works. For all these, the Contractor shall have to obtain the
requisite permission of the Engineer. The Contractor shall for this purpose submit to the
Engineer for his approval a plan of the proposed layouts for the site facilities. The engineer
reserves the right to alter and modify the Contractor’s proposals as the Engineer may deem
fit.

30.1 Water and Electricity for Construction:

30.1.1 The Contractor shall have to make his own arrangement for supply of water and for
electrical power that may be required for or in connection with the works. No payment
on this account will be entertained. However, KMDA may assist in getting power.

30.1.2 Arrangement for supply of piped water may not be possible. The Contractor will have
to make arrangement for supply of drinking water and water required for
constructions works by sinking tube wells or other suitable alternatives. The
Tenderers shall investigate this matter during site inspection before submission of
tenders. No payment will be entertained on this account.

30.1.3 Nevertheless, electrical power from usual supply agencies may not be continuously
available due to various reasons including load shedding. In case of non-availability
of electrical power, the contractor will have to make his own arrangements for
electrical power through generations. Contractor should include such aspects while
quote his rate. No payment will be entertained on this account. When drawing power
from the KMDA'’s power point, the contractor shall have to bear the cost of electrical
charges. The route of conveyance shall be subject to approval by the Engineer-in-
Charge and will be in accordance with I.E. Rules.

First-Aid Facilities:

The Contractor shall arrange for medical attentions to be promptly available when necessary.
He shall for this purpose, provide a number of First-Aid stations at suitable locations within
easy reach of the workmen and other staff engaged in the Works. Each First-Aid station shall
be properly equipped and will remain in charge of a suitably qualified person. The Contractor
shall also provide for transport of serious cases to the nearest hospital. All these
arrangements shall be to the approval of the Engineer.

Safety Measures:

The Contractor shall be responsible for the safety of all workmen and other persons entering
or in the works and shall at his own expense and to the approval of the Engineer, take all
measures necessary to ensure their safety. Such measures shall include the provisions of
helmets (Especially where work at a height is involved), provision of gum-boots to workers
engaged in cement concrete or other works. Scaffolding or other measures required for
working at a height shall be strong and rigid and have to be provided with suitable and
convenient access. Shoring required for deep excavation must be adequate and rigidly braced
and strutted. Other safety measure that the Engineer may direct, depending on the exigencies
of the location and nature of work and other relevant factors shall be provided by the
Contractor.

Supervisory Staff:
The Contractor shall engage an experienced and qualified Site Manager to be in day to day

charge of the work and he should be authorized to receive instructions from the Engineer. He
shall receive orders given by the Engineer from time to time and shall act on them promptly.
The Contractor shall, during working hours, maintain engineer and supervisors of sufficient
training and experience to supervise the various items and operations of the work. Orders and
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directions given to such engineers and supervisors or other staff of the Contractor shall be
deemed to have been given to the Contractor. The Chief Engineer of the Contractor
responsible for this work, by whatever designation he may be known, but who will be specified
on award of the Contract shall at least once in a fortnight inspect the works and shall discuss
with the Engineer the conduct and progress of the work.

Layout and Checking:
The contractor shall provide all labour, skilled and unskilled and all materials needed for

carrying out, as directed, survey, laying out, setting out, checking of works, taking
measurements, testing hydraulic and other structures, without any extra payment.

The Contractor shall also provide approach and access to all the works and stores without
any extra cost.

Co-operation with other Contractors:
Some works in plant site have been already done/are being done/will be done through other

contractors. In the event of any such work the contractor shall have to work in full co-
operation and in close co-ordination with other contractor/contractors. Any difficulty that
may arise in this connection will have to be amicably settled by the contractors amongst
themselves. If that be not possible, the matter shall be referred to the Engineer whose decision
shall be final and binding on all the parties.

However, the site allocated to the contractor may be fenced at the Contractor’s cost provided
any necessary access to others as it required is given. The contractor will be permitted to use
only the access to the site as indicated on the site plan of Tender Drawing.

Testing & Testing Equipment

36.1 Testing of materials to be used in the permanent work or of the quality of finished items,
shall have to be done from approved laboratory at the expense of the contractor.
The contractor shall afford at his own cost necessary facilities in providing the requisite
materials and other assistance that may be required by the Engineer including transport
of the test specimens to the laboratory referred to above.

36.2 The Contractor shall provide at his own cost necessary equipment for such testing
which by the nature of work may have to be done at site or for taking samples for testing in
laboratories. These include sufficient number of slump cones, standard 150 mm metal
cube moulds, sets of I.S. sieves, thermometer, weighing balances, graduated measuring
cylinders, complete set of equipment for in-site density test, thermometers and any other
miscellaneous equipment that may be required by the Engineer or his Representative. The
Contractor shall also provide necessary arrangement for curing of concrete cube
specimens, as instructed by the Engineer.

Construction Records:

The Contractor shall keep and supply to the Engineer the up-to-date records of the
dimensions and positions of all permanent works (showing therein any approved deviation
between the drawing and the work as actually executed). The information available from the
records must be adequate and complete to enable preparation of “as-made” drawing by the
Contractor from these records.

Satisfactory completion of various items:

The sub-works included in the Schedule of Prices are job works on lump sum basis. The
various items of the sub-work are to fit in perfectly in the whole plant in every respect so as
to form effective working parts of the whole plant as per satisfaction of the Engineer. Each
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sub-work will be considered as complete when it is completed as per specifications and put
into commission, as per standards, as a successful component part of the whole plant.

Checking Quality of Work:

Should the Engineer consider it necessary to satisfy himself as to the quality of the work, the
Contractor shall, at any time during continuance of the contract, offer sample of work done
or if necessary pull down a reasonable part of the work enough for such inspection and
testing as the Engineer may direct and the Contractor shall make good the same at his cost
and to the satisfaction of the Engineer without any extra cost.

Recording Measurements

Though the offer is on lump sum basis, the Contractor shall give not less than five day’s
notice, in writing to the Engineer, about the work which is proposed to be covered or placed
beyond the reach of measurements so that measurements may be taken before the work is
covered, bar bending schedule is to be provided five days before the casting date. If any work
is covered without such written notice, the same shall be uncovered at the cost of the
Contractor and in default hereof no payment or allowances shall be made for such work.
These requirements apply for all the component items executed for the sub-work for which
lump sum price is quoted.

Reports and Returns:

The Contractor shall maintain at Site daily records of progress with regard to the works
carried out, labour engaged and construction equipment deployed. These will form the basis
of preparing periodic reports and returns as may be required by the Engineer and in the
manner as directed by him.

These daily records shall be made accessible to the Engineer or his Representative as and
when desired by him.

Site Books:

For the purpose of quick communication between the Engineer or his Representative and the
Contractor or his Agent or Representative, Site Books shall be maintained at site in the
manner described below. Any communication relating to the works may be conveyed through
records in the Site Books. Such a communication from one party to the other shall be
deemed to have been adequately served specified elsewhere in the General Conditions of
Contract. Each Site Book shall have machine-numbered pages in triplicate and shall be
carefully maintained and preserved.

The Contractor shall keep Site Books at various places Site work is being carried out so as to
be readily available to the Engineer or his Representative. Any instruction or order which the
Engineer or his Representative may like to issue to the Contractor may be recorded by him in
the Site Book and two copies thereof taken by him for his record. The Contractor or his Agent
or Representative may similarly maintain separate Site Book for any communication he may
like to send to the Engineer or his Representative. Two copies thereof when sent to the
Engineer’s Representative and receipt obtained thereof, will constitute adequate service of the
communication to the Engineer.

NO INTEREST ON DUES:
No interest will be payable by the Employer on the amount due to Contractor pending final

settlement.



44. POSSESSION PRICE TO COMPLETION:
The Authority shall have the right to take possession for use of any completed or partly

completed part of the work. Such possession or use shall not be deemed to be an acceptance
of any work not completed in accordance with the agreement.

45. TENDER TO STRICTLY COMPLY WITH SPECIFIED CONDITIONS AND ALL OTHER
SPECIFICATIONS:

It should be clearly noted that the Tenderers have to strictly comply with the specifications
and other terms and conditions laid down in this document and no variations are
permissible. This is necessary for the purposes of comparison of tenders received.

The Contractor shall stand guarantee for producing potable water as per the standards laid
down in the tender and for the works carried out under this contract.

EXECUTIVE ENGINEER
(DIV-VI/SWTP)/W&S/KMDA

No: 362/1(08)/3T-01/VI/SWTP/2025-26 Dated : 06/12/2024.

Copy forwarded for information to: -

The Chief Engineer-in-Charge, W&S Sector, KMDA.

The Joint Secretary (Works), KMDA

The Director of Finance, KMDA.

The Superintending Engineer (FAWS-II), W&S Sector, KMDA.

The Deputy Secretary (P.R.), KMDA. He is requested to arrange for uploading the NIT in the
KMDA website /Circulation /Publication in newspaper as per prevailing norms in KMDA. Four
(4) copies of the same has been attached herewith.

The A.C.F.A., W&S Sector, KMDA.

Notice Board

The Respective File.
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EXECUTIVE ENGINEER
(DIV-VI/SWTP)/W&S/KMDA



FORM 1

APPLICATION FOR TENDER

To,
The Executive Engineer (Div-VI/SWTP)
W&S Sector, KMDA

Tender NO. .cccccceuruiuinrncncnceieirerncenenccncasennes
Serial No. of Work applied for : .......cccceeuvuenrnnnnen.
Amount put to tender: ......ccccceeiiiiiiiiiiniiiinieennne.

Dear Sir,

Having examined the Statutory, Non statutory & NIT documents, I/We hereby like to state
that I/we willfully accept all your conditions and offer to execute the works as per Tender no and
Serial no. stand above. I/We also agree to remedy the defects after/during execution of the above

work in conformity with the conditions of contract, specifications, drawings, bill of quantities and
addenda.

Dated this day of 202__

Full name of applicant:

Signature:

In the capacity of :

Duly authorized to sign bids
For & on behalf of (Name of Firm):

(In block capitals or typed)

Office address:

Telephone no(s) (office):

Mobile No.
Fax No.

E-mail ID :




ON STAMP PAPER OF Rs. 10 /- (With Notary)

Affidavit Format

One Affidavit before Notary will have to be submitted mentioning the correctness of the
documents and Declaration of penalty, debarment etc. faced by the declarant under any

Govt. / Semi- Govt. / Autonomous body / Institution / local body.
Points/Declaration to be furnished in the AFFIDAVIT.

i) I (Name), Son of (Father’s Name), residing at (Residential Address) having office at

(Business Address) do hereby solemnly affirm and declare as follows :
ii) Partnership Details:
iii) Reference NIT No, SI. No.
iv) All Documents submitted by me are genuine, authentic, true and valid.

\Y| All information furnished are true to the best of my knowledge & behalf. Department
has got full right to cancel the same with penal measure, if any, in case any of the

statements is proved to be false.

vi) Neither any penalty or debarment was made against me nor against the firm in any

way at any Govt./Autonomous Body/Institution.

vii) That I am a citizen of India.

All above statements are true to the best of my Knowledge and belief.

Declarant

Identifier



Undertaking for non- deviation through Notary Certificate in Non-Judicial Stamp paper

An undertaking for non-deviation through Notary Certificate in Non-Judicial Stamp paper (Rs.10/-) in
the following prescribed format:

“Undertaking for non-deviation” as follows:

DECLARATION

[ e Director/Partner of ------------=--=mcceue- having registered
office at ——--————mmmm , do hereby solemnly affirm and

declare as follows:

That our offer is strictly based on stipulations made in the tender document (Part -1 & II) and as per
subsequent clarifications, if any, to be made by KMDA from time to time.

That, if there is any deviation in our offer from the tender document (Part -I & II) and also deviation
from the subsequent clarifications to be made by KMDA, it is confirmed that all deviations as mention
above are here by withdrawn and stands cancelled.

That the above statements will have no financial implications on the price bid (Part-II).

That the statement made above are true to the best of my knowledge and belief.

I do hereby sign this declaration on this-------- day of -----------—— 2024 at ---------- .

Declarant

Identifier



ON STAMP PAPER OF Rs. 10 /- (With Notary)

FORMAT - IV

AFFIDAVIT

DECLARATION BY THE TENDERER

1) It is certified that M/S , having registered office in
never faced any

blacklisting for poor performance or any other reason or debarred from contract due to
not fulfilling the contract agreement or due to unnecessary delay in completion of the
project work assigned to this company by the Employer as punishment in last five years
counting start date as date of publication of the NIT of this tender.

2) Ifitis found upon enquiry that the undertaking given by the concerned company is false
and untrue, the Authority will take necessary steps in accordance with law for making
false and untrue statement before the Authority.

3) That the statement made above are true to the best of my knowledge and belief.

I do hereby sign this affidavit on this day of 2023 at .

Deponent

Identified by me.

Advocate:



BANK SOLVENCY FORMAT

TO WHOM IT MAY CONCERN

On the basis of the records of firm available with us, certified that

.......................................................................... is one of our constituents and that they are

The certificate is issued without any risk and responsibility on the part of the bank or any of its
officials.

MANAGER

Date




